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HSE41C03
Contract Details
	
Contractor name:
	
     

	
Contractor address:
	
     

	
Contractor representative:
	
     

	
EFL Contract Manager:
	
Saimone Rogoimuri 

	
Contract description:
	
Electricity Supply to Gurdayal Sharma & 15 Others at Tabataba, Ba

	
Location of works:
	
Tabataba, Ba

	
Timing of works (approximate):
	
Start date: 
	
 01/03/26
	
End date: 
	31/08/26



EFL Contractor Risk Assessment Model

The Form HSE41C03 - Job Safety Analysis and Risk Assesment form shall be completed by the tenderer in relation to the contract works and submitted to EFL for evaluation. The primary objectives of Job Safety Analysis are to:

1. Identify hazards associated with contract tasks and activities

2. Determine the level of risk (Risk Assesment)

3. Establish appropriate control measures

Each major or significant task or activity associated with the contract shall be assessed in terms of the associated hazards. When all hazards have been identified the most likely outcome as a result of an incident shall be determined.

Steps of Risk Assesment

	Step 1 – Consider the Consequences

What are the consequences of this incident occurring?  Consider what could reasonably have happened as well as what actually happened. Look at the descriptions and choose the most suitable Consequence.

CONSEQUENCES
	Step 2 – Consider the Likelihood
What is the likelihood of the consequence identified in step 1 happening? Consider this without new or interim controls in place. Look at the descriptions and choose the most suitable Likelihood.

LIKELIHOOD
	Step 3 – Rate the Risk

1.Take step 1 rating and select the correct column


2.Take Step 2 rating and select the correct line


3.Circle the risk score where the two ratings 
cross on the matrix below.



Severity Score:

                             A - Immediate Attention

                             B - Address ASAP

                             C - Does not need immediate attention

	Consequence
	Description
	Likelihood
	Description
	
	
	CONSEQUENCES

	Major
	Death or extensive injuries
	1
	The event is expected to occur in most circumstances
	
	
	Major
	Moderate
	Minor

	Moderate
	Medical treatment
	2
	The event could occur at some time
	LIKELIHOOD
	1
	A
	A
	B

	Minor
	First aid treatment


	3
	The event could occur, but only rarely
	
	2
	A
	B
	C

	
	
	
	
	
	3
	B
	C
	C


Risks shall be classified according to the following schedule:

Level A: Emergency risk         Halt wok and review immediately

Level B: Severe risk               Address ASAP 

Level C: Medium risk             Does not need immediate attention 

A primary goal shall be to eliminate Level A and Level B risks associated with the contract and should be a major focus of the Risk Assessment. Contractors should detail risk control measures which adequately addresses all identified Level A and Level B risks. When determining risk control strategies, the hierarchy of controls summarised below should be considered:






e.g. Dressing poles on the ground rather than whet it is erected.







e.g. Replace ladder with cherry picker (EWP)

e.g. Exhaust ventilation, reverse alarm






e.g. safety procedures, permit systems, work rotation.

e.g. helmet, ear muffs, safety harness
Where safe work procedures or instructions are developed they must be clearly spell out the work sequence highlighting the procedures required to adequately control each Level A and Level B risk identified in the risk assessment.  All employees involved in the activity shall receive appropriate training in the safe work procedure.

The risk assessment shall be completed on the Job Safety Analysis and Risk Assesment Form evaluating the full scope of work associated with the contract. Additional risk assessments may be undertaken during the course of the contract as required .e.g. work undertaken by subcontractors)

The Job Safety Analysis Form requires the Contractor to profile all the major tasks involved from contract commencement to finalisation of the contract. For a particular task, the following must be completed:

1. Key Steps

The contractor should sequentially list down the key steps required to be undertaken to successfully complete a task.
2. Equipment or Plant Required

The Contractor should identify the appropriate equipment or plant which will be required for a particular job step.

3. Possible Hazards

The Contractor should identify the particular hazards associated with each job step to be carried out.

4. Level of Risk

Each hazard should be evaluated as a level of risk, described as Risk Level A. B, 0r C as defined above. Classification in this way provides an indication of priority in terms of allocating risk control resources.. 

5. Safety controls 
The Contractor should identify and document what actions are necessary (including personal protective equipment (PPE)) to eliminate or minimise the hazards that could lead to accident, injury or occupational illness. 

6. By Whom and By When
Responsibility for the development and implementation of safety Controls must be allocated to someone as well as a time-line for completion. 

Instructions


This document is to be submitted as part of the HSE tender specification to potential bidders as a guide to Risk assesment. They are NOT to be submitted back to EFL.





Eliminate the Hazard





Substitute the Hazard





Engineering Controls





Administrative Controls





PPE








	Document No:HSE41C03     Rev.2
	Custodian: Unit Leader HSE
	Page 2 of 3



