

ELECTRIC POWER CORPORATION

Level 5
Tuiatua Tupua Tamasese Efi
Buiding
Apia
Samoa



Telephone: (685) 65500
Facsimile: (685) 23 748
E-mail: info@epc.ws
Website: www.epc.ws
PO Box: 2011

March 18, 2018

To: BIDDERS

Subject: Supply of Equipment for Hydro Power Stations Communication and SCADA System Bid – SAMEPC 11/2018

Addendum No. 1

This Addendum No 1 informs bidders of changes to bid requirements, delivery schedule and Schedule of Supply of Costs:

1. The serves to inform all bidders that the new date for the Supply of 100% of materials and Equipment as per Schedule 1 is changed to Friday 11th of May 2018.
2. The new date for the Completion of Project is also changed. This is now moved to Friday 20th July 2018.
3. Schedule of Supply of Costs: Change Issue 3 Rate - Upon Completion of Scope of Works to commission stage from 40% to 30% of the total contract price. Add Issue 5: Withholding tax of 10% of total contract price which can be refunded and 15% for overseas companies if not registered in Samoa.

Please sign acknowledgement form below and return it.

Sincerely

Asolima Leapai
EPC Telecom Engineer
NCC, EPC

Copy: Chief Engineer NCC

ACKNOWLEDGEMENT FORM

**Supply and Installation of Equipment for Hydro Stations Communication and
SCADA System Bid – SAMEPC 11/2018
ADDENDUM 1**

Bidder's Name: _____

We confirm receiving this Addendum No. 1

Signed by: _____

Authorized Person: _____

Title: _____