

TENDER NO – MR237/2018

**PROJECT: POWER LINE MAINTENANCE WORKS
AT NABUA VILLAGE, REWA DELTA**

Notes:

1. **Bidders to submit copies of EFL training records with current validity. Bids without this will be disqualified.**
2. Safety Plan to be included in tender bid.
3. Safety Report for 2016, 2017 to be submitted with tender.
4. List of Construction projects completed for EFL to be submitted with tender.
5. **Please pay specific attention to Clause 12 under PART C, Contractor Requirements:**
“Electric Power Lineman/ Line Mechanic/ Line Worker – Contractor shall ensure that the Construction Team comprises a minimum of five personnel, at least one of whom shall be a certified Electric Power Lineman/ Line Mechanic/ Line Worker. The remaining team members shall comprise of registered Trainee Line Workers/ Trainee Linemen/ Trainee Line Mechanic working on the project on a full time basis. Records of these personnel shall be submitted with the bid.
Contractors unable to submit positive proof (Certificates) that they meet this key requirement shall not be considered.
6. **Please pay specific attention to Clause 25 under PART C, Contractor Requirements:**
“Transportation of material – The Contractor shall transport all materials from the EFL Depot (exact depot dependent on project location) to worksite, EXCEPT concrete poles, which may be picked up from Humes Depot, or otherwise as specified by EFL.”
7. **Please pay attention to new clause 41 under PART C, Contractor Requirements: “Pole ID Installation”.**

COMPLIANCE CHECKLIST

Compliance - The following documents are to be provided with the tender bid:

No.		Check (v)
1	Tax Compliance Certificate from FRCA	
2	Business Registration details	
3	FNPF Certificate	
4	Evidence of manpower employment (e.g. payroll listing, etc.)	
5	Project Team Composition of the team executing the works, including photo IDs, qualification of personnel	
6	Insurance cover details – Public Liability, Workers Compensation, Contractor's all risk	
7	Evidence of 1% Grant Levy to FNU	

Bidders are to ensure that the above item are included as part of their bid. Failure to provide documentation for the above will disqualify the bid.

FIRST SCHEDULE

Contractor Name/Stamp

A: SPECIAL CONDITIONS OF CONTRACT –

- The works shall comprise of Power Line Maintenance as per attached GIS DRAWING. For the poles C18064, C18065, C18066, C18067, C18068, C18069, C18070, C18071, C18072, C18042, C18063, C18062, C18061, C18060, C18059, C18059, C18060 and C18058.

Please enter unit rates and lump-sum prices in table below.

The total Contract sum for the works shall be: \$ _____ VIP.

Power Line Construction				
Power Line Maintenance Works At Nabua Village, Rewa Delta.				
UNIT RATES:				
Item No.	Description	Pole ID	Remarks	Total (FJD VIP)
1	Replace 1A Cross Arm	C18064	Requires river crossing from Nasali Landing to access Nabua Village	
2	Replace 3A+1A Cross Arm	C18065		
3	Replace 3A Cross Arm	C18066		
4	Straighten 1x10.2meter leaning wooden pole	C18067		
5	Replace 1A Cross Arm	C18068		
6	Replace 1A Cross Arm	C18069		
7	Replace 3A Cross Arm	C18070		
8	Replace 1A Cross Arm and install back stay	C18071		
9	Replace 1A Cross Arm	C18072		
10	Replace 3A+1ACross Arm	C18042		
11	Replace 1A Cross Arm	C18063		
12	Replace 10.2meter wooden pole with new 10.2meter wooden pole with 1A cross arms and 3 short service mains	C18062		
13	Replace 10.2meter wooden pole with new 10.2meter wooden pole with 3A+3A cross arms and 2 short service mains	C18061		
14	Replace 3A+3ACross Arm	C18060		
15	Replace 10.2meter wooden pole with new 10.2meter wooden pole with 3A cross arms and 5 short service mains	C18059		
16	Carry out Vegetation Management works	C18059 to C18060		
17	Replace 10.2meter wooden pole with new 10.2meter wooden pole with 3A cross arms and 6 short service mains	C18058		
TOTAL:				

Note:

- All work on existing poles shall be done under EFL designated staff's supervision.
- All work shall be done on a planned/scheduled power shutdown.
- The contractor shall work directly under EFL supervision and sign on relevant permits and Jobsite Safety Assessment before execution of work.
- All service main reconnection to EFL overhead line shall be done by inspection team.
- All permit relevant to service main reconnection to be done/lodged by contractor
- All material except for service main related cables and accessories will be provided by EFL

3. Work schedule

(a) Latest date for commencement of the works:	7 days from issue of LPO.
(b) Date of completion of Phase 1:	3 weeks from issue of LPO.
(c) Date of completion of Phase 2:	3 weeks from issue of LPO.
(d) Date of completion of Phase 3:	3 weeks from issue of LPO.
(e) Date of completion of Phase 4:	3 weeks from issue of LPO.
(f) Date of practical completion of the works:	3 weeks from issue of LPO.
(g) Date for final completion of the works:	3 weeks from issue of LPO.

4. For the purpose of supervising the contract on behalf of the Authority, references in the General Conditions to the Authority shall include the **Distribution Engineer Central** or his designated officer. The Project Manager shall be the **Distribution Engineer Central**, the Project Engineer shall be the **Distribution Engineer Central**, and the Project Supervisor shall be the **Distribution Engineer Central**.

5. Insurance (refer clause 14)

(a) Contractor's risk	\$500,000.
(b) Public Liability	\$500,000.
(c) Worker's Compensation	\$250,000.

The contractor shall indemnify EFL against any claims for liability, injuries, losses, damages etc that may arise during the execution of the works.

6. Liquidated and ascertained damages (refer clause 20):
\$200 per day.

7. Defects Liability period (refer clause 21): 6 months

8. Retention Fund (refer clause 24)

(a) Limit of retention fund:	0% of contract sum
(b) Nature of retention fund:	cash
(c) Release of retention fund:	Subject to no pending defect, and as per EFL Finance Policy.

B: SECOND SCHEDULE

Specification for Distribution Power lines installation for Power Line Maintenance Works At Nabua Village, Rewa Delta.

1.0 General

2. This specification covers the installation of Distribution Power lines for **Power Line Maintenance Works At Nabua Village.** as per attached GIS Drawing for the following poles; C18064, C18065, C18066, C18067, C18068, C18069, C18070, C18071, C18072, C18042, C18063, C18062, C18061, C18060, C18059, C18059, C18060 and C18058 under conditions of Contract attached herein.

2.0 Scope of Work

Work involved in this contract is broadly classified into four phases:

- i) Transportation of material
- ii) Vegetation clearing
- iii) Pole dressing, erection stays etc.
- iv) Stringing of conductors

2.1 Phase One – Transportation of Material

The first phase comprises of the following works:

Transportation and load of all material to the jobsite from EFL Depot, except for concrete poles which shall be picked up from Humes Depot, and spalls which shall be picked from either the **EFL Depot or SCIL Depot after instruction from EFL.**

2.2 Phase Two – Vegetation Clearing

The second phase will involve the clearing of vegetation within 10m from the power lines.

2.3 Phase Three – Pole dressing, erection, stays etc.

This phase of the contract involves the dressing and erection of poles, the installation of stays, Isolators etc.

2.4 Phase Four – Stringing of conductors

This phase involves the stringing of conductors to EFL standards, their binding, sagging etc.

C: CONTRACTOR REQUIREMENTS

General Below is a list of minimum requirements for overhead power line construction contractors:

- 1) **Bid** – Contractor shall submit a firm bid clearly listing unit costs for all items required. Vegetation clearing and Transportation costs shall be submitted as a lump sum.
- 2) **Site Visit** – Contractor shall participate in a site visit (date, time and location as advised by EFL) which is compulsory. Bids from companies who do not participate in the site visit shall be disqualified. Site visits outside the date/time/location specified by EFL will not be entertained.
- 3) **Standards** – All construction work shall be in compliance with EFL Standard Overhead Line Design & Construction Manual. If any instances occur whereby the requirements of this Manual cannot be complied with or where it is desired for a specific reason to depart from them, written permission must first be obtained from the EFL Unit Leader Distribution
- 4) **Materials** – To ensure quality control, all material for the project shall be supplied by EFL. Non-technical items may be supplied by the contractor only if it is specifically stated in the bid document.
- 5) **Safety Record** –bid shall include a brief report on safety performance over the last two years. The report shall include all incidents and accidents.
- 6) **First Aid** – each team on the jobsite must have a full First Aid Kit.
- 7) **Sub-contracting** – Subcontracting shall not be permitted, except where it is specifically stated by the contractor, and only upon approval by EFL. Subcontractors shall be required to fulfil all requirements as if they were the contractor.
- 8) **Scope of works** - Work involved in this contract is broadly classified into the following six phases, and progress payments shall be processed accordingly.
 - i) Vegetation Clearing;
 - ii) Transportation of material;
 - iii) Pole dressing and installation, including stays (scarfing – if specified in bid document);
 - iv) Stringing of conductors, installation of Air Break Switch, Isolators and line dropouts;
 - v) Installation of transformers, earthing, etc; and
 - vi) Labelling of poles.
- 9) **Contact** - Contractor shall have a valid postal address, office phone/fax/e-mail contact. The Principal shall be available by mobile phone at any time.
- 10) **Work Program** - Contractor shall submit a work program before start of project. This shall be part of the contract. Work shall commence within seven (7) days after receiving an official EFL Purchase Order.

- 11) **Ground condition** – Contractors are to note that sub-soil comprises soapstone and could contain other services such as Telecommunication, Water & Sewerage, etc.
- 12) **Electric Power Lineman/ Line Mechanic/ Line Worker** – Contractor shall ensure that the Construction Team comprises a minimum of five personnel, at least one of whom shall be a certified Electric Power Lineman/ Line Mechanic/ Line Worker. The remaining team members shall comprise of registered Trainee Line Workers/ Trainee Linemen/ Trainee Line Mechanic working on the project on a full time basis. Records of these personnel shall be submitted with the bid.
- 13) **Invoicing** – Contractor shall submit details of work completed to allow prompt approval of invoice.
- 14) **Safety Induction** - A Safety induction must be conducted before start of power line construction work.
- 15) **Instruction to Commence Work** - Contractor shall NOT commence work on site unless an “Instruction to Commence Work” has been received from the Project Manager.
- 16) **Signboards** - One signboard (6’X 4’) must be erected at the start of the works and one at the end of the works clearly stating :

<p>DANGER</p> <p>PROJECT: POWERLINE CONSTRUCTION – [Description of project] Driver please reduce speed. Pedestrians please use other footpath/side of road</p> <p>CONTRACTOR: Emergency phone contact: _____ POWER LINE CONSTRUCTION WORK.</p> <p>Please reduce speed. Pedestrians please use other footpath/side of road.</p> <p>THANKS</p>
--

The above must be facing traffic entering into the work area.

The reverse face of the signage must state “Work Ends. Thank You”.

- 17) **Accident Reporting** – All accidents and incidents shall be reported immediately to EFL using approved forms available in the EFL Safety Plan Template, or equivalent.
- 18) **Project Updates** - Contractor shall meet with EFL Project Manager, Project Engineer and Project Supervisor on a weekly basis to discuss project progress and bottlenecks. These meetings shall be minuted for records, and circulated to the appropriate stakeholders.
- 19) **Weekly Reports** – The Contractor shall submit weekly updates on the status of the project to the Project Manager, Project Engineer, Project Supervisor and the General Manager Network.

- 20) **Vegetation clearing** – Vegetation clearing shall be in accordance with EFL Vegetation Management Policy. Vegetation, which at a mature height will exceed 2m in height, must be removed. Vegetation within falling distance from the EFL lines must be removed. Vegetation debris shall be disposed off neatly at a location agreed to by EFL. No debris shall be left by the roadside or blocking drains under any condition. Any debris not cleared promptly will be cleared from the site by EFL (or designated agent) at the expense of the contractor.
- 21) **Tidiness** – The Contractor shall maintain the worksite in a neat and tidy condition.
- 22) **Consent for Vegetation clearing** – no vegetation shall be cleared unless specific instruction to do so has been received from the Project Supervisor. Notwithstanding this, the contractor shall inform the tree owner that he is required to clear the tree, and shall obtain the owner's confirmation that he has given EFL his consent to remove the tree, prior to proceeding with cutting the tree.
- 23) **Fires** – No fires are to be lit at jobsites for the purpose of clearing vegetation or vegetation debris.
- 24) **Village Protocols** – the contractor shall comply with protocols involved in working on land owned by Indigenous Fijians to ensure smooth work progress.
- 25) **Transportation of material** – The Contractor shall transport all materials from the EFL Depot (exact depot dependent on project location) to worksite, EXCEPT concrete poles, which may be picked up from Humes Depot, or otherwise as specified by EFL.
- 26) **Security** - Contractor shall be responsible for the safekeeping of all materials at work site, and will be required to pay for damage and/or loss.
- 27) **Damage to property** – The Contractor shall ensure that there is no damage to roadways, footpaths, drains, water-courses, properties and other services. The Contractor shall make good to the satisfaction to the owner any damage caused by the contractor.
- 28) **Portable signboards** - Portable signboards must be placed as per the EFL Safety Manual along the roads, and must meet minimum FRA requirements.
- 29) **Traffic and Pedestrian Management** – The Contractor shall ensure that there is minimum disruption to the flow of traffic and pedestrian. EFL procedures on Traffic Control and Pedestrian Control shall be diligently exercised. Traffic and pedestrian management shall, as a minimum, meet Fiji Roads Authority standards.
- 30) **Worksite protection** - Bollards/cone must be placed at intervals not exceeding 10m. At critical locations the interval distances shall be reduced to 5m or lower (e.g. 1m) depending on the risks.
- 31) **Barricades** - Open trench/pole-hole is to be barricaded on a full time basis by the Contractor.
- 32) **Jobsite Safety Assessment** - Contractor to carry out Jobsite Safety Assessment daily, and as and when required, and submit these to EFL on a weekly basis.
- 33) **Credit of surplus material** – The contractor shall transport and credit all unused materials to the designated EFL Stores promptly after the completion of each job. Note that the award of new projects may be put on hold until material verification has been completed.

34) **Defects Rectification** – The contractor shall rectify all defects within seven (7) days as per the contract.

35) **Project completion** – The contractor shall complete work on time as per the contract.

36) **Project progress** – If the Contractor fails to proceed with the works with reasonable diligence or suspends the works or refuses to comply with the reasonable direction from EFL by reason of which the works are materially affected and any such default continues for a period of seven (7) days after the issue of written notice, EFL may itself call any other person/company/new contractor to complete the works at the Contractor's risk and expense.

37) **Insurance** – The Contractor will be required to possess valid insurance policies as shown below :

Policy type	Value
Workers Compensation	\$250,000
Public Liability	\$500,000
Contractors All Risk	\$500,000

38) **OHS Compliance** - To provide/submit evidence of OHS compliance from the Ministry of Labour

39) **Personal Protective Equipment** – Submit a list of personal protective equipment (PPE) available with the contractor.

40) **HSE Requirements** – The contractor's bid shall include all requirements from the EFL HSE Contractor Safety Management System. These will be evaluated by the EFL's HSE Unit. Bids with incomplete, unacceptable, or without the HSE requirements will not be considered for award. The Contractor must submit the following with their bid :

- i) **Contractor HSE Specification** – it contains 10 clauses which contains the overall HSE requirements and the contractor needs to agree to this.
- ii) **Contractor HSE Plan** (Document HSE41C04) – The contractor shall fill in each part of the Plan.
- iii) The Contractor will list down all the plants and equipment to be used in the **Plant & Equipment Register** as well as chemicals in the **Chemical register**.
- iv) The **JSA & Risk Assessment** form will require the contractor to identify hazards which may not have been adequately addressed in EFL's existing procedures and outline proposed controls.

41) **Pole ID Installation** – the contractor has to install the pole ID's to all the poles once the work has been completed and may only be able to claim the whole amount once the pole ID is installed to all the poles. **Note: the pole ID and the Glue to install the pole ID on the pole will be provided by EFL and it will only be available once the project has finished totally, energized and updated by the GIS committee. Please also note that the procedure for installing the Pole ID will be provided by EFL and will only be given to the contractor when required.**

42) **Invoicing for Payment** – **the contractor shall submit invoices of appropriate value for payment. The invoice shall be accompanied by a copy of the latest project status report from the Contractor. Payment shall not be processed unless the invoice is submitted together with the Contractor's Project Status Report.**

D: EFL REQUIREMENT

- EFL Project Supervisor shall obtain Road/footpath opening permits.
- EFL Project Engineer shall obtain clearance from Municipal Council, Telecom Fiji Ltd, Water Supply Department, and Sewerage Department.
- EFL's HSE Unit shall vet Safety Plan submitted by Contractor and approve after queries clarified by Contractor.
- EFL Project Engineer shall ensure that any EFL underground mains on the jobsite is clearly located, marked and identified to the Contractor.
- EFL Project Engineer shall submit to the Project Manager all necessary approval documentation from Municipal Council, Fiji Roads Authority, Telecom Fiji Ltd, Water Supply Department and Sewerage Department. Upon receipt of these approvals, and the approved Safety Plan, the Project Manager shall issue an "Instruction to Commence Work" to the Contractor.
- EFL Project Supervisor and Project Engineer shall carry out regular site inspections to ensure compliance with HSE requirements, and submit Safety Visit Reports of the visit.
- EFL Project Supervisor and Project Engineer shall issue Non-Conformance Report if required, and follow up for verification of implementation of Action Items arising out of the Non-Conformance Report.

E: PAYMENT SCHEDULE

Payment shall be made as per payment schedule:

Phase	Description	Pole ID	Percentage payment
1.	Replace 1A Cross Arm	C18064	100%
2.	Replace 3A+1A Cross Arm	C18065	100%
3.	Replace 3A Cross Arm	C18066	100%
4.	Straighten 1x10.2meter leaning wooden pole	C18067	100%
5.	Replace 1A Cross Arm	C18068	100%
6.	Replace 1A Cross Arm	C18069	100%
7.	Replace 3A Cross Arm	C18070	100%
8.	Replace 1A Cross Arm and install back stay	C18071	100%
9.	Replace 1A Cross Arm	C18072	100%
10.	Replace 3A+1ACross Arm	C18042	100%
11.	Replace 1A Cross Arm	C18063	100%
12.	Replace 10.2meter wooden pole with new 10.2meter wooden pole with 1A cross arms and 3 short service mains	C18062	100%
13.	Replace 10.2meter wooden pole with new 10.2meter wooden pole with 3A+3A cross arms and 2 short service mains	C18061	100%
14.	Replace 3A+3ACross Arm	C18060	100%
15.	Replace 10.2meter wooden pole with new 10.2meter wooden pole with 3A cross arms and 5 short service mains	C18059	100%
16.	Carry out Vegetation Management works	C18059 to C18060	100%
17.	Replace 10.2meter wooden pole with new 10.2meter wooden pole with 3A cross arms and 6 short service mains	C18058	100%

Submission of Tender

Two (2) hard copies of the tender bids in sealed envelope shall be deposited in the tender box located at the Supply Chain Office at the EFL Head Office, 2 Marlow Street, Suva, Fiji.

Courier charges for delivery of Tender Document must be paid by the bidders.

This tender closes at 4:00 p.m. (16.00hrs Fiji time) on Wednesday 27th June, 2018.

Each tender shall be sealed in an envelope with the envelope bearing only the following marking:

MR 237/2018
Power Line Maintenance at Nabua Village, Rewa Delta

The Secretary, Tender Committee
Energy Fiji Limited
Supply Chain Office
Private Mail Bag,
Suva

It must also indicate the name and address of the tenderer on the reverse of the envelope.

All late tenders, unmarked Envelopes and envelopes without bidder's name and address on the reverse on the envelope will be returned to the Tenderers unopened. (Bids via e-mail or fax will not be considered).

The bidders must ensure that their bid is inclusive of all Taxes payable under Fiji Income Tax Act and must have the most current Tax Compliance Certificate.

For further information or clarification please contact our Supply Chain Office on phone **(+679) 3224360 or (+679) 9991587.**

Bidders are requested to submit a:

- **Valid Tax Compliance Certificate**
- **FNPF Compliance Certificate**