
 

 

 

 

TENDER NO – MR 350/2018 

 

 

 

 

PROJECT: 

INSTALLATION OF UNDERGROUND CABLE 

FOR SUPPLY TO HUMES INDUSTRIES FIJI LTD 

AT WAILADA, LAMI_SCHEME: G111-15A 
 

 

 

 

 

 

 

SITE VISIT: WEDNESDAY 26TH SEPTEMBER, 2018 AT 9.00AM AT EFL’S KINOYA 
DEPOT  

 

 

 

 

 

 

 

 

 

 



 

 

 

Notes :  

1. Bidders to provide 2 hardcopies of tender bid. 

2. Safety Plan to be incuded in tender bid, and will be part of evaluation. 

3. Cable Jointer Certificate to be included in tender bid. 

4. Safety Report for 2015, 2016 to be submitted with tender. 

5. All ducting work shall be carried out BEFORE trenching along grass verge etc. 

6. Contractor shall provide photo ID of all employees who will be working on the 

project, clearly indicating their Employment/FNPF number and Job Description. 

 

 

The installation of the cable shall be carried out under direct EFL supervision. 

All work requiring EFL supervision shall be started and completed during normal 

working hours.  



 

HSE REQUIREMENTS 
 

The following documents are to be submitted with the Tender: 
 

1). Contractor HSE Specification – it contains 10 clauses which contains the 
overall HSE requirements and the contractor needs to agree to this. 
 

2). Contractor HSE Plan (Document HSE41C04) – The contractor shall fill in each 
part of the Plan. 
 

3). The Contractor will list down all the plants and equipment to be used in the Plant 

& Equipment Register as well as chemicals in the Chemical register. 
.  

4). The JSA & Risk Assesment form will require the contractor to identify hazards 
which may not have been adequately addressed in EFL’s existing procedures and 
outline proposed controls. 



 

FIRST SCHEDULE 
 

A. SPECIAL CONDITIONS OF CONTRACT 
 
 

1. The works shall comprise the installation of cable as per attached Drawing # 
A3 09 N43 019 

  

Part Location - FROM Location - TO Cable route 
distance (m) 

1 Route length of cable laying from Pacific 
Wires Sub as per the construction 
drawing 

Proposed Humes Padmount Site 
as per the construction drawing 

70 

Total Cable Route length 70m 

 

Part Trenching & cable laying detail Cable Route 
1 Lay conduits, lay 2 x 240mm2 3C XLPE AL 

cable and prepare the joint pit. 
From Pacific Wires Substation to proposed 
1MVA Padmount site at Humes. 

 Additional Work  
1 Dig and install HV and MV Earthing  

 
 

Note:  
1. Ducts (supplied by EFL) will need to be laid across the road crossing 

and Drive Way. 
2. Route comprises sealed road, footpath and grass verge. 
3. Sub-seal comprise soapstone and services. 

  
2. The Contract sum (refer clauses 4 and 23) for the works shall be $VIP. 
 

a) Payable in a single lump sum upon final completion of the works; or 
b) payable at the completion of each stage as follows : 

 45% upon completion of phase 1, 

 45% upon completion of phase 2, 

 10% retention fund. 
 
 
 
 
 



 

3. (Refer clauses 5, 18, 19, 21 and 22) 
 
(a) Latest date for commencement of the works: 7 days from issue of LPO 
(b) Date of completion of Phase 1   : 1 weeks from issue of LPO 
(c) Date of completion of Phase 2   : 1 weeks from issue of LPO  
(d) Date of completion of Phase 3   : 2 weeks from issue of LPO  
(e) Date of practical completion of the works. : 3 weeks from issue of LPO  
(f) Date for final completion of the works  : 3 weeks from issue of LPO 
 
 
4. For the purpose of supervising the contract on behalf of the Authority, 

references in the General Conditions to the Authority shall include the Unit 
Leader Distribution Central or his designated officer. The Project Manager, 
Project Engineer and Project Supervisor shall be the Construction 
Coordinator Central. 

 
5. Insurance (refer clause 14) 
 

(a) Contractor's risk   $500,000. 
(b) Public Liability   $500,000. 
(c) Worker's Compensation  $250,000. 

 
6. Liquidated and ascertained damages (refer clause 20): 

$200 per day. 
 
7. Defects Liability period (refer clause 21): 6 months 
 
8. Retention Fund (refer clause 24) 

(a) Limit of retention fund : 10% of contract sum 
(b) Nature of retention fund : cash 
(c) Release of retention fund: Subject to no pending defect, and as 

per EFL Finance Policy. 
 
 
 
 
 
 
 
 



 

SECOND SCHEDULE 
 

B. Specification for Installation of Underground Cable for Supply to 
Humes Industries Fiji Ltd at Wailada, Lami as per  drawing No: A3 
/09 /N43 /019 

                                                                                                              
1.0 General 
 
Specification for Installation of Underground Cable for Supply to Humes Industries 
Fiji Ltd at Wailada, Lami as per drawing No: A3 /09 /N43 /019 

2.0 Scope of Work 
 

Work involved in this contract is broadly classified into four phases: 

 
 Phase 1.  Ducting and Laying of power cable 
 Phase 2.  Backfilling of trench 

 
2.1 Phase One – Installation of power cable and ducting 
 

The first phase comprises of the following works: 
 

 Installation of ducts across roads and drive ways 

 Installation of power cable. This involves manually pulling the cable along 
the trench using rollers (supplied by EFL), and through ducts. 

 
All the work of phase one must be as per the specifications given in the 
drawing and it shall conform to all aspects of the standards outlined in the 
"Standard Overhead Line Design and Construction Manual" a guideline set 
by EFL. 
This work shall be carried out under direct supervision of EFL personnel, and 
is to be done during normal working hours only. Set up of cable drums shall 
be done by EFL. 
This phase shall be deemed complete once the cable has been tested 
healthy by EFL Technicians. In the event that the cable fails to pass the test, 
the Contractor shall be required to pay all costs associated with the location 
and repair of the damage/fault. 
 
 



 

Note – all ducting works is to be completed BEFORE excavation of grass 
verge. This is to ensure that trenched are kept open for a minimum duration. 
 

2.2 Phase Two – Backfilling of trenches 
 

This phase of the contract involves the backfilling of trenches. 
 

Various works for this phase will be: 
 

  i) Apply suitable layer of sand bedding (to be supervised by EFL). 
 ii) Backfill sand on top of cable to height specified by EFL site supervisor. 
 iii) Backfill remainder of trench with trench soil. 
 
All materials (cable and slab) are to be transported to work site by the 
contractor.  
 
The contractor is responsible for ensuring that all unused excavated soil is 
laid neatly on top of the trench to allow for soil subsidence. All left over 
materials is to be returned to the Kinoya Stores and credited accordingly. 
  

         Sand shall be supplied by EFL. 
 
All the works of phase three must be as per the specifications, and it shall 
conform with all aspects of the standards outlined in the "Standard 
Overhead Line Design and Construction Manual", guideline set up by EFL. 
 

NOTE: All materials will be supplied by EFL 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

C : CONTRACTOR REQUIREMENTS 

 
1. Tender Bid – Contractor shall submit a firm lump sum bid. 
 
2. Site Visit – Contractor shall participate in a site visit which is compulsory. Bids from 

tenderers who do not participate in the sitevisit shall be disqualified. 
 

3. Standards – All construction work shall be in compliance with EFL Standard Overhead 
Line Design & Construction Manual. 
 

4. HSE Compliance – The tender bid shall include all requirements from the EFL HSE 
Contractor Safety Management System. These will be evaluated by the EFL’s HSE Unit. 
Tender bids with incomplete, unacceptable, or without the HSE requirements will not be 
considered for award. 

 
5. Safety Record – Tender bid shall include a brief report on Safety performance over the 

last two years. The report shall include all incidents and accidents. 
 

6. Sub-contracting – Subcontracting shall not be permitted, except where this is specifically 
presented in the tender bid, and only upon approval by EFL. Subcontractors shall be 
required to fulfil all requirements as if they were the contractor. 
 

7. Scope of works - Work involved in this contract is broadly classified into three phases, 
and progress payments shall be processed accordingly. 

 
i) Ducting, trenching 
ii) Cable installation 
iii) Backfilling 
i) Reinstatement of footpath and driveway 

 
8. Contact - Contractor shall have a valid postal address, Office phone/fax/e-mail contact. 

The Principal shall be available by mobile phone at any time. 
 

9. Work Program - Contractor shall submit a work programme before starting of project. 
This shall be part of the contract. Work shall commence within seven (7) days after 
receiving an official EFL Local Purchase Order. 
 

10. Training – Contractor shall ensure his employees have attended EFL Safety Manual 
Training at least once in the past 6 months, and records of this shall be submitted with 
the tender bid. In the event that the training has not been carried out, the Contractor 
shall ensure these training are carried PRIOR to induction for new project. 

 
11. Ground condition – Contractors are to note that sub-soil comprises soapstone and could 

contain other services like Telecom Fiji Ltd, Water & Sewerage, etc. 
 

12. Invoicing – Contractor shall submit details of work completed to allow prompt approval 



 

of invoice. 
 

13. Safety Induction - A Safety induction must be conducted before start of power line 
construction work. 

 
14. Instruction to Commence Work - Contractor shall NOT commence work on site unless an 

“Instruction to Commence Work” has been received from the Project Manager. 
 

15. Signboards - One signboard (6’X 4’) must be erected at the start of the works and one at 
the end of the works clearly stating : 

 
 

16. Accident Reporting – All accidents and incidents shall be reported immediately to EFL 
using approved forms available in the EFL Safety Plan Template, or equivalent. 
 

17. Project Updates - Contractor shall meet with EFL Project Manager, Project Engineer and 
Project Supervisor on a weekly basis to discuss project progress and bottlenecks. These 
meetings shall be minuted for records, and circulated to the appropriate stakeholders. 

 
18. Tidiness – The Contractor shall maintain the worksite in a neat and tidy condition. 

 
19. Transportation of material – The Contractor shall transport all materials from Kinoya 

Stores to work site, EXCEPT concrete poles, which may be picked up from Humes Depot. 
 

20. Security - Contractor shalll be responsible for the safekeeping of all materials at work 
site, and will be required to pay for damage and/or loss. 

 
21. Damage to property – The Contractor shall ensure that there is no damage to roadways, 

footpaths, drains, water-courses, properties and other services. The Contractor shall 
make good to the satisfaction to the owner any damage caused by the contractor. 
 

22. Portable signboards - Portable signboards must be placed at 50m intervals. 
 

23. Traffic and Pedestrian Control – The Contractor shall ensure that there is minimum 
disruption to the flow of traffic and pedestrian. EFL procedures on Traffic Control and 

DANGER 

 

PROJECT: POWERLINE CONSTRUCTION – [Description of project] 

 

CONTRACTOR: …………………………………………… 

 

POWER CABLE CONSTRUCTION WORK. 

 

Driver please reduces speed. 

Pedestrians please use other footpath/side of road 

 

THANKS 

 



 

Pedestrian Control shall be diligently exercised. 
 

24. Worksite protection - Bollards/cone must be placed at 10m intervals. 
 

25. Barricades - Open trench/pole-hole is to be baricaded on a full time basis by the 
Contractor. 

 
26. Jobsite Safety Assessment - Contractor to carry out Jobsite Safety Assessment daily, and 

as and when required, and submit these to EFL on a weekly basis. 
 
27. Credit of surplus material – The contractor shall transport and credit all unused 

materials to Kinoya Stores. 
 

28. Defects Rectification – The contractor shall rectify all defects within seven (7) days as 
per contract.  

 
29. Project completion – The contractor shall complete work on time as per contract. 

 
30. Project progress – If the Contractor fails to proceed with the works with reasonable 

diligence or suspends the works or refuses to comply with the reasonable direction from 
EFL by reason pf which the works are materially affected and any such default continues 
for a period of seven (7) days after the issue of written notice, EFL may itself call any 
other person to complete the works at te Contractor’s risk and expense. 
 

31. Safe Work Procedure Training - Contractor must have completed Distribution Safe Work 
Procedure training. 
 

 

 



 

D : EFL REQUIREMENT 
 

 EFL Project Supervisor shall obtain Road/footpath opening permits. 

 EFL Project Engineer shall obtain clearance from Municipal Council, Telecom Fiji Ltd, 

Water Supply Department, and Sewerage Department.  

 EFL’s HSE Unit shall vet Safety Plan submitted by Contractor and approve after queries 

clarified by Contractor. 

 EFL Project Engineer shall ensure that any EFL underground mains on the jobsite is 

clearly located, marked and identified to the Contractor. 

 EFL Project Engineer shall submit to the Project Manager all necessary approval 

documentation from Municipal Council, Telecom Fiji Ltd, Water Supply Department and 

Sewerage Department. Upon receipt of these approvals, and the approved Safety Plan, 

the Project Manager shall issue an “Instruction to Commence Work” to the Contractor. 

 EFL Project Supervisor and Project Engineer shall carry out regular site inspections to 

ensure compliance with HSE requirements, and submit Safety Visit Reports of the visit. 

 EFL Project Supervisor and Project Engineer shall issue Non-Conformance Report if 

required, and follow up for verfication of implementation of Action Items arising out of 

the Non-Conformance Report. 

 

 

E : PAYMENT SCHEDULE 
 
 Payment shall be made as per payment schedule: 
 
Phase Description Percentage payment 

1.  Installation of cable & Ducting 45% upon positive cable test results 

2.  Backfill  45% 

3.  Retention 10% to be released after 6 months pending zero 
defects. 

 
 
 
 
 
 
 
 



 

F. Standard HV Cable Trench 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
TENDER SUBMISSION CHECK LIST 

 
The Bidders must ensure that the details and documentation mention below must 

be submitted as part of their tender Bid  

Tender Number ______________  

Tender Name _________________________________________________  

1. Full Company / Business Name: _____________________________________  

(Attach copy of Registration Certificate) 

2. Director/Owner(s): ________________________________________________  

3. Postal Address: __________________________________________________  

4. Phone Contact:___________________________________________________  

5. Fax Number: ____________________________________________________  

6. Email address: ___________________________________________________  

7. Office Location: __________________________________________________  

8. TIN Number: _____________________________________________________  

(Attach copy of the VAT/TIN Registration Certificate - Local Bidders Only 
(Mandatory) 

9. FNPF Employer Registration Number: _________(For Local Bidders only) ( Mandatory) 
 
10. Provide a copy of Valid FNPF Compliance Certificate ( Mandatory- Local Bidders only) 
 
11. Provide a copy of Valid FRCS (Tax) Compliance Certificate ( Mandatory Local Bidders 
only) 

12. Contact Person: __________________________________________  

I declare that all the above information is correct. 

Name: ________________  
Position: _______________  
Sign: _________________  
Date: 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

Submission of Tender  
 
Two (2) hard copies of the tender bids in sealed envelope shall be deposited in the tender box 
located at the Supply Chain Office at the EFL Head Office, 2 Marlow Street, Suva, Fiji. 
 
Courier charges for delivery of Tender Document must be paid by the bidders. 
 
This tender closes at 4:00 p.m. (16.00hrs Fiji time) on Wednesday 3rd October, 2018.  
 
Each tender shall be sealed in an envelope with the envelope bearing only the following 
marking: 

 
MR 350/2018 

Installation of Underground Cables – Supply to Humes Industries Fiji Limited at Wailada, 
Lami Scheme# G111-15A 

 
The Secretary, Tender Committee 
Energy Fiji Limited 
Supply Chain Office 
Private Mail Bag,  
Suva 

  
It must also indicate the name and address of the tenderer on the reverse of the envelope. 

 
All late tenders, unmarked Envelopes and envelopes without bidder’s name and address on 
the reverse on the envelope will be returned to the Tenderers unopened. (Bids via e-mail or 
fax will not be considered). 
 
The bidders must ensure that their bid is inclusive of all Taxes payable under Fiji Income Tax 
Act and must have the most current Tax Compliance Certificate.  
 
For further information or clarification please contact our Supply Chain Office on phone (+679) 
3224360 or (+679) 9991587. 
 
Bidders are requested to submit a: 
 

 Valid Tax Compliance Certificate  

 FNPF Compliance Certificate  
 


