



## American Samoa Power Authority

---

P.O. Box PPB

Pago Pago, American Samoa 96799

Telephone: (684) 699-1234/248-1234

Email: [info@aspower.com](mailto:info@aspower.com) & Website: [www.aspower.com](http://www.aspower.com)



ISSUANCE DATE: October 22, 2018

RFQ NO.: **RFQ No. ASPA18.065.ESD-WTR "PAVAIAI REPLACEMENT PROJECT"**

SUBJECT: **Addendum No. 1**

The American Samoa Power Authority hereby issues Addendum No. 1 to amend Request for Quotes (RFQ) requirements. This addendum is issued pursuant to the conditions of the RFQ documents and is hereby made part of the RFQ. The addendum serves to clarify, revise, and supersede information contained in the RFQ. The Offeror must acknowledge receipt of this addendum in the appropriate space provided in the Addendum Form. Failure to do so may subject the Offeror to disqualification.

This Addendum No. 1 to the Request for Quotes (RFQ) for RFQ NO. ASPA18.065.ESD.WTR – SUPPLY OF MATERIALS FOR THE SCADA UPGRADE PROJECT PHASE II issued by the American Samoa Power Authority to respond to questions received from potential Offerors submitted. This Addendum No. 1 is hereby incorporated into the RFQ.

### QUESTIONS RECEIVED FROM POTENTIAL OFFERORS:

1. **Q-1:** Schedule of Prices: We need to propose and put fair prices on what ASPA needed o this job, so to do that we need to have a schedule f process to issue by ASPA. We need clarification on this matter please?  
**A-1:** ASPA does not dictate what pricing the contractor should use. The contractor will provide their pricing based on what they feel is fair and meets the minimum wage requirements for this type of work.
2. **Q-2: Extent of Tender Design:** We need clarification of what extent of the design that ASPA needs the contractors to submit during tender time. There is not enough information provided in the RFP to clarify this issue.  
**A-2:** This is a Design-Build RFP so there is no need for any design to be provided during tender. The design portion of the project and its required submittals are clearly stated in the Scope of Work.
3. **Q-3:** Request to Extend RFP  
**A-3:** Due to funding time constraints, ASPA is unable to extend the closing date for the RFP.

\*\*\*\*\*END OF ADDENDUM NO. 1\*\*\*\*\*

Should you have any questions or need clarification, please call me at 248-1247.

Sincerely,

**Ioana S. Uli**  
Procurement Manager

Please sign and date below to acknowledge receiving Addendum 1. You may return this document via email to the ASPA Procurement Office at [bids@aspower.com](mailto:bids@aspower.com).

---

**ACKNOWLEDGEMENT OF RECEIVING ADDENDUM 1**

Received by \_\_\_\_\_, this \_\_\_\_\_ day of October, 2018.

Company \_\_\_\_\_ Title \_\_\_\_\_

Phone No. \_\_\_\_\_ Email Address \_\_\_\_\_