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SCHEDULE A: LIST OF EXPERIENCE, PERSONNEL & FINANCIAL
STATEMENTS

A.1 Previous Experience
The Tenderer is to submit a list of Projects worked under with a similar scope, involving the design and
manufacture of DC supply systems in chronological order of year completed.

Project Scope and

Client L
Description

Approx. Project Value | Year Completed
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A.2 Project Personnel

The Tenderer is to submit list of personnel who will work on this project and also provide their resumes
in its bid.

Duration of
Name Designation Employment with
Company

Years of
Experience
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A.3 Financial Statements
The Tenderer shall also submit past three years audited financial statements and records showing its
financial ability to undertake this project.



SCHEDULE B: PRICE AND PAYMENT SCHEDULE

Currency of Tendered Price: ...........cccoooviiinnt.

Component Unit Price Quantity Total Price

Design and Manufacture of DC Distribution

1
Board

Manufacture and Supply of DC Charger
System with associated DC 1Lot
Management/monitoring System

Supply of Batteries and Associated

1 Lot
Systems
(Tenderer to add other items as required)
Total
The Payment Schedule shall be as per the table below:
Milestone Percentage  Amount in Dollars
Receipt of Goods by EFL 95%
Expiry of Warranty period (12 months after receipt of 5%

Goods)

Total Contract Price (in Words):

Authorized Signatory of Tenderer:
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Note: Tenderer shall also provide unit prices for critical components (such as charger etc.)



SCHEDULE C: AS 4911 ANNEX A (TO BE SUBMITTED BY
TENDERER)

All Tenderers are required to complete and submit a copy of this form with their bid submissions.

Item
1

1A

10

11

12
13
14

15
16

17

18

19

20

21

22

Purchaser (Clause 1)
Purchaser’s Representative (Clause 1A)

Purchaser’s Address
Supplier (clause 1)
Supplier's Address

Stated purpose for equipment (clause 1
definition of acceptable)

Period of time for delivery (Clause 1 and Sub-
clause 19.1)

Delivery Place (Clause 1 and Sub-clause 19.1)
Mode of Delivery (Sub-clause 19.1)

Governing Law (Clause 1(h))

a) Currency (clause 1(g))

b) Place for payments (clause 1 (g))

c) Place of Business of bank (clause
1(d))

Limits of Quantities to be supplied and
delivered (clause 2.2)

Suppliers security
Purchaser’s security

Purchaser supplied documents (sub-clause
6.2)

Supplier Supplied documents (sub-clause 6.3)

Time for Purchaser's direction about

documents (sub-clause 6.3(c))

Sub-contract work requiring approval (sub-
clause 7.2)

Legislative Requirements,
(sub-clause 10.1)

those excepted

Reference date (clause 1, sub-clause 10.2(b))

Time by which insurance cover for the
Equipment is to be effected (sub-clause 13.1)

Public and product liability insurance (sub-
clause 13.2)

Qualifying cause of delay, causes for which
EOTs will not be granted (page 3,
subparagraph (b) (iii) of Clause 1 and sub-
clause 17.2)

Energy Fiji Limited (EFL)

To be nominated by EFL at time of
contract.

2 Marlow Street, Suva
Supplier to provide
Supplier to provide

As stated in tender specifications and/or
purchase order

Supplier to provide

EFL’s Kinoya Depot, Kinoya, Suva
Supplier to provide

Laws of Fiji

Supplier to provide
Supplier to provide
Supplier to provide

As stated in tender specifications and/or
purchase order

Not applicable
Not applicable

Tender specifications and addenda (where
issued).

Supplier to provide

14 calendar days
All work.

Not applicable

Deadline for Submission of Bids, as
defined in tender specifications

Prior to tender award.

Supplier to provide

None.



23

24

25

26

27
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29

30

31
32

33

34

35

36

37

38

Liquidated damages, rate (subclause 17.5)

Delay Damages

Date for completion of acceptance testing
(subclause 18.1 and 21.1)

Party responsible for unloading the Equipment
(subclause 19.1)

When risk in the Equipment passes (subclause
20.1)

Time at which ownership of the Equipment
passes to the Purchaser (subclause 20.2)

Period for Purchaser’s notice that Equipment
are rejected (subclause 21.1)

Period for Purchaser’s notice accepting or
rejecting Supplier’s proposal (subclause 21.4)

Defects liability period (clause 22)

Claim for Payment (subclause 24.1)

Period for Payment (subclause 24.1)
Equipment for which prepayment may be
claimed (subclause 24.2)

Interest rate on overdue payments (subclause
24.5)

Arbitration (subclause 28.3)
a) Person to nominate an arbitrator

b) Rules for arbitration
The Supplier's liability is limited as follows
(clause 29)

The Purchaser’s liability is limited as follows
(clause 29)

Authorized Signatory of Tenderer:

0.5% per day upto 10% of the purchase
order value

As assessed by EFL
As stated in tender specification

Supplier
At time of acceptance by Purchaser.

At time of acceptance by Purchaser.

14 calendar days

14 calendar days

12 months
Within 5 days of delivery

30 calendar days from time of acceptance
by Purchaser

Nil.

Nil.

President of Fiji Institute of Engineers

Laws of Fiji
The contract sum as adjusted pursuant to
the Contract

The contract sum as adjusted pursuant to
the Contract
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SCHEDULE D: TYPICAL DRAWINGS

Refer to attached drawing of typical DC system.



SCHEDULE E: TECHNICAL PARTICULARS



SCHEDULE F: PROGRAMME OF WORK

The Tenderer is required to state the commencement and completion dates for different components
of the project schedule given below. The Tenderer is required to also submit a Gantt chart showing the
timelines in weeks for supply of the transformer. The expected date for issue of a purchase order is 26"
April 2021.

Component or Work Commencement Date | Completion Date

1. Receipt of Official Purchase Order

2. Submit Design Drawings and Design
Report

3. Procurement of Components,
Assembly/Manufacture of DC Supply
System

4. Factory Testing of DC System &
Components

5. Dispatch from Factory and Shipping to
designated delivery point

Total Duration of Project in Weeks

(from time Purchase Order is issued)

Authorized Signatory of Tenderer:

SIgNAtUIE: L

N A e

DA o e



SCHEDULE G: EVALUATION CRITERIA
Tender Evaluation Criteria
Category Criteria

Bid Responsiveness

General responsiveness of bid, compliance to submission requirements and
documentation

Health, Safety &
Environment

Assessment of Tenderer’'s compliance to health, safety and environmental
requirements detailed within the technical specification.

Past performance of Tenderers.

Manufacturer holds third party accreditation to ISO 14001, ISO 45001

Quality Assurance

Tenderer holds third party Quality Assurance accreditation to ISO/AS/NZS
9001:2015.

Tenderer has Quality Management systems in place that are acceptable to
Energy Fiji Limited.

Does the Tender meet Energy Fiji Limited’s minimum technical requirements as
outlined in the Technical Specification?

e Equipment and all components

Technical e Performance of equipment and all components
Compliance e Sustainability and ease of operation
¢ Reliability data
o Past experience
o Ability to deliver on time / delivery timeframe
Tenderer holds the required current insurance provisions and has provided
evidence through valid insurance certificates of currencies.
Has the Tenderer submitted Departures to the Terms and Conditions? If so is it
. likely that Energy Fiji Limited will be able to negotiate agreement without undue
Commercial
_ delay?
Compliance . . . . . .
Assessment of the Tenderers operational risks including conflicts of interest.
Tenderer must comply with statutory requirements, such as that enforced by
FRCS, FNPF, FNU, etc. and provide evidence of compliance as required in the
specifications.
Tenderer must comply with all relevant Energy Fiji Limited safety and
L environmental procedures. This is indicated by the Tenderer signing the Form of
Energy Fiji Limited . .
Procedures Tender Schedule, acknowledging all applicable procedures.

Tenderer must also comply with the requirements of Electricity Act (2017),
Electricity Regulations (2019).

Financial Stability

Assessment of Tenderer's current financial stability and ability to remain
financially stable.

Price Evaluation

* Base tendered prices;
¢ Other value adding options.




SCHEDULE H: DEPARTURE FROM SPECIFICATIONS

The Tenderer shall nominate the Clause or relevant section of the tender specification and describe the
departure.

Tender
Specification Departure
Reference!

i The Tenderer shall refer to the specific clause of the tender specification.



