

FINANCIAL PROPOSAL

RFT: PWP-128-CON

Tender Name: READVERTISEMENT Removal and disposal of existing asbestos contaminated material (ACM) stockpiles at the NCR landfill and regional processing centre in Nauru.

1. TASK COSTING

Task	Days	Hours	Cost (USD)
1. Development of a Work Plan (draft & finalisation)			
2. Development of an ACM Removal Control Plan (draft & finalisation of living document)			
3. Completion of on-island ACM stockpile abatement action confirmed by SPREP a. On-island Abatement Actions b. Travel Costs c. Shipment related fees and taxes d. Other (please specify)			
4. Development of documentation of acceptance of the ACM for disposal in the receiving country (waste tracking documentation) and at the landfill (acceptance receipt/form documentation) a. Permit fees b. Custom clearance c. Landfill permit/application fees d. MEA compliance fees e. Other (please specify)			
5. Development of Case Study (draft & finalisation)			
6. Development of final report (draft & finalisation)			
Project Management Costs (meetings, status reports, etc)			
Other (please specify)			

2. HOURLY RATES

Team Member	Role	Hourly Rate (USD)

3. COSTING ASSUMPTIONS

[please outline any assumptions that accompany the costing you have provided above]