
 

 

 

 

 

ENERGY FIJI LIMITED 
TENDER DOCUMENT 

 

MR 13/2025 
 

SCHEME: SR05/20A – PROPOSED 33KV 

TRANSMISSION LINE FROM KORONUBU 

SUBSTATION TO RARAWAI SUBSTATION. 
 

 

CARRY OUT MANUAL TRENCHING, CABLE 

INSTALLATION, BACKFILLING, TRAFFIC 

MANAGEMENT AND 

ROADS/FOOTPATH/DRIVEWAY REINSTATEMENT 

WORKS FROM RARAWAI SUBSTATION TILL POLE 

A 
COMPULSORY SITE VISIT: 15/01/2025 at 11am at Rarawai Substation, Ba 

TENDER CLOSING: 4pm on 22/01/2025 
 



PROPOSED 33KV TRANSMISSION LINE FROM KORONUBU SUBSTATION TO 
RARAWAI SUBSTATION,  

Carry Out Manual Trenching, Cable Installation, Backfilling, Traffic Management and 
Roads/Footpath/Driveway Reinstatement Works from Rarawai Substation Till Pole A 

1. Scope of Works 
 
The Energy Fiji Limited invites quotations from EFL trained and certified contractors to carry out 
manual trenching, cable installation, backfilling, traffic management and roads/ footpath/ 
driveway reinstatement works from Rarawai Substation till pole A, according to EFL & FRA 
Standards. 

Interested contractors are to meet at Rarawai Substation, Ba on 15/01/2025 at 11am (1100hrs 
Fiji Time) for the briefing, collection of specification documents and compulsory site visit.  

Please submit your quotes by 4pm (1600hrs Fiji time) on 22/01/2025 

The Tender Bids particularly the “Price” must be typed and not hand written. 

 
Notes:  

1. Bidders to submit copies of EFL training records with current validity. Bids without 
this will be disqualified. 

2. Safety Plan to be included in tender bid. 
3. Safety Report for 2023, 2024 to be submitted with tender. 
4. List of Construction projects completed for EFL to be submitted with tender. 
5. Contractor shall provide photo ID of all employees who will be working on the 

project, clearly indicating their Employment/FNPF number and Job Description. 
6. Cable Jointer Certificates to be included in tender bid. 
7. Please pay specific attention to Clause 25 under PART C, Contractor Requirements: 

“Transportation of material – The Contractor shall load and transport all materials 
from the EFL Depot (exact depot dependent on project location) to worksite” 

8. The Contractor needs to pay for any work required from EFL after working hours.  
9. The trenching and installation of 33KV underground cables shall be carried out under 

direct EFL supervision. 
10. All work requiring EFL supervision shall be carried out during normal working hours. 
11. In the event that the contractor carries out work which requires EFL supervision after 

normal working hours, the contractor shall pay for the overtime costs incurred. A 
prior notice needs to be given to EFL at least 5 working days in advance. 

 

 

Weekly progress reports should include the details below; this shall be submitted without 

fail, otherwise it will affect process of payment. 
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COMPLIANCE CHECKLIST 
 

Compliance - The following documents are to be provided with the tender bid: 

 

No.  Check (√) 

1 Tax Compliance Certificate from FRCA  

 

 

2 Business Registration details 

 

 

3 FNPF Compliance Certificate 

 

 

4 FNU Compliance Certificate  

5 Evidence of manpower employment (e.g. payroll listing, etc.) 

 

 

6 Project Team Composition of the team executing the works, including 

photo IDs, qualification of personnel 

 

 

7 Insurance cover details – Public Liability, Workers Compensation, 

Contractor’s all risk 

 

 

9 Evidence of 1% Grant Levy to FNU  

 

 

Bidders are to ensure that the above item are included as part of their bid. Failure to 
provide documentation for the above will disqualify the bid. 

 

 

 

 

 

 

 

 

 

Contractor Name/Stamp 



FIRST SCHEDULE 
 

A. SPECIAL CONDITIONS OF CONTRACT 
 

1. The works shall comprise of carrying out Manual Trenching, Backfilling, Traffic 
Management and Roads/Footpath/Railway crossing Reinstatement Works in reference 
to Drawing No: A3-03-N52-004 

 
 

Rarawai Substation to Pole A and A/1 Route 
Length 

(Approx.) 

Total 
Price 
(VEP) 

Section A Rarawai Substation to H-Pole A and A/1 200m  

i Dig Trench   

ii Carry out HDD works [if required]   

iii Lay 3 x Single Core 300mm^2 XLPE HV Cable Circuit 1   

iv Lay 3 x Single Core 300mm^2 XLPE HV Cable Circuit 2   

v Lay 1 x Single 100mm Conduct for Fibre and Leave 
Draw wire  

200m 
 

vi Backfilling   

vii Traffic Management [if required]   

viii Roads/Footpath/Driveway Reinstatement [if 
required] 

 
 

    

 
Note:  

i. If reinstatement of any sealed roads and concrete driveway/footpath is required at site – the total 
cost of reinstating shall be submitted with the Tender Bid. [Refer to Appendix 1 below for 
Reinstatement Specifications] 

ii. Sections can be awarded to multiple Bidders those who meet the Technical compliance.  
iii. The Bidder is to submit prices for all the Items in the above Table even if it says Optional or if 

required.  
iv. Hand Written Prices will be Dis-qualified. 
v. Ducts will need to be laid across each road crossing and Drive Way with appropriate mechanical 

protection- such as Electrical slabs. 
vi. Route comprises sealed road, concrete footpaths, grass verge and drains.  
vii. Sub-seal comprise soapstone and services. 
viii. All works should be carried out in such a manner that no structural damages are to be sustained 

by the FSC Pond located adjacent of the cable route length.  

  
2. The Contract sum for the works shall be  

$                               VEP 
 

a) Payable in a single lump sum upon final completion of the works; or 
b) Payable at the completion of each section as follows: 

- All works per Section completed over total route length as milestone 
payments (upon quality/standards check from FRA on backfilling works and 
roads/footpath reinstatement). 



- 10% retention fund (for quality assurance of roads/footpath 
reinstatement works – to be released after 6 months upon zero complains 
from Fiji Roads Authority/ Fiji Sugar Corporation/ Ba City Council). 

 
  3.  Timeline for the works: 
 

(a) Latest date for commencement of the works: 7 days from issue of LPO 

(b) Date of completion of Section A  : 3 weeks  
   
Date for total completion of works                                   :          3 weeks after receiving LPO 
 
4. For the purpose of supervising the contract on behalf of the Authority, references in the 

General Conditions to the Authority shall include the Manager Transmission or his 
designated officer. The Project Manager shall be the Manager Transmission, the Project 
Engineer shall be the Transmission Projects Engineer and the Project Supervisor shall be 
the Acting Technical Officer Transmission Western. 

 
5. Insurance 
 

(a) Contractor's risk   $500,000. 
(b) Public Liability    $500,000. 
 

 
6. Liquidated and ascertained damages: 

$200 per day 
 
7. Defects Liability period: 6 months 
 
8. Retention Fund: 

(a) Limit of retention fund : 10% of contract sum 
(b) Nature of retention fund : cash 
(c) Release of retention fund: Subject to no pending defects and zero 

complains from Fiji Roads Authority/Fiji 
Sugar Corporation/Ba City Council & as 
per EFL Finance Policy. 

 
 
 
 
 
 
 
 
 
 
 
 



SECOND SCHEDULE   

PROJECT: PROPOSED 33KV TRANSMISSION LINE FROM KORONUBU 

SUBSTATION TO RARAWAI SUBSTATION. 

CARRY OUT MANUAL TRENCHING, BACKFILLING, TRAFFIC 

MANAGEMENT AND ROADS/FOOTPATH/DRIVEWAY 

REINSTATEMENT WORKS FROM RARAWAI SS TILL POLE A 

SCHEME: SR05/20A 

1.0 General 
 

This specification covers the carrying out of Manual Trenching, Backfilling, Traffic 
Management and Roads/Footpath Reinstatement Works in reference to Drawing No: 
A3-03-N52-004 under conditions of contract attached herein.  

 
2.0 Scope of Work  
Work involved in this contract is broadly classified below: 
 

i. Trenching  
ii. Ducting Works 

iii. Backfilling of Trench 
iv. Traffic Management 
v. Reinstatement of Roads and Footpath & Driveways up to FRA Standards 

 
2.1 Phase One – Trenching of Cable route 

i. Manual trenching works for the power cable. 
ii. To be clear from other existing underground services. 

iii. No damages are to be sustained by the vibrations from plant and machinery to FSC Pond 
located nearby. 

 
2.2 Phase Two – Ducting of Power Cables 

i. Install conduits across road crossings, driveways, footpaths and Railways as per FRA and 
EFL Standards. 

 
2.3 Phase Three – Backfilling of trenches 

i. Apply suitable layer of sand bedding (to be supervised by EFL). 
ii. Backfill sand on top of cable to height specified by EFL site supervisor. 

iii. Backfill remainder of trench with trench soil. 
iv. Backfilling of road crossings, driveways and footpath needs to be done to FRA Standards. 
v. No damages are to be sustained by the vibrations from plant and machinery to FSC Pond 

located nearby. 
 



All materials (cable and slab) are to be transported to work site by the contractor.  
 

The contractor is responsible for ensuring that all unused excavated soil is laid neatly on top of 
the trench to allow for soil subsidence where possible. Any un-used excess soil is to be cleared 
and dumped at a site specified by EFL Supervisor at the contractors cost. All left over materials is 
to be returned to the EFL Navutu Stores and credited accordingly. 

  
 Fine Sand and Base Course Aggregates (AP65/AP40) shall be supplied by EFL. 

 
All the works of phase three must be as per the specifications, and it shall conform with all 
aspects of the standards outlined in the "Standard Overhead Line Design and Construction 
Manual", guideline set up by EFL. It should also comply with the FRA’s road maintenance 
standards. 

 
Note: All Driveways and Footpaths that having been trenched needs to be reinstated up to the 
required FRA standards. All roads crossings must be filled with appropriate aggregate material 
immediately. 
 

2.4 Phase Four – Traffic Management 
i) Apply suitable Traffic Management processes at various sections of the project 
ii) All trenches to be barricaded properly at all times and be safe to the general 

public 
iii) Provide a temporary walkway if footpath is being excavated 
iv) Consult with EFL Supervisor first before any temporary road/lane closure is done 

on site 
v) FRA reps will be monitoring the traffic management works on a regular basis to 

ensure compliance and quality control. 
 
2.4 Phase Five – Reinstatement of Roads/Footpaths/Driveways 

i) Any opening of roads/footpaths/driveways shall be immediately backfilled after 
completion of works with appropriate aggregates (AP65/AP40) and compacted 
with a tamping rammer. 

ii) No damages are to be sustained by the vibrations from plant and machinery to 
FSC Pond located nearby. 

Note – any damage to the nearby property or 3rd party, the contactor will 
be liable for repair works or compensation.  

iii) Appropriate Sealing works and Concrete reinstatement to follow within 2 days of 
the completion of works 

iv) Sealing works on roads to be done according to FRA Standards. 
v) Footpath/Driveways reinstatement to be done to FRA Standards  

(Refer Appendix 1). 

 

 

 

 

 

 



C: CONTRACTOR REQUIREMENTS 
 
1. Tender Bid – Contractor shall submit a firm lump sum bid. 
 
2. Site Visit – Contractor shall participate in a site visit which is compulsory. Bids from 

tenderers who do not participate in the sitevisit shall be disqualified. 
 

3. Standards – All construction work shall be in compliance with EFL Standard Overhead 
Line Design & Construction Manual. 
 

4. HSE Compliance – The tender bid shall include all requirements from the EFL HSE 
Contractor Safety Management System. These will be evaluated by the EFL’s HSE Unit. 
Tender bids with incomplete, unacceptable, or without the HSE requirements will not be 
considered for award. 

 
5. Safety Record – Tender bid shall include a brief report on Safety performance over the 

last two years. The report shall include all incidents and accidents. 
 

6. Sub-contracting – Subcontracting shall not be permitted, except where this is specifically 
presented in the tender bid, and only upon approval by EFL. Subcontractors shall be 
required to fulfil all requirements as if they were the contractor. 
 

7. Scope of works - Work involved in this contract is broadly classified into three phases, 
and progress payments shall be processed accordingly. 

 
i) Trenching and Ducting 
ii) Ducting of Power Cables  
iii) Backfilling of Trench 
iv) Traffic Management 
v) Reinstatement of Roads and Footpath & Driveways up to FRA Standards 

 
8. Contact - Contractor shall have a valid postal address, Office phone/fax/e-mail contact. 

The Principal shall be available by mobile phone at any time. 
 

9. Work Program - Contractor shall submit a work programme before starting of project. 
This shall be part of the contract. Work shall commence within seven (7) days after 
receiving an official EFL Local Purchase Order. 
 

10. Training – Contractor shall ensure his employees have attended EFL Safety Manual 
Training at least once in the past 6 months, and records of this shall be submitted with 
the tender bid. In the event that the training has not been carried out, the Contractor 
shall ensure these training are carried PRIOR to induction for new project. 

 
11. Ground condition – Contractors are to note that sub-soil comprises soapstone and could 

contain other services like Telecom Fiji Ltd, Water & Sewerage, etc. 
 

12. Invoicing – Contractor shall submit details of work completed to allow prompt approval 



of invoice. 
 

13. Safety Induction - A Safety induction must be conducted before start of power line 
construction work. 

 
14. Instruction to Commence Work - Contractor shall NOT commence work on site unless an 

“Instruction to Commence Work” has been received from the Project Manager. 
 

15. Signboards - One signboard (6’X 4’) must be erected at the start of the works and one at 
the end of the works clearly stating : 

 
 

16. Accident Reporting – All accidents and incidents shall be reported immediately to EFL 
using approved forms available in the EFL Safety Plan Template, or equivalent. 
 

17. Project Updates - Contractor shall meet with EFL Project Manager, Project Engineer and 
Project Supervisor on a weekly basis to discuss project progress and bottlenecks. These 
meetings shall be minuted for records, and circulated to the appropriate stakeholders. 

 
18. Tidiness – The Contractor shall maintain the worksite in a neat and tidy condition. 

 
19. Transportation of material – The Contractor shall transport all materials from EFL 

Navutu Stores to work site. 
 

20. Security - Contractor shall be responsible for the safekeeping of all materials at work 
site, and will be required to pay for damage and/or loss. 

 
21. Damage to property – The Contractor shall ensure that there is no damage to roadways, 

footpaths, drains, water-courses, properties and other services. The Contractor shall 
make good to the satisfaction to the owner any damage caused by the contractor. 
 

22. Portable signboards - Portable signboards must be placed at 50m intervals. 
 

23. Traffic and Pedestrian Control – The Contractor shall ensure that there is minimum 
disruption to the flow of traffic and pedestrian. EFL procedures on Traffic Control and 
Pedestrian Control shall be diligently exercised. 
 

24. Worksite protection - Bollards/cone must be placed at 10m intervals. 
 

25. Barricades - Open trench/pole-hole is to be baricaded on a full time basis by the 
Contractor. 

 
26. Jobsite Safety Assessment - Contractor to carry out Jobsite Safety Assessment daily, and 

as and when required, and submit these to EFL on a weekly basis. 

  DANGER 

 

PROJECT: UNDERGROUND CABLE INSTALLATION WORKS – [Description of project] 

 
 

CONTRACTOR: …………………………………………… 

Emergency phone contact: ________________ 
UNDERGROUND CABLE INSTALLATION WORKS. 

 

Driver please reduce speed. 

Pedestrians please use other footpath/side of road 

 

THANKS 

 



 
27. Credit of surplus material – The contractor shall transport and credit all unused 

materials to EFL Navutu Stores. 
 

28. Defects Rectification – The contractor shall rectify all defects within seven (7) days as 
per contract.  

 
29. Project completion – The contractor shall complete work on time as per contract. 

 
30. Project progress – If the Contractor fails to proceed with the works with reasonable 

diligence or suspends the works or refuses to comply with the reasonable direction from 
EFL by reason pf which the works are materially affected and any such default continues 
for a period of seven (7) days after the issue of written notice, EFL may itself call any 
other person to complete the works at te Contractor’s risk and expense. 
 

31. Safe Work Procedure Training - Contractor must have completed Distribution Safe Work 
Procedure training. 
 

 

 



D: EFL REQUIREMENT 
 

 EFL Project Supervisor shall obtain Road/footpath opening permits. 

 EFL Project Engineer shall obtain clearance from Fiji Roads Authority, Municipal Council, 

Telecom Fiji Ltd, Water Authority of Fiji, and Sewerage Department.  

 EFL’s HSE Unit shall vet Safety Plan submitted by Contractor and approve after queries 

clarified by Contractor. 

 EFL Project Supervisor shall ensure that any EFL underground mains on the jobsite is 

clearly located, marked and identified to the Contractor. 

 EFL Project Supervisor shall submit to the Project Manager all necessary approval 

documentation from Fiji Roads Authority, Municipal Council, Telecom Fiji Ltd, Water 

Authority of Fiji, and Sewerage Department. Upon receipt of these approvals, and the 

approved Safety Plan, the Project Manager shall issue an “Instruction to Commence 

Work” to the Contractor. 

 EFL Project Supervisor and Project Engineer shall carry out regular site inspections to 

ensure compliance with HSE requirements, and submit Safety Visit Reports of the visit. 

 EFL Project Supervisor and Project Engineer shall issue Non-Conformance Report if 

required, and follow up for verfication of implementation of Action Items arising out of 

the Non-Conformance Report. 

 

 

E: PAYMENT SCHEDULE 
 
 Payment shall be made as per below: 

1. All works per Section completed over total route length as milestone 
payments (upon quality/standards check from FRA on backfilling works 
and roads/footpath reinstatement) 

2. 10% retention fund (for quality assurance of roads/footpath 
reinstatement works – to be released after 6 months upon zero 
complains from Fiji Roads Authority/Fiji Sugar Corporation/Lautoka 
City Council) 

 
 
 
 
 
 
 



Appendix 1: Footpath Reinstatement Specifications 
 

Details for Footpath Reinstatement Works 

 
The reinstatement works has to be done within the following standards: 
 

Item Specification Standard 

Concrete mix 20MPA FRA 

Mesh wire 665 mesh wire for reinforcement FRA 

Sub-grade 150mm (compacted layer) FRA 

Base course 100mm FRA 

Surface level Concrete should be firmly laid to even up the surfaces 
currently left open on site 

As per initial site 
condition 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Appendix 2: FRA Reinstatement Specifications 
 

Details for All Reinstatement Works 

 
 



 



 
 
 
 
 
 



 
 
 
 



 
 
 
 
 



 
 



 
 
 



 



 



 



 



 
 
 
 



Appendix 3: Standard EFL Trench Details – Single Circuit 
 

Cable Trench details for Single Circuit across Roads/ Driveways and along Road Reserves. 

 
 
 
 
 



 

Appendix 4: Typical Cable Trench Cross Section – (2 Cables) 
 

Cable Trench details for 2 Cables 



Appendix 5: Typical Cable Trench Cross Section – (4 Cables)  
 

Cable Trench details for 3 or more cables.  

 



Appendix 5: Drawing of Proposed 33kV from Koronobu Substation to Rarawai Substation  
 

Scheme Details for SR05/20A - Proposed 33kV Underground Transmission Line. 



 

 

TENDER CHECKLIST 

 

The Bidders must ensure that the details and documentation mention below must 
be submitted as part of their tender Bid 

Tender Number __________________  

Tender Name _______________________________________________________  

1. Full Company / Business Name: _____________________________________  

(Attach copy of Registration Certificate) 

2. Director/Owner(s): ________________________________________________  

3. Postal Address: __________________________________________________  

4. Phone Contact:___________________________________________________  

5. Fax Number: ____________________________________________________  

6. Email address: ___________________________________________________  

7. Office Location: __________________________________________________  

8. TIN Number: _____________________________________________________  

(Attach copy of the VAT/TIN Registration Certificate - Local Bidders Only (Mandatory) 

9. FNPF Employer Registration Number: _________ (For Local Bidders only) (Mandatory) 

 

10. Provide a copy of Valid FNPF Compliance Certificate (Mandatory- Local Bidders only) 

11. Provide a copy of Valid FRCS (Tax) Compliance Certificate (Mandatory Local Bidders only) 

12. Provide a copy of Valid FNU Compliance Certificate (Mandatory Local Bidders only) 

13. Contact Person: __________________________________________  

I declare that all the above information is correct. 

Name:     ______________ 

Position:  ______________  

Sign:        ______________  

Date:        ______________ 



Tender submission 

Bidders are requested to upload electronic copies via Tender Link by registering 

their interest at:  https://www.tenderlink.com/efl  

EFL will not accept any hard copy submission to be dropped in the tender box 

at EFL Head Office in Suva. 

This tender closes at 4.00pm (1600hrs) on Wednesday 22nd January, 2025.  

For further information or clarification please contact our Supply Chain 

Office on phone (+679) 3224360 or (+679) 9992400 or email us on 

tenders@efl.com.fj  

The bidders must ensure that their bid is inclusive of all Taxes payable under 

Fiji Income Tax Act. Bidders are to clearly state the percentage of VAT that is 

applicable to the bid prices.  

The lowest bid will not necessarily be accepted as the successful bid. 

The Tender Bids particularly the “Price” must be typed and not hand written. 

Any request for the extension of the closing date must be addressed to EFL in 

writing three (3) working days prior to the tender closing date. 

Tender Submission via email or fax will not be accepted. 

 

 
 

https://www.tenderlink.com/efl
mailto:tenders@efl.com.fj

