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TENDER NO - 05/2026

Plinth  Construction, Trenching, Underground Cable
Installation and Reinstatement works for upgrading of P&T
Transmitter substation as per Scheme SR68-15C

ENERGY FUI LIMITED
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1. Introduction

Energy Fiji Limited (EFL) invites tenders from qualified and experienced contractors for Plinth Construction,

Trenching, Underground Cable Installation and Reinstatement works associated with the upgrading of the

P&T Transmitter Substation from 6.6kV to 11kV grid.

This specification outlines the technical, safety, documentary and compliance requirements for all bidders.

2. Project Scope

The works shall comprise the installation of cable as per attached Drawing No. A3 09 N48 485. The contract

is broadly classified into four phases:

Phase 1: Trenching and Transportation of Cable.

Phase 2: Ducting and Laying of Cable.

Phase 3: Modification of trench inside kiosk substation.

Phase 4: Sand, Slab, Backfill, and Reinstatement.

Phase

Scope of work

Location

1.0

Saw Cutting, Trenching and Transportation
of cable

Trenching Route

11

Carry out HV Trenching works from
proposed new transformer location along
Princess Road to Joint Pit “A” across the
road.

As shown in the construction Drawing A3-09-N48-
485.
Approx. Route length = 20m

1.2

Carry out LV Trenching works from proposed
new transformer location to pole ‘C1664’

As shown in the construction Drawing A3-09-N48-
485.
Approx. Route length = 30m

2.0

Ducting and Laying of Cable

Cable Route

2.1

Lay new 2 x 3C 240mm? XLPE 11kV Cable
from proposed new transformer location
along Princess Road to Joint Pit “A” across
the road.

As shown in the construction Drawing A3-09-N48-
485.
Approx. Route length = 20m

2.3

Lay new 2 x 240mm? 4C Cu 415V Cable from
proposed new transformer location to pole
‘Cl664’

As shown in the construction Drawing A3-09-N48-
485.
Approx. Route length = 30m

2.4

Lay new 1 x 240mm? 4C Cu 415V Cable from
proposed new transformer location to Joint
Pit “A” across the road.

As shown in the construction Drawing A3-09-N48-
485.
Approx. Route length = 20m

3.0

Construction of Transformer Plinth
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3.1

Construct new concrete platform (H-
Structure) for 750kVA Tyree padmount
transformer as per EFL design drawing and
provide Engineer’s Certificate

As shown in the construction Drawing A3-01-C12-
010.

4.0

Sand, Slab, Backfill and Reinstate

4.1

Reinstatement of all trenches must be as per
FRA and EFL standards and carried out under
EFL supervision. Reinstatement works is
inclusive of sand bedding, cable cover, base
course (AP60 & AP40), Hep tape and
driveway/tarseal reinstatement.

As per site visit.
Refer attachment labelled: ‘Standard EFL Trench
Detail (Signed Drawing)’.

3. Technical Requirements

3.1 Trenching and Excavation

Methodology: Trenching near power poles must be carried out without affecting the pole base,

maintaining at least 1.8m away from the pole base. Joint Pit trenching/formation is part of the

scope’

Sub-Soil Conditions: Contractors are advised that the sub-soil comprises soapstone and may

contain other services such as Telecommunication, Water & Sewerage.

Horizontal Directional Drilling (HDD): The Contractor may propose and carry out Horizontal

Directional Drilling (HDD) in lieu of open trenching where deemed appropriate (e.g., major road

crossings, high-traffic areas). Use of HDD must be approved by the EFL Project Manager prior to

execution and shall be performed entirely at the Contractor's own cost and risk. All associated

ducting and cable installation must still comply with EFL standards.

3.2 Ducting and Cable Laying

Ducting: Ducts (conduits) will be supplied by EFL.

o 150mm HD-PVC Conduits (supplied by EFL) must be laid across all road crossings and

driveways for HV and LV cable runs.

o Where there is utility crossing (above or below) the new HV cable, the HV cable in that

section must be in 150mm HD-PVC conduits.

o This conduit requirement also applies to HV cable directly under pillar-box and LV cables

or LV pits.

Cable Installation: All cable laying must be carried out under the direct supervision of EFL

personnel.
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3.3 Construction of Transformer Plinth

e The Contractor shall construct the transformer plinth in full accordance with the approved EFL
drawings A3 01 C12 010 and A3 01 C12 011. No deviation from these drawings shall be permitted
unless written approval is obtained from EFL.

e The Contractor shall notify EFL at all key construction stages to allow EFL’s Civil Engineers to
inspect the works and verify compliance with the approved design and construction standards.
Failure to provide adequate notice for inspections may result in the works being rejected at the
Contractor’s cost.

e Upon completion of the works, the Contractor shall provide a certified Engineer’s Completion
Certificate for the transformer plinth. The certificate shall confirm that the plinth has been
designed and constructed in compliance with the relevant standards, drawings, and engineering
requirements.

3.4 Materials and Supplies

e EFL Scope (Transported by Contractor): Cables, cable cover, danger/warning tape, 150 mm HD-
PVC Conduits and Fine sand from Sigatoka

o The Contractor shall arrange transportation of these materials from EFL’s Kinoya Depot to
the Project Site.

o The Contractor must transport all unused materials from the site to the Kinoya Depot.

e Contractor Scope: All concrete reinstatement and tarseal (if applicable) materials including Base
coarse aggregate (AP40 & AP60). Bidder to provide price for the required quantity of the base
course materials in the pricing schedule.

o The Contractor shall provide all material test result to the Fiji Roads Authority (FRA) as and
when required.

4. Reinstatement, Backfilling, and Quality Control

4.1 Backfilling and Compaction

e Bedding: Sand bedding must be carried out prior to cable installation. A suitable layer of sand
bedding, as per EFL standard trench layout, must be applied (supervised by EFL)

e Backfill: Backfill sand on top of the cable to the height specified by the EFL site supervisor
(minimum as per EFL standard).

e Materials: All backfill material is to be AP65/AP40 to the finished surface level or as directed by
the Fiji Roads Authority in the Work Access Permit.

e Compaction: Material must be compacted in layers not exceeding 200mm thickness, and
compacted as directed by the Fiji Roads Authority in the Work Access Permit.
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Testing: Contractor must undertake NDM testing for all road crossings and shoulders (acceptable
NDM is 98% unless specified otherwise by FRA) for the compacted base before tar seal or concrete
pouring. All testing must be undertaken by an FRA approved laboratory.

Compaction Testing requirement extracted from Code of Practice for Utility Operators’ Access to
Road Corridor Version 2.0

Carriageway Shoulder Footpath Berm
Basecourse 98% MDD 98% MDD ClV 25 N/A
Sub-base Clv 35 Clv 35 ClvV 25 N/A
Deeper fill Clv 25 Clv 25 Clv 15 Civ10

Soil Disposal: All unused excavated soil must be cleared off the site at the earliest and shall not be
used for backfilling unless approved by FRA.

4.2 Reinstatement Standards

Reinstatement of all trenches must be as per FRA and EFL standards and carried out under EFL
supervision in coordination with FRA.
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Reinstatement Scope: Inclusive of sand bedding, cable cover, base course (AP60 & AP40), Hep
tape, and driveway/tarseal reinstatement (inclusive of test results if required by FRA).

Footpath Damage: Footpath damages must be reinstated from construction joints to joints/whole
slab reinstatement; partial/section reinstatement is not allowed.
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e Drawing Compliance: Reinstatement must adhere to the attached 'Standard EFL Trench Detail
(Signed Drawing)' and the typical layout for reinstatement on tarseal surface and shoulders.

5. Program, Warranty, and Payments

5.1 Program Milestones (Target Dates from LPO Issue)

Milestone Target Date from | Corresponding Payment
LPO Issue %

Commencement of the works 3 days N/A
Completion of Phase 1

33 days 30%
(Trenching)
Completion of Phase 2

35 days 20%
(Cable installation)
Completion of Phase 3

28 days 10%
(Construction of Plinth)
Completion of Phase 4

40 days 30%
(Backfill/Reinstatement, FRA WCN)
Final Completion 40 days N/A

e Payment Method: Payable at the completion of each phase, with 10% retained. Payment shall not
be processed unless the invoice is submitted together with the Contractor’s Project Status Report.

e Retention: 10% of the contract sum, released after 6 months pending zero defects.
e Liquidated Damages: $200 per day.

5.2 Warranty and Defects Liability
e Defects Liability Period: 6 months.

e Defect Rectification: Contractor shall respond within 48 hours and begin repairs of defects. All
defects must be rectified within seven (7) days.

e Cable Failure: If the cable fails to pass the test by EFL Technicians, the Contractor must pay all
costs associated with the location and repair of the damage/fault.
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6. Health, Safety, and Environment (HSE) & Contractor Requirements
6.1 Mandatory Submissions (HSE & Compliance)
The bid must include the following mandatory documents:

e HSE Specification: Contractor HSE Specification (10 clauses).

e HSE Plan: Contractor HSE Plan (Document HSE41C04).

e JSA & Risk Assessment: Form to identify hazards and outline proposed controls.

e Registers: Plant & Equipment Register and Chemical Register.

e Safety Record: Brief report on safety performance over the last two years, including all incidents
and accidents.

e Mandatory Compliance Certificates: Valid FNPF, FRCS (Tax), and FNU Compliance Certificates.
e OHS Compliance: Evidence of OHS compliance from the Ministry of Labour.
e Training Records: Current, valid EFL training records for all relevant personnel.
e Experience: A list of completed construction projects specifically performed for EFL.
6.2 Site Operations and Personnel

e Certified Personnel: It is mandatory for a certified cable jointer to be part of the team. Failure to
include the certificate may render the bid non-compliant.

e Personnel List: Contractor must provide a tabulated list and photo ID of all employees working on
the project, clearly indicating their Employment/FNPF number and Job Description.

e Supervision: All work requiring EFL supervision must be started and completed during normal EFL
working hours.

e Traffic Management: Contractor shall ensure minimum disruption to traffic and pedestrians,
meeting Fiji Roads Authority (FRA) standards.

e Signage: Contractor must erect two signboards 6ft x 4ft at the start and end of the works, stating
Project, Contractor, and Emergency contact details. Portable signboards must be placed as per the
EFL Safety Manual and meet minimum FRA requirements.
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DANGER

PROJECT SCHEME NO.: SR06-15B-3

TRAFFIC & PEDESTRIAN NOTICE

Driver, please reduce speed.

THANK YOU

PROJECT: UNDERGROUND POWERLINE CONSTRUCTION - [Insert Project Description Here)
SCOPE: TRENCHING AND UNDERGROUND CABLE INSTALLATION
CONTRACTOR: [Insert Full Company Name Here]

EMERGENCY PHONE CONTACT: [Insert 24/7 Mobile Contact Number]

Pedestrians, please use other footpath/side of road.

DANGER

e Worksite Protection: Open trenches must be barricaded on a full-time basis. Bollards/cones must
be placed at intervals not exceeding 10m (reduced to 5m or lower at critical locations).

6.3 Insurance Requirements

The Contractor will be required to possess valid insurance policies as shown below:

Policy type Value
Public Liability $500,000
Contractors All Risk $500,000

Accident Compensation Insurance

It is understood that under the Accident Compensation Act 2017 it is a no fault based system and as
such these are the maximum amounts payable by the Accident Compensation Commission of Fiji (ACCF)
for personal injuries and death arising out from Motor Vehicle Accidents are as follows:

- Permanent Partial incapacity

- Permanent Total Incapacity

- Any other cases (other than the above)
- Deaths

FJ$75,000;
FJ$150,000;
FJ$75,000;
FJ$75,000.

It would be prudent that the Contractor have in place safe working and driving mechanisms to equip
their employees with survival skills so as to avoid Personal Injuries at work or Motor Vehicle Accidents

for that matter.

Comprehensive General Liability Insurance

Comprehensive general liability insurance, covering Contractor, its employees and Third Party for all of
Contractor's operations hereunder, including all activities at the Work Site, including, but not limited
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to, bodily injury, property damage, premises operations, elevators, products, completed operations
and blanket contractual coverage with limits of not less than FJD$500,000.00 combined single limit.

Automobile Liability

Coverage for claims for bodily injury, including death, and property damage by any person, arising from
the use of any automobile while engaged in the performance of Work hereunder, will be purchased
locally in accordance with local statutory requirements.

Professional Indemnity (‘PI’) Insurance Cover

For the contracts with the various monetary amounts listed below signed with EFL, the Contractor is
required to obtain their Pl covers (as applicable to them for the contract amount) which are as follows:

For EFL Contracts up to FIDS100K — $250,000 PI Cover is required;

For EFL Contracts > FIDS100K up to $500K — $1.5M PI Cover is required;

For EFL Contracts > $500K up to $1M — $2.5M PI Cover is required; and

For any EFL Contracts above $1M and up to $2M - $5M PI Cover is required.

O O O O

7. Pricing Schedule: Bid Submission

The Bidder shall enter the firm, all-inclusive prices for the execution of the works as defined in the
Technical Specification and Scope of Works. All prices shall be submitted in FID (VIP). Bidders are also
required to clearly state the percentage of VAT applicable to the bid prices.

e Unit of Amount $ (VIP)
No. Description of Works
Measure (FID)
1 Trenching and Transportation of Cable Lump Sum
2 Ducting and Laying of Cable Lump Sum
3 Construction of Transformer Plinth Lump Sum
4 Sand, Slab, Backfill, and Reinstatement Lump Sum
Supply of Basecourse Aggregate
5 Lump Sum
(AP40/AP65)
TOTAL (Sum of Phase 1, 2, 3, and 4) FID
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8. Tender Submission Checklist

The Bidders must ensure that the details and documentation mention below must
be submitted as part of their tender Bid

Tender Number

Tender Name

Full Company Business Name:

(Attach copy of Registration Certificate)

Director/Owner(s):

Postal Address:

Phone Contact:

Fax Number:

Email address:

Office Location:

TIN Number:
(Attach copy of the VAT/TIN Registration Certificate - Local Bidders Only (Mandatory)

FNPF Employer Registration Number:
(For Local Bidders only) (Mandatory)

Provide a copy of Valid FNPF Compliance Certificate (Mandatory- Local Bidders only)

Provide a copy of Valid FRCS (Tax) Compliance Certificate (Mandatory Local Bidders only)

Provide a copy of Valid FNU Compliance Certificate (Mandatory Local Bidders only)

Provide a copy of Valid Contractors all Risk and Public Liability Insurance (Mandatory Local Bidders only)

Provide a list of machinery, labor and previous work history (Mandatory Local Bidders only)

Contact Person:

| declare that all the above information is correct.

Name:

Position:

Sign:

Date:
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9. Tender submission Instructions

Bidders are requested to upload electronic copies via Tender Link by registering their interest at:
https://www.tenderlink.com/

EFL will not accept any hard copy submission
This tender closes at 4pm (1600hrs) on Wednesday 04" February, 2026.

For further information or clarification please contact our Supply Chain Office on phone (+679) 3224360
or (+679) 9999240 or email us on tenders@efl.com.fj

The bidders must ensure that their bid is inclusive of all Taxes payable under Fiji Income Tax Act. Bidders
are to clearly stage the percentage of VAT that is applicable to the bid prices.

The lowest bid will not necessarily be accepted as the successful bid.
The Tender Bids particularly the “Price” must be typed and not hand written.

Any request for the extension of the closing date must be addressed to EFL in writing three (3) working
days prior to the tender closing date.

Tender Submission via email or fax will not be accepted.


https://www.tenderlink.com/
mailto:tenders@efl.com.fj

