energising our nation

ENERGY FIJI LIMITED

BIDDING DOCUMENT

MR 31/2026

Pole Base Clearing for Vatukoula-Tavua 33kV Circuit.



Section 1. Instructions to Bidders

1. Scope of Bid

2. Eligible Bidders

3. Eligible Materials,
Equipment and
Services

4. Qualification of

the Bidder

5. Cost of Bidding

6. Tender
Submission

7. Deadline for
Submission of
Bids

Energy Fiji Limited (hereinafter referred to as "the Employer”), wishes
to receive bids for carrying out Vegetation Management works on part
of 33kV Transmission Lines in Western division as specified in these
bidding documents.

This Invitation to Bid is open to bidders who have sound financial
background and have previous experience in carrying out Pole Base
Clearing works.

Bidders shall provide such evidence of their continued eligibility
satisfactory to the Employer as the Employer shall reasonably request.

Bidders shall not be under a declaration of ineligibility for corrupt or
fraudulent.

The service to be supplied under the Contract shall be from reputable
companies from various countries. The bidders must provide evidence of
the past years experiences in order to fulfil the contract.

To be qualified for award of Contract, bidders shall submit proposals
regarding scheduling and resourcing which shall be provided in sufficient
detail to confirm the bidder’s capability to fulfil the contract.

The bidder shall bear all costs associated with the preparation and
submission of its bid and the Employer will in no case be responsible or
liable for those costs.

It is mandatory for bidders to upload a copy of their bid in the TENDER
LINK Electronic Tender Box no later than 1600hrs, Wednesday 25t
February, 2026. To register your interest and tender a response, view
‘Current Tenders’ at: https://www.tenderlink.com/efl

For further information contact the Manager Strategic Procurement,
Inventory & Properties at tenders@efl.com.fj

Bidders are requested to upload electronic copies via Tender Link by
Registering their interest at: https://www.tenderlink.com/efl

This Tender Closes at 4.00pm (1600hrs) on Wednesday 25 February,
2026.

Bids must be received by the Employer at the address specified above no
later than 1600 hours (Fiji Time) (25 February, 2026).

The Employer may, at its discretion, extend the deadline for submission
of bids by issuing an addendum, in which case all rights and obligations


https://www.tenderlink.com/efl
mailto:tenders@efl.com.fj
https://www.tenderlink.com/efl

8. Late Bids

9. Modification and
Withdrawal of Bids

10. Employer’s
Right to Accept
any Bid and to
Reject any or
all Bids

11. Notification of
Award

12. Signing of
Contract
Agreement

of the Employer and the bidders previously subject to the original
deadline will thereafter be subject to the deadlines extended.

Any bid received by the Employer after the deadline for submission of
bids prescribed will be rejected.

The bidder may modify or withdraw its bid after bid submission, provided
that written notice of the modification or withdrawal is received by the
Employer prior to the deadline for submission of bids through email on

tenders@efl.com.fj

The Employer reserves the right to accept or reject any bid, and to annul
the bidding process and reject all bids, at any time prior to award of
Contract, without thereby incurring any liability to the affected bidder
or bidders or any obligation to inform the affected bidder or bidders of
the grounds for the Employer's action.

Prior to expiration of the period of bid validity prescribed by the
Employer, the Employer will notify the successful bidder by email,
confirmed by registered letter, that its bid has been accepted. This letter
(hereinafter and in the Conditions of Contract called the "Letter of
Acceptance”) shall name the sum which the Employer will pay the
Contractor in consideration of the execution, completion and
maintenance of the Works by the Contractor as prescribed by the
Contract (hereinafter and in the Conditions of Contract called "the
Contract Price").

The notification of award will constitute the formation of the Contract.

Upon the furnishing by the successful bidder of a performance security,
the Employer will promptly notify the other bidders that their bids have
been unsuccessful.

At the same time that he notifies the successful bidder that its bid has
been accepted, the Employer will send the bidder the Form of Contract
Agreement provided in the bidding documents, incorporating all
agreements between the parties.

Within 7 days of receipt of the Form of Agreement, the successful bidder
shall sign the Form and return it to the Employer.


mailto:tenders@efl.com.fj

13. Corrupt or
Fraudulent
Practices

The Employer requires that the Contractor observe the highest standard
of ethics during the procurement and execution of such contracts. In
Pursuance of this policy, the Employer:

(@) defines, for the purposes of this provision, the terms set forth below
as follows:

(i) "corrupt practice” means behavior on the part of officials in

(i)

the public or private sectors by which they improperly and
unlawfully enrich themselves and/or those close to them, or
induce others to do so, by misusing the position in which they
are placed, and it includes the offering, giving, receiving or
soliciting of anything of value to influence the action of any
such official in the procurement process or in contract
execution; and

"fraudulent practice” means a misrepresentation of facts in
order to influence a procurement process or the execution of
a contract to the detriment of the Employer, and includes
collusive practice among bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the Employer of the
benefits of free and open competition;

(b) EFL will reject a proposal for award if it determines that the bidder
recommended for award has engaged in corrupt or fraudulent
practices in competing for the contract in question.
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Section 2
1. Technical Specifications — MR 31/2026

Pole Base Clearing for Vatukoula-Tavua 33kV Circuit

Bidder’s Name:

Bidder’s Address:

Bidder’s Telephone Numbers:
Bidder’s Email Address:

Energy Fiji Limited is seeking proposals from EFL Trained and Certified contractors to undertake Pole
Base Clearing works on its 33,000 Volts Transmission lines, namely: Vatukoula-Tavua 33kV Circuit

Bidders are to submit a breakdown of prices and expected date of completion of each location specified
as per the Pricing Schedule table included in this tender document.

33kV Transmission Lines Total Number | Total number of Total Total Route
to Poles Structures Span Length
1. | Vatukoula-Tavua 67 53 52 4.15km

By providing this information the EFL does not take liability of the actual conditions in field. The bidders /
contractors shall verify the actual conditions and the geographic terrain during the site visits. The bidders
shall self-evaluate the realities in the field and submit firm prices. No variations shall be entertained. The
Contractor is liable to handle the Land owners in the process of VM execution works.

2. Health and Safety Requirements
It is mandatory for the bidders to complete and submit a copy of the attached HSE
Forms: HSE41C01; HSE41C02; HSE41C03; HSE41C04; HSE41C11; HSE41C12. Failure to
submit a completed attached HSE document shall disqualify the bid. An additional
electronic copy (word document format) shall be made available upon the bidder’s
request and can be provided by email. For guidance on filling the HSE forms please
contact the following:

Central/Western Division: Aisea Liwaiono
e Mobile 9980682
¢ Email: AiseaL@efl.com.fj



mailto:AiseaL@efl.com.fj

Bidders to include photocopies of EFL issued ID cards for workers/personnel who have
attended the EFL VM Training Policy and Refresher Courses.

. Site Visit Requirements

The site visit requirements for this tender are compulsory and attendance shall be
recorded. Interested bidders shall provide their own 4x4 Transport and shall not ride in
EFL vehicles.

SITE INSPECTION DATES:
a) Site Visits for 33kV Transmission Lines in Vatukoula-Tavua shall be held from 10am

on the 20" of February, 2026. Interested Bidders are to report to Acting Technical
Officer - Shivneel Singh (Contact: 9999299) at EFL’s Navutu Depot, Lautoka.

. Tender Submission — Instruction to Bidders

Bidders are requested to upload electronic copies via Tender Link by registering their
interest at: https://www.tenderlink.com/efl

This tender closes at 4.00pm (1600hrs) on Wednesday 25" February, 2026.

For further information or clarification please contact our Supply Chain Office on
phone (+679) 3224360 or (+679) 9992400 or email us on tenders@efl.com.fj

The bidders must ensure that their bid is inclusive of all Taxes payable under Fiji
Income Tax Act.

The lowest bid will not necessarily be accepted as the successful bid.

The Tender Bids particularly the “Price” must be typed and not hand written.
Hand written Tenders will be Disqualified.

Any request for the extension of the closing date must be addressed to EFL in
writing three (3) days prior to the tender closing date.

Tender Submission via email or fax will not be accepted.


https://www.tenderlink.com/efl
mailto:tenders@efl.com.fj

5. SCOPE OF WORK- Pole Base Clearing

5.1. Pole base clearing of all creepers, grass from each pole and stay wire base 5m radius
around each pole in all 6 rounds Pole Base Clearing. Pole base clearing shall include the
weedicide spraying of the pole base area (5m radius from each pole), using an EFL
approved weedicide such as Rainbow or Round-Up / Glyphosate.

5.2. Clear ALL vegetation growth by the root/ground.

5.3. Vegetation debris shall be disposed of professionally and neatly by the
contractor, at their sole discretion, accountability and expense. No debris shall be
left by the roadside and access roads, or blocking drains. In the event vegetation is
not disposed of promptly, EFL shall organize alternative contractors to dispose the
same and the cost shall be deducted from the contract sum.

5.4. Pole base clearing works shall not need supervision by EFL. Contractor’ Invoices and

Payments shall be processed only after satisfactory inspection by the EFL. An

approximate of 1 weeks’ time to be given to EFL in order to complete the inspection.
a. Guidelines for execution of works-EFL Vegetation Management Policy

¢ Bidders to include photocopies of EFL issued ID cards for workers/personnel
who have attended the EFL VM Training Policy and Refresher Courses.

5.5. Digging of drain where required to divert water away from Pole Base.

5.6. Schematic Drawing for Pole Base Clearing

Single 33kV pole Double pole - 33kV pole ree pole - 33kV pole

5m

5m Sm

Boundary of Cleared Pole Base Area including Weedicide Spraying




6. Work Program

The Contractor shall agree to a work programme as per sample provided below with
EFL’s Representative, before execution of the works by both parties.

The commencement and completion of each stage of work shall be filled by the
contractor as per below Table

Particulars Contractor Energy Fiji Limited
Attend OHS Induction and
Briefing of Work Program
Obtain Landowners
Consent

Permit to start work ° °
Carry out Pole base on
33kV Transmission Line
Removal of debris and
rubbish which could cause
damage to farms, crops °
and property such as
fences.

Sustain the Cost for any
3" Party Damages done by o
the Contractor

Complete Completion
Certificate

Allow for Crop
Compensation

Network Training ° °
Inspection °




7. Bidder’s Price Schedule and Payment Schedule

It is mandatory for the bidder to fill out firm lump sum prices together with the date of commencement and date of
completion of work for each location with its span details specified in the table below. This price breakdown shall also be
the schedule of payments.

33kV Overhead Transmission Lines Pole Base Clearing

Lump Sum Price for Pole Base Clearing as defined in this Tender’s Work scope.

Expected (VEP)
- Approximate PUTALION | pccessibility | Round 1 | Round2 | Round3 | Round 4 RX]Et“dZ R/gf“t”dg
Tranemission | Gt | Total Total | comotetion | Ofthe (After | (After4 | (After4 | (Afterd | | or e ( ord
Lines freurtin Structures Span of Pole Circuit issue of | months of | months of | months of nFlon dSA? rEon dSSO
Base the LPO) | Round 1) Round 2) Round 3) ound 4) ound 5)
2 weeks (8 o
1. Vatukoula 4.15 53 52 working Aclggsi/l))le
Tavua Days)
Note:
1. Works completed are progressively payable in parts of 50%, upon completion of each 50% of works for each round of
Pole Base clearing on a Transmission line. Refer picture attached Above.
2. This tender and subsequent contract with the successful Bidder(s) requires the completion of entire works to be completed
within the specified months for Overhead Transmission Lines after signing of contract and/or issuance of official EFL
Purchase Order.
3. Bidders to note Liquidated Damages shall be charged due to delays, in completion of works as per specified above.
4. Expected Duration for Completion of Pole Base - 2 weeks (8 working Days)




8. EFL Representative Duties
a. Shall obtain necessary consent from property owner and obtain such consent in
writing, if required. Failure to obtain this consent, a three [3] day written notice shall
be issued in accordance to section 37 of the Electricity Act.

b. Conduct an inspection of the site in question where the Work will be carried under
this Agreement and ensure to jointly identify all risks and draw a safe work program
before the Contractor is allowed to execute the Scope of Work. The Manager
Transmission from Network Division of EFL will issue a permit to the Contractor to start
work.

c. Organize and carryout contractor training
d. Calculate any crop compensation payable to property owners.
e. Carry out regular safety audits.

f. Carry out progressive inspection of work completed.

9. Contractor Responsibilities
(a) The Works as completed by the Contractor shall be wholly in accordance with the Contract
and comply with the EFL Vegetation Management Policy as defined in this tender document and
the Contract. The Works shall include any work which is necessary to satisfy EFL’s
Requirements, Work Program and Schedules, or arises from any obligation of the Contractor,
and all works not mentioned in the Contract but which may be inferred to be necessary for
stability or completion or the safe, reliable and efficient operation of the Network.

(b) The Contractor shall execute and complete the Works within the Time of Completion, and
shall remedy any defects within the Contract period.

(c) The Contractor shall provide all labor, materials, tools and equipment necessary for the
execution, completion of works and remedying of defects. The contractor shall provide his
employees all the necessary Personnel Protective Equipment (PPE) in order for the job to be
executed.

i. The contractor shall not borrow any tools, equipment or PPE from EFL teams carrying
out the works supervision. The contractor and/or his employees shall not utilize EFL
transportation.

ii. Contractor’s failure to provide PPE, or the contractor’s employee’s failure to utilize
the PPE shall result in EFL issuing the contractor with a Notice to Correct Health and
Safety Violations, and a copy the same shall be sent to the Ministry of Labour, Industrial
relations and Employment, for each instance of violation encountered.

iii. Contractor’s failure to provide PPE, or the contractor’s employee’s failure to utilize
the PPE shall be grounds for the cancellation of contract on the basis of non-
performance.



(d) Before commencing any Work, the Contractor shall satisfy himself regarding EFL’s
Requirements. The Contractor shall take full responsibility for the adequacy, stability and
safety of all Site operation and of all the Works. These shall include but not be limited to:

i. The Contractor shall submit to EFL a list consisting of all those workers who will be
deployed at the Work site. The precondition of deploying these workers is that driver
shall have a valid driver license. The Contractor shall provide a list of all its workers
whether employed or hired three working days before commencement of Work under
the Contract. The Contractor and EFL representative will agree to a list of these.

ii. Ensure adequate safety signage at the work and road side and to facilitate traffic
management.

iii. Maintain and comply with the OHS Act.
iv. Clear out all debris at the Work site.
v. Submit handover Completion Certificate.

vi. The contractor must ensure good relationship is maintained with the member of the
public and the landowners.

vii. The contractor shall compensate any damage to EFL assets, other public or
private property, farm or crop during the execution of the Work.

(e) The Contractor shall send all communications to the EFL’s Manager Transmission and copy
of the same to the EFL’s Transmission Engineer.

(f) The contractor is solely responsible for the quality of works, compliance with the tender’s
work scope and quality requirements. The EFL’s presence on site does not indemnify the
contractor from delivering quality works as per tender specification and the contract’s
requirement. The Unit Leader Transmission or thereby explicitly delegated representative,
shall inspect the quality of works and signoff on completion certificates.

11.Safety Measures at Work Site
The contractor shall comply with all applicable safety regulations while carrying out the work
on site. This includes but not limited to;

a) Appropriate and adequate safety training provided to its laborers and machine
operators to safely execute the work

b) Appropriate use of personal protective equipment such as steel capped boots,
helmets, safety harness, etc.

c) Sufficient caution signs displayed on the road next to work area ensuring traffic flow
and public access is controlled

d) First aid facilities and a trained first aider to be available on site at all times

The contractor will solemnly be responsible for any incident or accident resulting from either
negligence or omission of the above safety requirements



12. Protection of Environment
It is the contractors’ responsibility to ensure all reasonable steps are taken to ensure protection
of the environment and limit the damage and nuisance to property and people resulting from
pollution, noise and other results from operation. This also includes clearing and removing all
branches, trees and debris from the site together with proper disposal upon completion of work.
Failure to adhere to the above will solemnly be the contractor’s responsibility.

13.Landowners
The contractor will be responsible for offering of “Sevusevu” to the landowner prior to actual
commencement of work as a sign of respect. EFL shall accompany the contractor to the
ceremony

14.Commencement & Completion of Work
The commencement and completion for each stage of work shall strictly be adhered as per
work plan. The contractor is to follow the instruction given by Energy Fiji Limited. The
instructions will be given by the Transmission Engineer on which area the Pole Base Clearing
Works will be done.

15. Extension of Time for Completion
The Contractor may apply for an extension of the Time for Completion if it is or will be delayed
either before or after the Time of Completion in any of the following events:

a. A force majeure event (defined as an event beyond the control of EFL and the
Contractor, which makes it impossible or illegal for a party to perform)

b. physical conditions or circumstances on the Site, which are exceptionally adverse and
were not (by the Base Date) foreseeable by an experienced contractor, or

c. Any delay, impediment or prevention by EFL.
d. Any extension of time granted shall be at the sole discretion of EFL.

If the Contractor intends to apply for an extension of the Time for Completion, the Contractor
shall give written notice to the Manager Transmission and copied to EFL’s Transmission Engineer
of such intention as soon as possible and in any event within 7 days of the start of the event
giving rise to the delay, together with any notice required by the Contract and relevant to such
cause

16. Liquidated Damages for Delay
If the Contractor fails to comply with the agreed Work Program or fails to meet deadlines, the
Contractor shall pay to EFL the relevant sum of liquidated damages as such stated as 10% of the
contract amount charged at the rate of 1% per day for each days’ delay outside the Work
Program except in a Force Majeure situation and/or the delay is not the fault of the Contractor.
The Liquidated damages shall be applicable to the full or any part of the project, as broken
down in the schedule of payments.



17.Inspection on Completion of Work
EFL shall carry out inspection in accordance with this clause and the EFL Vegetation
Management Policy. The Contractor is to notify and arrange a site meeting with EFL’s
Representative after the completion of works.

If the Works, or a Section, fails to get an approval from EFL’s Representative, the Contractor
will not be allowed to progress further. EFL’s Representative shall notify the Contractor to
rectify the defects and re-schedule the site inspection.

The Contract shall not be considered to be completed until the Completion Certificate has been
signed by the Contractor and accepted by EFL’s representative, stating the date on which the
Contractor completed his obligations to EFL’s satisfaction.

The Completion Certificate shall be given by the Contractor within five (5) working days after
completion of each stage and the expiry of the Contract Period, or as soon after such date as
the Contractor has completed all the Works, including remedying any defects.

Only the acceptance of the Completion Certificate by EFL shall deem to constitute approval of
the Works and proceed for payments.

18. Contract Price and Payment
17.1 Contract Price

Unless otherwise stated:
a. Payment for the Works shall be made as stated in the Schedule of Payment

b. The Contract price shall not be adjusted for changes in the cost of labour, materials
or other matters; and

c. The Contractor shall pay all duties and taxes in consequence of his obligations under
the Contract, and the Contract Price shall not be adjusted for such costs.

d. No Variations shall be entertained.

17.2 Payment
unless otherwise stated,

a. EFL shall pay the amount in accordance with the Schedule of Payment and Work
Program;

b. The Contractor shall furnish an invoice and submit the Completion Certificate for
each stage of payment; and

c. The payment to the Contractor shall be made by cheque.

d. All payments to the Contractor will be made within 30 days from date of receipt of
the invoice and supporting documents.



19.

20.

e. The contractor shall give a minimum of Five (5) Working days to the EFL staff to carry
out the Circuit inspection and rectification of the defects.

Notice and Waring Letters

If the Contractor fails to carry out any obligations, or if the Contractor is not executing
the Works in accordance with the Contract, EFL’s Representative may give notice to the
Contractor requiring him to make good such failure and remedy the same within a
specified reasonable time.

Warning letters will be issued to the contractor for the conducts listed below:

e Failure to meet the deadline of work completion program.

¢ Failure to maintain a healthy relationship with the land owners.

e Cancelation of Pole Base Clearing works on regular basics.

¢ Not fully filling the Safety criteria.

¢ Failing to remove VM debris from the site or the land owner’s property.

Note: Upon receiving 3 warning letters, the VM contract can be terminated and the
payments shall be held.

Insurance for Works and Contractor’s Equipment

During the Work, and through to the date of Completion of all Works while any employee
of the Contractors are present at the Site, the Contractor shall provide and maintain,
through purchase or its standard insurance program, including provisions for self-
retention, the insurance coverage listed below or its equivalent:

19.1 Workers' Compensation Workers compensation insurance in the amount of
FJD$100,000.00, that the Contractor shall self-insure against worker’s compensation
perils and to comply with qualification, and requirements of all applicable workers
compensation laws.

19.2 Comprehensive General Liability Insurance Comprehensive general liability
insurance, covering Contractor, its employees and Third Party for all of Contractor's
operations hereunder, including all activities at the Work Site, including, but not limited
to, bodily injury, property damage, premises operations, elevators, products,
completed operations and blanket contractual coverage with limits of not less than
FJD$100,000.00 combined single limit.

Insurance Policies

Policy Type Value Date of Issue | Expiry Date Insurance Company

Public Liability | $100,000.00

Contractors All | $100,000.00

risk




e Bidders to submit proof of current insurance documents at the time of submission of
their Bid.
e All Bids without proof of insurance shall be disqualified.



The following table is compulsorily to be filled and returned with tender bid. All bids

Technical Evaluation Criteria

without the completed table provided below shall be disqualified.

Criteria

EFL Requirements

Bidder’s Reply

Positive Experience With EFL

At least 2 VM jobs Done

Capability to complete task
(Labor names with details)

10 personnel per Team
(Minimum 2 Teams required)

Insurance Policy

Contractors risk - $100K
Public Liability - $100k

EFL Contractor Tender HSE
Management system
Questionnaire - HSE41C02

Complete and return document

EFL Contractor Health and
Safety Plan - HSE41C04

Complete and return document

EFL Contractor JSA & Risk
Assessment Form - HSE41C11

Complete and return document

Contractor Plant and Equipment
Register - HSE41C12

Complete and return document

Clearing of all VM debris

All VM debris to be cleared and
disposed at a location agreed by EFL

Pole base clearing and spraying

Compliance with pole base clearing
and spraying

Site Visit Attended

Compulsory for site visit

Fiji Revenue & Customs Service
Tax Compliance Certificate to
be given with bid

Compulsory valid document to be
submitted with bid

Ability to meet deadlines

No previous contract withdrawal
from Energy Fiji Limited.

FNPF compliance certificate to
be given with bid

Compulsory valid document to be
submitted with bid

FNU compliance certificate to
be given with bid

Compulsory valid document to be
submitted with bid




List of Approved Workers who will be working at the Work Site.

Occupations may possibly be: Supervisor; Assistant Supervisor; Driver; Labour; etc

No. Name of Employee FNPF Number | Occupation




TENDER CHECKLIST

The Bidders must ensure that the details and documentation mention below must
be submitted as part of their tender Bid

Tender Number

Tender Name

10.

11.

12.
13.

Full Company / Business Name:

(Attach copy of Registration Certificate)

Director/Owner(s):

Postal Address:

Phone Contact:

Fax Number:

Email address:

Office Location:

TIN Number:
(Attach copy of the VAT/TIN Registration Certificate - Local Bidders Only (Mandatory)

FNPF Employer Registration Number: (For Local Bidders only) (Mandatory)
Provide a copy of Valid FNPF Compliance Certificate (Mandatory- Local Bidders only)

Provide a copy of Valid FRCS (Tax) Compliance Certificate (Mandatory Local Bidders only)

Provide a copy of Valid FNU Compliance Certificate (Mandatory Local Bidders only)

Contact Person:

| declare that all the above information is correct.

Name:

Position:

Sign:

Date:



Tender submission

Bidders are requested to upload electronic copies via Tender Link by registering
their interest at: https://www.tenderlink.com/efl

EFL will not accept any hard copy submission to be dropped in the tender box at
EFL Head Office in Suva.

This tender closes at 4.00pm (1600hrs) on Wednesday 25" February, 2026.

For further information or clarification please contact our Supply Chain Office
on phone (+679) 3224360 or (+679) 9992400 or email us on
tenders@efl.com.fj

The bidders must ensure that their bid is inclusive of all Taxes payable under Fiji
Income Tax Act. Bidders are to clearly state the percentage of VAT that is
applicable to the bid prices.

The lowest bid will not necessarily be accepted as the successful bid.
The Tender Bids particularly the “Price” must be typed and not hand written.

Any request for the extension of the closing date must be addressed to EFL in
writing three (3) working days prior to the tender closing date.

Tender Submission via email or fax will not be accepted.


https://www.tenderlink.com/efl
mailto:tenders@efl.com.fj

