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1. Scope of Works 

Tenderers are invited for Timber Harvesting Works on the EFL’s Distribution Network 
at Nabukelevu Village in Serua. The harvested timber (selected by the contractor) 
is to be taken to a saw mill for processing. The contractor shall pay the sawmill 
price to EFL for all the timbers that are harvested at Nabukalevu and taken to 
sawmill for processing.  Bids are to be submitted for the harvesting as tabulated 
below:  

 

Stage Location Price (VIP) 

Timber Harvesting at Nabukelevu Village, Serua 

1.  
As per the Construction Drawing: A1 04 N89 025  – SUPPLY 
TO NABUKELEVU VILLAGE, SERUA 

 

 
Note: Timber Harvesting to be carried out within 30m of EFL power lines, and 
any other tree specifically identified during the site visit. 

 

2. Commencement and Completion of Works 

 
a) Latest date for commencement of the works: 1 day from issue of LPO.  
b) Date for final completion of the works: 21 days from issue of LPO. 

 
3. For the purpose of supervising the contract on behalf of the Authority, references 

in the General Conditions to the Authority shall include the Unit Leader 

Distribution Central or his designated officer. The Project Manager shall be the 

Unit Leader Distribution Central and the Project Engineer shall be the 

Construction Coordinator Central. The Project Supervisor shall be assigned prior 

to the induction by the Construction Coordinator Central. 

4. Insurance 

(a) Contractor's risk $500,000. 

(b) Public Liability $500,000. 

(c) Worker's Compensation $250,000. 

The contractor shall indemnify EFL against any claims for liability, injuries, 
losses, damages etc. that may arise during the execution of the works. 

 

5. Liquidated and ascertained damages  

$200 per day 

6. Defects Liability period 

Defect liability period shall be 6 months from the completion of the work. 

7. Retention Fund  
(a) Limit of retention fund: NIL 
(b) Nature of retention fund: N/A 
(c) Release of retention fund: N/A 



 

8. CONTRACTOR REQUIREMENTS 

 
a) Tender Bid – Contractor shall submit a firm bid clearly indicating a lump 

sum VIP price. 

 
b) Site Visit – Contractor shall participate in a site visit which is compulsory. 

Bids from tenderers who do not participate in the site visit shall be 
disqualified. 

 
c) Standards – All Timber Harvesting work shall be in compliance with EFL 

Vegetation Management Policy. 

 
d) Vegetation clearing – Vegetation, which at a mature height will exceed 

2m in height and will be within falling distance from the EFL lines are to 
be removed. 
Vegetation debris shall be disposed off neatly at a location agreed to 
by EFL. No debris shall be left by the roadside, or blocking drains. In 
the event the vegetation is not disposed off promptly, EFL shall 
organize alternative contractors to dispose the same and the cost 
shall be deducted from the contract sum. 

e) Safety Plan – The tender bid shall include a Safety Plan that will be 
evaluated by the EFL’s HSE Unit. Tender bids with incomplete, 
unacceptable, or without a Safety Plan will not be considered for award 

 
f) Safety Record – Tender bid shall include a brief report on Safety 

performance over the last two years. The report shall include all incidents 
and accidents.  

 

g) Sub-contracting – Subcontracting shall not be permitted, except where 
this is specifically presented in the tender bid, and only upon approval 
by EFL. Subcontractors shall be required to fulfil all requirements as if 
they were the contractor. 

 
h) Scope of works - Work involved in this contract is broadly classified into 

two phases, and progress payments shall be processed accordingly. 

 
i) Timber Harvesting  
ii) Disposal of vegetation debris 

 
 
 

i) Contact - Contractor shall have a valid postal address, Office 
phone/fax/e-mail contact. The Principal shall be available by mobile 
phone at any time. 

 
j) Work Program - Contractor shall submit a work programme before 

starting of project. This shall be part of the contract. Work shall 
commence within one (1) day after receiving an official EFL Local 
Purchase Order. 

 



 

k) Training – Contractor shall ensure his employees have attended training 
on timber harvesting and records of this shall be submitted with the 
tender bid. In the event that the training has not been carried out, the 
Contractor shall ensure these training are carried out PRIOR to induction 
for new project. 

 

l) Chainsaw Operator – Contractor shall ensure that the project has one 
Certified Chainsaw Operator certified by the Department of Forests. 
Records of these personnel shall be submitted with the tender bid. 

 
m) Invoicing – Contractor shall submit details of work completed to allow 

prompt approval of invoice. 

 
n) Safety Induction - A Safety induction must be conducted before start of 

vegetation management work. Contractor shall ensure that all 
employees who work on the project attend the Safety Induction. All 
contractor employees are to present a valid company ID card clearly 
showing a current photo, employee name, employee date of birth and 
employee job description. 

 
o) Instruction to Commence Work - Contractor shall NOT commence work 

on site unless an “Instruction to Commence Work” has been received from 
the Project Manager. 

 
p) Signboards - One signboard (6’X 4’) must be erected at the start of the 

works and one at the end of the works clearly stating: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
All other signboards must be placed at appropriate locations as per FRA 
requirements. 

 

q) Accident Reporting – All accidents and incidents shall be reported 
immediately to EFL using approved forms available in the EFL Safety Plan 
Template, or equivalent. 

 

DANGER 

 

PROJECT: VEGETATION MANAGEMENT– [Location name] 

 

CONTRACTOR: …………………………………………… 

 

VEGETATION MANAGEMENT WORK. 

 

Driver please reduces speed. 
Pedestrians please use other footpath/side of road 

 

THANKS 
 



 

r) Project Updates - Contractor shall meet with EFL Project Manager, Project 
Engineer and Project Supervisor on a weekly basis to discuss project 
progress and bottlenecks. These meetings shall be minuted for records, 
and circulated to the appropriate stakeholders. 

 
s) Tidiness – The Contractor shall maintain the worksite in a neat and tidy 

condition. 

 
t) Consent for Vegetation clearing – no vegetation shall be cleared unless 

specific instruction to do so has been received from the Project Supervisor. 
Notwithstanding this, the contractor shall inform the tree owner that he is 
required to clear the tree, and shall obtain the owner’s confirmation that 
he has given EFL his consent to remove the tree, prior to proceeding with 
cutting the tree.  
Contractor shall sight the Consent Form before cutting any tree. 

 
u) Fires – No fires are to be lit at jobsites for the purpose of clearing 

vegetation or vegetation debris. 

 
v) Village Protocols – the contractor shall comply with protocols involved in 

working on land owned by Indigenous Fijians to ensure smooth work 
progress. 

 

w) Damage to property – The Contractor shall ensure that there is no damage 
to roadways, footpaths, drains, water-courses, properties and other 
services. The Contractor shall make good to the satisfaction to the owner 
any damage caused by the contractor at their own cost. 

 
x) Portable signboards - Portable signboards must be placed at 50m intervals. 

 

y) Traffic and Pedestrian Control – The Contractor shall ensure that there is 
minimum disruption to the flow of traffic and pedestrian. EFL procedures 
on Traffic Control and Pedestrian Control shall be diligently exercised. 

 
z) Worksite protection - Bollards/cone must be placed at 10m intervals. 

 

aa) Jobsite Safety Assessment - Contractor to carry out Jobsite Safety 
Assessment daily, and as and when required, and submit these to EFL on a 
weekly basis. 

 
bb) Contractor HSE Compliance - Contractor shall comply with EFL/Contractor 

HSE Manual at all times. 

 
cc) Defects Rectification – The contractor shall rectify all defects within one 

(1) day as per contract. 

 
dd) Project completion – The contractor shall complete work on time as per 

contract. 

 



 

ee) Project progress – If the Contractor fails to proceed with the works with 
reasonable diligence or suspends the works or refuses to comply with the 
reasonable direction from EFL by reason of which the works are materially 
affected and any such default continues for a period of seven (7) days after the 
issue of written notice, EFL may itself call any other person to complete the 
works at the Contractor’s risk and expense. 

 
ff) EFL/Contractor HSE Manual - Contractor shall comply with 

EFL/Contractor HSE Manual at all times. 
 
 
 
 
 
 

9. EFL Requirements 
 
 

a) EFL’s HSE Unit shall vet Safety Plan submitted by Contractor and approve 
after queries clarified by Contractor. 

 
b) EFL Project Supervisor and Project Engineer shall carry out regular site 

inspections to ensure compliance with HSE requirements, and submit Safety 
Visit Reports of the visit. 

c) EFL Project Supervisor and Project Engineer shall issue Non-Conformance 
Report if required, and follow up for verification of implementation of 
Action Items arising out of the Non-Conformance Report. 



 

 

10. PAYMENT SCHEDULE 

 

Payment shall be made as per payment schedule: 
 

Phase Description Percentage payment 

1 First & Final Progress Payment 100% 
 (100% completion of work)  

2 Retention Zero 

 

Progress payments may be made, but shall not exceed the value of work completed. 



 

 

TECHNICAL EVALUATION CRITERIA 
 

The following table is to be filled and returned with tender bid. 
 

Criteria EFL Requirement Bidder’s Reply 

Experience in Timber Harvesting 
At least 2 timber harvesting jobs 

done 
 

Capability to complete task 

(Labor names with details) 

1 chainsaw operator with 5 other 

timber harvesting authorized 

personnel per team 

 

Insurance Policy 

Contractors risk - $500K 

Public Liability - $500k 
Worker's Compensation - $250k 

 

EFL Contractor Tender HSE 

Management system 
Questionnaire - HSE41C02 

Complete and return document  

EFL Contractor Health and Safety 

Plan - HSE41C04 
Complete and return document  

EFL Contractor JSA & Risk 

Assessment Form - HSE41C11 
Complete and return document  

Contractor Plant and Equipment 

Register - HSE41C12 
Complete and return document  

Clearing of all VM debris 

All timber harvesting debris to be 

cleared and disposed at a location 

agreed by EFL 

 

Chainsaw Operator Certificate 
Copies of certificate to be 

provided 
 

VM Certificate 

All VM ID card copies with detail 

required for staff expected to 
carry out VM 

 

Site Visit Attended Compulsory for site visit  

Fiji Revenue & Customs Service 

Tax Compliance Certificate to be 

given with bid 

Compulsory document to be 

submitted with bid 
 

FNPF compliance certificate to 
be given with bid 

Compulsory document to be 
submitted with bid 

 

Proof of good workmanship 

Agreement to deduction from 

contractual amount the 
equivalent cost incurred due to 
unplanned outage as a result of 
VM 

 

 

 



 

TENDER SUBMISSION CHECK LIST 
 

The Bidders must ensure that the details and documentation mention below must 
be submitted as part of their tender Bid 

Tender Number _______________  

Tender Name __________________________________________________  

1. Full Company / Business Name: _____________________________________ 

(Attach copy of Registration Certificate) 

2. Director/Owner(s): ________________________________________________ 

3. Postal Address:___________________________________________________ 

4. Phone Contact: ___________________________________________________ 

5. Fax Number: _____________________________________________________ 

6. Email address: ___________________________________________________ 

7. Office Location: ___________________________________________________ 

8. TIN Number: _____________________________________________________ 

(Attach copy of the VAT/TIN Registration Certificate - Local Bidders Only 
(Mandatory) 

9. FNPF Employer Registration Number: _________(For Local Bidders only) ( Mandatory) 
 
10. Provide a copy of Valid FNPF Compliance Certificate ( Mandatory- Local Bidders only) 
 
11. Provide a copy of Valid FRCS (Tax) Compliance Certificate ( Mandatory Local Bidders 
only) 

12. Contact Person: __________________________________________  

I declare that all the above information is correct. 

Name:_________________  
Position: _______________  
Sign: __________________  
Date: 

 

 
 
 
 
 
 
 
 
 
 
 



 

 
Two (2) hard copies of the tender bids in sealed envelope shall be deposited in the tender 
box located at the Supply Chain Office at the EFL Head Office, 2 Marlow Street, Suva, Fiji. 
 
Courier charges for delivery of Tender Document must be paid by the bidders. 
 
This tender closes at 4:00 p.m. (16.00hrs Fiji time) on Wednesday 31st October, 2018.  
 
Each tender shall be sealed in an envelope with the envelope bearing only the following 
marking: 

 
MR 375/2018 

To Carry Out Timber Harvesting at Nabukelevu Village, Serua Scheme # SE01-13 
 
The Secretary, Tender Committee 
Energy Fiji Limited 
Supply Chain Office 
Private Mail Bag,  
Suva 

  
It must also indicate the name and address of the tenderer on the reverse of the 
envelope. 

 
All late tenders, unmarked Envelopes and envelopes without bidder’s name and address 
on the reverse on the envelope will be returned to the Tenderers unopened. (Bids via e-
mail or fax will not be considered). 
 
The bidders must ensure that their bid is inclusive of all Taxes payable under Fiji Income 
Tax Act and must have the most current Tax Compliance Certificate.  
 
For further information or clarification please contact our Supply Chain Office on phone 
(+679) 3224360 or (+679) 9991587. 
 
Bidders are requested to submit a: 
 

 Valid Tax Compliance Certificate  

 FNPF Compliance Certificate  
 

 
 
 


