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. Scope of Works

Tenderers are invited for Timber Harvesting Works on the EFL’s Distribution Network
at Nabukelevu Village in Serua. The harvested timber (selected by the contractor)
is to be taken to a saw mill for processing. The contractor shall pay the sawmill
price to EFL for all the timbers that are harvested at Nabukalevu and taken to
sawmill for processing. Bids are to be submitted for the harvesting as tabulated
below:

Stage Location Price (VIP)

Timber Harvesting at Nabukelevu Village, Serua

1 As per the Construction Drawing: A1 04 N89 025 - SUPPLY|
’ TO NABUKELEVU VILLAGE, SERUA

Note: Timber Harvesting to be carried out within 30m of EFL power lines, and
any other tree specifically identified during the site visit.

. Commencement and Completion of Works

a) Latest date for commencement of the works: 1 day from issue of LPO.
b) Date for final completion of the works: 21 days from issue of LPO.

. For the purpose of supervising the contract on behalf of the Authority, references

in the General Conditions to the Authority shall include the Unit Leader
Distribution Central or his designated officer. The Project Manager shall be the
Unit Leader Distribution Central and the Project Engineer shall be the
Construction Coordinator Central. The Project Supervisor shall be assigned prior
to the induction by the Construction Coordinator Central.

. Insurance
(@)  Contractor's risk $500,000.
(b) Public Liability $500,000.

(c) Worker's Compensation  $250,000.

The contractor shall indemnify EFL against any claims for liability, injuries,
losses, damages etc. that may arise during the execution of the works.

. Liquidated and ascertained damages

$200 per day

. Defects Liability period

Defect liability period shall be 6 months from the completion of the work.

. Retention Fund

(a) Limit of retention fund: NIL
(b) Nature of retention fund: N/A
(c) Release of retention fund: N/A
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8. CONTRACTOR REQUIREMENTS

a) Tender Bid - Contractor shall submit a firm bid clearly indicating a lump
sum VIP price.

b) Site Visit - Contractor shall participate in a site visit which is compulsory.
Bids from tenderers who do not participate in the site visit shall be
disqualified.

C) Standards - All Timber Harvesting work shall be in compliance with EFL
Vegetation Management Policy.

d) Vegetation clearing - Vegetation, which at a mature height will exceed

2m in height and will be within falling distance from the EFL lines are to
be removed.
Vegetation debris shall be disposed off neatly at a location agreed to
by EFL. No debris shall be left by the roadside, or blocking drains. In
the event the vegetation is not disposed off promptly, EFL shall
organize alternative contractors to dispose the same and the cost
shall be deducted from the contract sum.

e) Safety Plan - The tender bid shall include a Safety Plan that will be
evaluated by the EFL’s HSE Unit. Tender bids with incomplete,
unacceptable, or without a Safety Plan will not be considered for award

f) Safety Record - Tender bid shall include a brief report on Safety
performance over the last two years. The report shall include all incidents
and accidents.

g) Sub-contracting - Subcontracting shall not be permitted, except where
this is specifically presented in the tender bid, and only upon approval
by EFL. Subcontractors shall be required to fulfil all requirements as if
they were the contractor.

h) Scope of works - Work involved in this contract is broadly classified into
two phases, and progress payments shall be processed accordingly.

i) Timber Harvesting
ii) Disposal of vegetation debris

i) Contact - Contractor shall have a valid postal address, Office
phone/fax/e-mail contact. The Principal shall be available by mobile
phone at any time.

j) Work Program - Contractor shall submit a work programme before
starting of project. This shall be part of the contract. Work shall
commence within one (1) day after receiving an official EFL Local
Purchase Order.
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k)

Training - Contractor shall ensure his employees have attended training
on timber harvesting and records of this shall be submitted with the
tender bid. In the event that the training has not been carried out, the
Contractor shall ensure these training are carried out PRIOR to induction
for new project.

Chainsaw Operator - Contractor shall ensure that the project has one
Certified Chainsaw Operator certified by the Department of Forests.
Records of these personnel shall be submitted with the tender bid.

Invoicing - Contractor shall submit details of work completed to allow
prompt approval of invoice.

Safety Induction - A Safety induction must be conducted before start of
vegetation management work. Contractor shall ensure that all
employees who work on the project attend the Safety Induction. All
contractor employees are to present a valid company ID card clearly
showing a current photo, employee name, employee date of birth and
employee job description.

Instruction to Commence Work - Contractor shall NOT commence work
on site unless an “Instruction to Commence Work” has been received from
the Project Manager.

Signboards - One signboard (6’X 4’) must be erected at the start of the
works and one at the end of the works clearly stating:

DANGER
PROJECT: VEGETATION MANAGEMENT- [Location name]
CONTRACTOR: ......cccuveincncnricncnennncncnensnesenenes
VEGETATION MANAGEMENT WORK.

Driver please reduces speed.
Pedestrians please use other footpath/side of road

THANKS

All other signboards must be placed at appropriate locations as per FRA
requirements.

q)

Accident Reporting - All accidents and incidents shall be reported
immediately to EFL using approved forms available in the EFL Safety Plan
Template, or equivalent.
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aa)

bb)

cc)

dd)

Project Updates - Contractor shall meet with EFL Project Manager, Project
Engineer and Project Supervisor on a weekly basis to discuss project
progress and bottlenecks. These meetings shall be minuted for records,
and circulated to the appropriate stakeholders.

Tidiness - The Contractor shall maintain the worksite in a neat and tidy
condition.

Consent for Vegetation clearing - no vegetation shall be cleared unless
specific instruction to do so has been received from the Project Supervisor.
Notwithstanding this, the contractor shall inform the tree owner that he is
required to clear the tree, and shall obtain the owner’s confirmation that
he has given EFL his consent to remove the tree, prior to proceeding with
cutting the tree.

Contractor shall sight the Consent Form before cutting any tree.

Fires - No fires are to be lit at jobsites for the purpose of clearing
vegetation or vegetation debris.

Village Protocols - the contractor shall comply with protocols involved in
working on land owned by Indigenous Fijians to ensure smooth work
progress.

Damage to property - The Contractor shall ensure that there is no damage
to roadways, footpaths, drains, water-courses, properties and other
services. The Contractor shall make good to the satisfaction to the owner
any damage caused by the contractor at their own cost.

Portable signboards - Portable signboards must be placed at 50m intervals.

Traffic and Pedestrian Control - The Contractor shall ensure that there is
minimum disruption to the flow of traffic and pedestrian. EFL procedures
on Traffic Control and Pedestrian Control shall be diligently exercised.

Worksite protection - Bollards/cone must be placed at 10m intervals.

Jobsite Safety Assessment - Contractor to carry out Jobsite Safety
Assessment daily, and as and when required, and submit these to EFL on a
weekly basis.

Contractor HSE Compliance - Contractor shall comply with EFL/Contractor
HSE Manual at all times.

Defects Rectification - The contractor shall rectify all defects within one
(1) day as per contract.

Project completion - The contractor shall complete work on time as per
contract.
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ee) Project progress - If the Contractor fails to proceed with the works with
reasonable diligence or suspends the works or refuses to comply with the
reasonable direction from EFL by reason of which the works are materially
affected and any such default continues for a period of seven (7) days after the
issue of written notice, EFL may itself call any other person to complete the
works at the Contractor’s risk and expense.

ff) EFL/Contractor HSE Manual - Contractor shall comply with
EFL/Contractor HSE Manual at all times.

9. EFL Requirements

a) EFL’s HSE Unit shall vet Safety Plan submitted by Contractor and approve
after queries clarified by Contractor.

b) EFL Project Supervisor and Project Engineer shall carry out regular site
inspections to ensure compliance with HSE requirements, and submit Safety
Visit Reports of the visit.

c) EFL Project Supervisor and Project Engineer shall issue Non-Conformance
Report if required, and follow up for verification of implementation of
Action Items arising out of the Non-Conformance Report.
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10. PAYMENT SCHEDULE

Payment shall be made as per payment schedule:

Phase |Description Percentage payment
1 First & Final Progress Payment (100%

(100% completion of work)
2 Retention Zero

Progress payments may be made, but shall not exceed the value of work completed.
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TECHNICAL EVALUATION CRITERIA

The following table is to be filled and returned with tender bid.

Criteria

EFL Requirement

Bidder’s Reply

Experience in Timber Harvesting

At least 2 timber harvesting jobs
done

Capability to complete task
(Labor names with details)

1 chainsaw operator with 5 other
timber harvesting authorized
personnel per team

Insurance Policy

Contractors risk - $500K

Public Liability - $500k
Worker's Compensation - $250k

EFL Contractor Tender HSE

Management system
Questionnaire - HSE41C02

Complete and return document

EFL Contractor Health and Safety
Plan - HSE41C04

Complete and return document

EFL Contractor JSA & Risk
Assessment Form - HSE41C11

Complete and return document

Contractor Plant and Equipment
Register - HSE41C12

Complete and return document

Clearing of all VM debris

All timber harvesting debris to be
cleared and disposed at a location
agreed by EFL

Chainsaw Operator Certificate

Copies of certificate to be
provided

VM Certificate

All VM ID card copies with detail

required for staff expected to
carry out VM

Site Visit Attended

Compulsory for site visit

Fiji Revenue & Customs Service
Tax Compliance Certificate to be
given with bid

Compulsory document to be
submitted with bid

FNPF compliance certificate to
be given with bid

Compulsory document to be
submitted with bid

Proof of good workmanship

Agreement to deduction from
contractual amount the
equivalent cost incurred due to
unplanned outage as a result of
VM
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TENDER SUBMISSION CHECK LIST

The Bidders must ensure that the details and documentation mention below must
be submitted as part of their tender Bid

Tender Number

Tender Name

1. Full Company / Business Name:

(Attach copy of Registration Certificate)

2. Director/Owner(s):

3. Postal Address:

4. Phone Contact:

5. Fax Number:

6. Email address:

7. Office Location:

8. TIN Number:

(Attach copy of the VAT/TIN Registration Certificate - Local Bidders Only
(Mandatory)

9. FNPF Employer Registration Number: (For Local Bidders only) ( Mandatory)
10. Provide a copy of Valid FNPF Compliance Certificate ( Mandatory- Local Bidders only)

11. Provide a copy of Valid FRCS (Tax) Compliance Certificate ( Mandatory Local Bidders
only)

12. Contact Person:

| declare that all the above information is correct.

Name:

Position:
Sign:
Date:
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Two (2) hard copies of the tender bids in sealed envelope shall be deposited in the tender
box located at the Supply Chain Office at the EFL Head Office, 2 Marlow Street, Suva, Fiji.

Courier charges for delivery of Tender Document must be paid by the bidders.
This tender closes at 4:00 p.m. (16.00hrs Fiji time) on Wednesday 31st October, 2018.

Each tender shall be sealed in an envelope with the envelope bearing only the following
marking:

MR 375/2018
To Carry Out Timber Harvesting at Nabukelevu Village, Serua Scheme # SE01-13

The Secretary, Tender Committee
Energy Fiji Limited

Supply Chain Office

Private Mail Bag,

Suva

It must also indicate the name and address of the tenderer on the reverse of the
envelope.

All late tenders, unmarked Envelopes and envelopes without bidder’s name and address
on the reverse on the envelope will be returned to the Tenderers unopened. (Bids via e-

mail or fax will not be considered).

The bidders must ensure that their bid is inclusive of all Taxes payable under Fiji Income
Tax Act and must have the most current Tax Compliance Certificate.

For further information or clarification please contact our Supply Chain Office on phone
(+679) 3224360 or (+679) 9991587.

Bidders are requested to submit a:

e Valid Tax Compliance Certificate
e FNPF Compliance Certificate



