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TENDER NO - MR 270/2019

PROJECT: ELECTRICITY SUPPLY TO LATIKA
DEVI AND TWO OTHERS AT MARO, SIGATOKA

SCHEME: SG05-18

CONSTRUCTION OF DISTRIBUTION
POWERLINES



Notes:

vewnN

Bidders to submit copies of EFL training records with current validity. Bids without this will
be disqualified.

Safety Plan to be included in tender bid.

Safety Report for 2017, 2018 to be submitted with tender.

List of Construction projects completed for EFL to be submitted with tender.

Please pay specific attention to Clause 12 under PART C, Contractor Requirements: “Electric
Power Lineman/ Line Mechanic/ Line Worker — Contractor shall ensure that the Construction
Team comprises a minimum of five personnel, at least one of whom shall be a certified
Electric Power Lineman/ Line Mechanic/ Line Worker. The remaining team members shall
comprise of registered Trainee Line Workers/ Trainee Linemen/ Trainee Line Mechanic
working on the project on a full time basis. Records of these personnel shall be submitted
with the bid.

Contractors unable to submit positive proof (Certificates) that they meet this key requirement
shall not be considered.

Please pay specific attention to Clause 25 under PART C, Contractor Requirements:
“Loading, Transportation and Unloading of Material - Loading and Transportation of all
Materials from EFL’s Stores and unloading at the site will be the responsibility of the
Contractor. Spalls shall be picked up by the contractor either from EFL Depot or suitable
supplier after instruction from EFL. Concrete Poles shall be picked up either from EFL Depot
or Humes (Navutu, Kinoya, Labasa) upon instruction from EFL. Loading the Poles at EFL yard,
transportation and unloading at the site will be the responsibility of the Contractor.”

Please pay attention to new clause 41 under PART C, Contractor Requirements: “Pole ID
Installation”.

All work requiring EFL supervision shall be started and completed during normal working
hours.

In the event that the contractor carries out work which requires EFL supervision after
normal working hours, the contractor shall pay for the overtime costs incurred.

Weekly progress reports should include the details below; this shall be submitted without
fail, otherwise it will affect process of payment.

Personal Protective Equipment - Condition

Name of Hard Safety Safety Gum Working Reflective Safety Pole
Personnel Hat Glass Boot Boot Gloves Vest Harness Strap
Contract | Area of | Progress Invoice Payment
Tender # | Scheme# | LPO # Name Work (%) Submitted Received Comments
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COMPLIANCE CHECKLIST

Contractor Name/Stamp

Compliance - The following documents are to be provided with the tender bid:

No. Check (V)

1 | Tax Compliance Certificate from FRCA

2 Business Registration details

3 FNPF Certificate

4 Evidence of manpower employment (e.g. payroll listing, etc.)

5 Project Team Composition of the team executing the works, including
photo IDs, qualification of personnel

6 Insurance cover details — Public Liability, Workers Compensation,
Contractor’s all risk

7 Evidence of 1% Grant Levy to FNU

Bidders are to ensure that the above item are included as part of their bid. Failure to

provide documentation for the above will disqualify the bid.
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Contractor Name/Stamp

FIRST SCHEDULE

A: SPECIAL CONDITIONS OF CONTRACT —

1. The works shall comprise the installation of power lines as per attached Drawing No.
A3-04-N86-160

Please enter unit rates and lump-sum prices in table below.

The total Contract sum for of the works shall be: $ VIP.

Power Line Construction
SCHEME NO.: SG05/18 — Electricity Supply to Latika Devi And Two Others at Maro, Sigatoka.
UNIT RATES:
:5?1 Description Quantity Unit Rate Total

1 Install Concrete Pole [10.2m] 10

2 Install Concrete Pole [11m] 1

3 Install 1@ HV conductor (route length — km) 1.044

4 Install Ground Stay 7

5 Install Fly Stay 1

6 Install 14A dressing 4

7 Install 13A dressing 1

8 Install 12A dressing 3

9 Install 11A dressing 3

10 Install 5KVA 11KV/240V 1@ Pole Mount Transformer 1

11 Install Pole ID 11

TOTAL:
LUMP SUM COSTS:
Item No. | Materials/Poles Transport Cost Total
1 Transportation of materials/poles from EFL Depot/Supplier to site
Item No. | Vegetation Management Total
2 Vegetation Management as required

Note:
e All work on Existing Poles A, B, C, D, E, F shall be carried out by EFL.
e The final stringing and connection to the existing grid shall be carried out by EFL.
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3. Work schedule

(a) Latest date for commencement of the works: 7 days from issue of LPO.

(b) Date of completion of Phase 1: 3 weeks from issue of LPO.

(c) Date of completion of Phase 2: 6 weeks from issue of LPO.

(d) Date of completion of Phase 3: 9 weeks from issue of LPO.

(e) Date of completion of Phase 4: 12 weeks from issue of LPO.
(f) Date of completion of Phase 5: 16 weeks from issue of LPO
(g) Date of practical completion of the works: 16 weeks from issue of LPO.
(h) Date for final completion of the works: 16 weeks from issue of LPO.

4, For the purpose of supervising the contract on behalf of the Authority, references in the

General Conditions to the Authority shall include the Unit Leader Distribution Western or his
designated officer. The Project Manager shall be the Unit Leader Distribution Western, the
Project Engineer shall be the Construction Engineer Western, and the Project Supervisor shall
be the Construction Coordinator Western.

5. Insurance (refer clause 14)
(a) Contractor's risk $500,000.
(b) Public Liability $500,000.
(c) Worker's Compensation $250,000.

The contractor shall indemnify EFL against any claims for liability, injuries, losses, damages etc
that may arise during the execution of the works.

6. Liquidated and ascertained damages (refer clause 20):
$200 per day.

7. Defects Liability period (refer clause 21): 6 months
8. Retention Fund (refer clause 24)
(a) Limit of retention fund: 10% of contract sum
(b) Nature of retention fund: cash
(c) Release of retention fund: Subject to no pending defect, and as per EFL

Finance Policy.
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B: SECOND SCHEDULE

Specification for Distribution Power lines installation for Electricity Supply to Latika Devi

And Two Others at Maro, Sigatoka. Scheme # SG05-18.

1.0

2.0

2.1

2.2

2.3

2.4

2.5

General

This specification covers the installation of Distribution Power lines for Electricity Supply to
Latika Devi And Two Others at Maro, Sigatoka as per attached Drawing No. A3-04-N86-
160 under conditions of Contract attached herein.

Scope of Work

Work involved in this contract is broadly classified into five phases:

i) Loading, Transportation and Unloading of Material
ii) Vegetation clearing

iii) Pole dressing, erection stays etc.

iv) Stringing of conductors

V) Installation of transformer, earthing etc.

Phase One — Loading, Transportation and Unloading of Material
The first phase comprises of the following works:

e Loading and Transportation of all Materials from EFL’s Stores and unloading at the site
will be the responsibility of the Contractor.

e Spalls shall be picked up by the contractor either from EFL Depot or suitable supplier after
instruction from EFL.

e Concrete Poles shall be picked up either from EFL Depot or Humes (Navutu, Kinoya,
Labasa) upon instruction from EFL.

e Loading the Poles at EFL yard, transportation and unloading at the site will be the
responsibility of the Contractor.

Phase Two — Vegetation Clearing

The second phase will involve the clearing of vegetation within 30m from the power lines.

Phase Three — Pole dressing, erection, stays etc.

This phase of the contract involves the dressing and erection of poles, the installation of
stays, Isolators etc.

Phase Four — Stringing of conductors

This phase involves the stringing of conductors to EFL standards, their binding, sagging etc.

Phase Five — Installation of Transformer
This phase involves the installation of transformer, earthing, dressing etc. to EFL standards.

Note: Installation of ABS/Auto-Recloser shall be carried out by EFL
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C: CONTRACTOR REQUIREMENTS

General Below is a list of minimum requirements for overhead power line construction contractors:

1)

2)

3)

4)

5)

6)

7)

8)

9)

Bid — Contractor shall submit a firm bid clearly listing unit costs for all items required. Vegetation
clearing and Transportation costs shall be submitted as a lump sum.

Site Visit — Contractor shall participate in a site visit (date, time and location as advised by EFL)
which is compulsory. Bids from companies who do not participate in the site visit shall be
disqualified. Site visits outside the date/time/location specified by EFL will not be entertained.

Standards — All construction work shall be in compliance with EFL Standard Overhead Line Design
& Construction Manual. If any instances occur whereby the requirements of this Manual cannot
be complied with or where it is desired for a specific reason to depart from them, written
permission must first be obtained from the EFL Unit Leader Distribution

Materials — To ensure quality control, all material for the project shall be supplied by EFL. Non-
technical items may be supplied by the contractor only if it is specifically stated in the bid
document.

Safety Record —bid shall include a brief report on safety performance over the last two years. The
report shall include all incidents and accidents.

First Aid — each team on the jobsite must have a full First Aid Kit.

Sub-contracting — Subcontracting shall not be permitted, except where it is specifically stated by
the contractor, and only upon approval by EFL. Subcontractors shall be required to fulfil all
requirements as if they were the contractor.

Scope of works - Work involved in this contract is broadly classified into the following six phases,
and progress payments shall be processed accordingly.

i) Vegetation Clearing;

ii) Transportation of material;

iii) Pole dressing and installation, including stays (scarfing — if specified in bid document);
iv) Stringing of conductors, installation of Air Break Switch, Isolators and line dropouts;
v) Installation of transformers, earthing, etc; and

vi) Labelling of poles.

Contact - Contractor shall have a valid postal address, office phone/fax/e-mail contact. The
Principal shall be available by mobile phone at any time.

10) Work Program - Contractor shall submit a work program before start of project. This shall be part

of the contract. Work shall commence within seven (7) days after receiving an official EFL
Purchase Order.
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11) Ground condition — Contractors are to note that sub-soil comprises soapstone and could contain
other services such as Telecommunication, Water & Sewerage, etc.

12) Electric Power Lineman/ Line Mechanic/ Line Worker — Contractor shall ensure that the
Construction Team comprises a minimum of five personnel, at least one of whom shall be a
certified Electric Power Lineman/ Line Mechanic/ Line Worker. The remaining team members
shall comprise of registered Trainee Line Workers/ Trainee Linemen/ Trainee Line Mechanic
working on the project on a full time basis. Records of these personnel shall be submitted with
the bid.

13) Invoicing — Contractor shall submit details of work completed to allow prompt approval of
invoice.

14) Safety Induction - A Safety induction must be conducted before start of power line construction
work.

15) Instruction to Commence Work - Contractor shall NOT commence work on site unless an
“Instruction to Commence Work” has been received from the Project Manager.

16) Signboards - One signboard (6'X 4’) must be erected at the start of the works and one at the end
of the works clearly stating :

DANGER

PROJECT: POWERLINE CONSTRUCTION — [Description of project]
Driver please reduce speed.
Pedestrians please use other footpath/side of road

CONTRACTOR: .....coureernrereneresnesnnsnesessnsnssesasanes
Emergency phone contact:
POWER LINE CONSTRUCTION WORK.

Please reduce speed.
Pedestrians please use other footpath/side of road.

THANKS

The above must be facing traffic entering into the work area.
The reverse face of the signage must state “Work Ends. Thank You”.

17) Accident Reporting — All accidents and incidents shall be reported immediately to EFL using
approved forms available in the EFL Safety Plan Template, or equivalent.

18) Project Updates - Contractor shall meet with EFL Project Manager, Project Engineer and Project
Supervisor on a weekly basis to discuss project progress and bottlenecks. These meetings shall be
minuted for records, and circulated to the appropriate stakeholders.

19) Weekly Reports — The Contractor shall submit weekly updates on the status of the project to the
Project Manager, Project Engineer, Project Supervisor and the General Manager Network.
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20) Vegetation clearing — Vegetation clearing shall be in accordance with EFL Vegetation
Management Policy. Vegetation, which at a mature height will exceed 2m in height, must be
removed. Vegetation within falling distance from the EFL lines must be removed. Vegetation
debris shall be disposed of neatly at a location agreed to by EFL. No debris shall be left by the
roadside or blocking drains under any condition. Any debris not cleared promptly will be cleared
from the site by EFL (or designated agent) at the expense of the contractor.

21) Tidiness — The Contractor shall maintain the worksite in a neat and tidy condition.

22) Consent for Vegetation clearing — no vegetation shall be cleared unless specific instruction to do
so has been received from the Project Supervisor. Notwithstanding this, the contractor shall
inform the tree owner that he is required to clear the tree, and shall obtain the owner’s
confirmation that he has given EFL his consent to remove the tree, prior to proceeding with
cutting the tree.

23) Fires — No fires are to be lit at jobsites for the purpose of clearing vegetation or vegetation debris.

24) Village Protocols — the contractor shall comply with protocols involved in working on land owned
by Indigenous Fijians to ensure smooth work progress.

25) Loading, Transportation and Unloading of Material - Loading and Transportation of all Materials
from EFL’s Stores and unloading at the site will be the responsibility of the Contractor. Spalls shall
be picked up by the contractor either from EFL Depot or suitable supplier after instruction from
EFL. Concrete Poles shall be picked up either from EFL Depot or Humes (Navutu, Kinoya, Labasa)
upon instruction from EFL. Loading the Poles at EFL yard, transportation and unloading at the site
will be the responsibility of the Contractor.

26) Security - Contractor shall be responsible for the safekeeping of all materials at work site, and will
be required to pay for damage and/or loss.

27) Damage to property — The Contractor shall ensure that there is no damage to roadways,
footpaths, drains, water-courses, properties and other services. The Contractor shall make good
to the satisfaction to the owner any damage caused by the contractor.

28) Portable signboards - Portable signboards must be placed as per the EFL Safety Manual along the
roads, and must meet minimum FRA requirements.

29) Traffic and Pedestrian Management — The Contractor shall ensure that there is minimum
disruption to the flow of traffic and pedestrian. EFL procedures on Traffic Control and Pedestrian
Control shall be diligently exercised. Traffic and pedestrian management shall, as a minimum,
meet Fiji Roads Authority standards.

30) Worksite protection - Bollards/cone must be placed at intervals not exceeding 10m. At critical
locations the interval distances shall be reduced to 5m or lower (e.g. 1m) depending on the risks.

31) Barricades - Open trench/pole-hole is to be barricaded on a full time basis by the Contractor.

32) Jobsite Safety Assessment - Contractor to carry out Jobsite Safety Assessment daily, and as and
when required, and submit these to EFL on a weekly basis.
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33) Credit of surplus material — The contractor shall transport and credit all unused materials to the
designated EFL Stores promptly after the completion of each job. Note that the award of new
projects may be put on hold until material verification has been completed.

34) Defects Rectification — The contractor shall rectify all defects within seven (7) days as per the
contract.

35) Project completion — The contractor shall complete work on time as per the contract.

36) Project progress — If the Contractor fails to proceed with the works with reasonable diligence or
suspends the works or refuses to comply with the reasonable direction from EFL by reason of
which the works are materially affected and any such default continues for a period of seven (7)
days after the issue of written notice, EFL may itself call any other person/company/new
contractor to complete the works at the Contractor’s risk and expense.

37) Insurance — The Contractor will be required to possess valid insurance policies as shown below :

Policy type Value

Workers Compensation $250,000
Public Liability $500,000
Contractors All Risk $500,000

38) OHS Compliance - To provide/submit evidence of OHS compliance from the Ministry of Labour

39) Personal Protective Equipment — Submit a list of personal protective equipment (PPE) available
with the contractor.

40) HSE Requirements — The contractor’s bid shall include all requirements from the EFL HSE
Contractor Safety Management System. These will be evaluated by the EFL’s HSE Unit. Bids with
incomplete, unacceptable, or without the HSE requirements will not be considered for award. The
Contractor must submit the following with their bid :

i) Contractor HSE Specification — it contains 10 clauses which contains the overall HSE
requirements and the contractor needs to agree to this.

ii) Contractor HSE Plan (Document HSE41C04) — The contractor shall fill in each part of the
Plan.

iii) The Contractor will list down all the plants and equipment to be used in the Plant &
Equipment Register as well as chemicals in the Chemical register.

iv) The JSA & Risk Assessment form will require the contractor to identify hazards which
may not have been adequately addressed in EFL's existing procedures and outline
proposed controls.

41) Pole ID Installation — the contractor has to install the pole ID’s to all the poles once the work has
been completed and may only be able to claim the whole amount once the pole ID is installed to
all the poles. Note: the pole ID and the Glue to install the pole ID on the pole will be provided by
EFL and it will only be available once the project has finished totally, energized and updated by
the GIS committee. Please also note that the procedure for installing the Pole ID will be provided
by EFL and will only be given to the contractor when required.



42) Invoicing for Payment — the contractor shall submit invoices of appropriate value for payment.
The invoice shall be accompanied by a copy of the latest project status report from the
Contractor. Payment shall not be processed unless the invoice is submitted together with the
Contractor’s Project Status Report.

43) Final Pre-commissioning payment — note that the final pre-commissioning payment will only be
released after materials reconciliation has been carried out by EFL team. This is to ensure
materials charged to the job is matching with the materials used in the field for that particular
job. In case where contractor has overdrawn materials, they will be required to transport and
credit the surplus materials promptly to the designated EFL Stores after which their payment will
be released.

44) Bid Validity - The Bidders must provide their validity of 90 days.
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D: EFL REQUIREMENT

e EFL Project Supervisor shall obtain Road/footpath opening permits.

e EFL Project Engineer shall obtain clearance from Municipal Council, Telecom Fiji Ltd, Water
Supply Department, and Sewerage Department.

e EFL’s HSE Unit shall vet Safety Plan submitted by Contractor and approve after queries
clarified by Contractor.

e EFL Project Engineer shall ensure that any EFL underground mains on the jobsite is clearly
located, marked and identified to the Contractor.

e EFL Project Engineer shall submit to the Project Manager all necessary approval
documentation from Municipal Council, Fiji Roads Authority, Telecom Fiji Ltd, Water Supply
Department and Sewerage Department. Upon receipt of these approvals, and the approved
Safety Plan, the Project Manager shall issue an “Instruction to Commence Work” to the
Contractor.

e EFL Project Supervisor and Project Engineer shall carry out regular site inspections to ensure
compliance with HSE requirements, and submit Safety Visit Reports of the visit.

e EFL Project Supervisor and Project Engineer shall issue Non-Conformance Report if required,
and follow up for verification of implementation of Action Items arising out of the Non-
Conformance Report.

E: PAYMENT SCHEDULE

Payment shall be made as per payment schedule:

Phase Description Percentage payment
1 Material Transportation to worksite 10%
2 Vegetation Clearing 15%
3 Pole dressing, erection, stays, etc. 30%
4 Conductor Stringing & Transformer Installation 30%
5 Install pole ID 5%
6 Retention 10% to be released after 6 months
pending zero defects.
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TENDER SUBMISSION CHECK LIST

The Bidders must ensure that the details and documentation mention below
must submitted as part of their tender Bid

Tender Number

Tender Name

1. Full Company Name:

(Attach copy of Registration Certificate)
Director/Owner(s):

Postal Address:

Phone Contact:

Fax Number:

Email address:

Office Location:

. TIN Number:
(Attach copy of the VAT/TIN Registration Certificate - Local Bidders Only)

9. Company Registration Number:
(Attach copy of the Business License)

® N o U oA W

10. FNPF Employer Registration Number:

(For Local Bidders only)

11. Contact Person:

| declare that all the above information is

correct. Name:

Position:

Sign: Date:
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Submission of Tender

Two (2) hard copies of the tender bids in sealed envelope shall be deposited in the
tender box located at the Supply Chain Office at the EFL Head Office, 2 Marlow
Street, Suva, Fiji.

Courier charges for delivery of Tender Document must be paid by the bidders.

This tender closes at 4:00 p.m. (16.00hrs Fiji time) on Wednesday 11t
September 2019.

Each tender shall be sealed in an envelope with the envelope bearing only the
following marking:

MR 270/2019
Construction of Distribution Power Lines for Rural Electrification Projects for
the Supply to Latika Devi & Two Others at Maro, Sigatoka Scheme # SG05/18

The Secretary, Tender Committee
Energy Fiji Limited

Supply Chain Office

Private Mail Bag,

Suva

It must also indicate the name and address of the tenderer on the reverse of the
envelope.

All late tenders, unmarked Envelopes and envelopes without bidder’s name and
address on the reverse on the envelope will be returned to the Tenderers
unopened. (Bids via e-mail or fax will not be considered).

The bidders must ensure that their bid is inclusive of all Taxes payable under
Fiji Income Tax Act and must have the most current Tax Compliance Certificate.

For further information or clarification please contact our Supply Chain Office on
phone (+679) 3224360 or (+679) 9991587.

Bidders are requested to submit a:

e Valid Tax Compliance Certificate
e FNPF Compliance Certificate



