
 

   

TENDER NO – MR 274/2019 

 

 

 

PROJECT: ELECTRICITY SUPPLY TO THE 

PROPOSED SUBDIVISION AT TAVUA 

SCHEME: SD12-18 

 

INSTALLATION OF DISTRIBUTION 

UNDERGROUND POWER CABLES 

 

 

 

 

 

 



 

Notes:  
1. Bidders to submit copies of EFL training records with current validity. Bids without this will 

be disqualified. 
2. Safety Plan to be included in tender bid. 
3. Safety Report for 2017, 2018 to be submitted with tender. 
4. List of Construction projects completed for EFL to be submitted with tender. 
5. Please pay specific attention to Clause 12 under PART C, Contractor Requirements: 

“Certified Cable Jointer/ Line Mechanic/ Line Worker – Contractor shall ensure that the 
Construction Team comprises a minimum of five personnel, at least one of whom shall be a 
certified Cable Jointer/ Line Mechanic/ Line Worker. The remaining team members shall 
comprise of registered Trainee Line Workers/ Trainee Linemen/ Trainee Line Mechanic 
working on the project on a full time basis. Records of these personnel shall be submitted 
with the bid. 
Contractors unable to submit positive proof (Certificates) that they meet this key requirement 
shall not be considered. 

6. Please pay specific attention to Clause 25 under PART C, Contractor Requirements:  
“Loading, Transportation and Unloading of Material - Loading and Transportation of all 
Materials from EFL’s Stores and unloading at the site will be the responsibility of the 
Contractor. 

 
 

All work requiring EFL supervision shall be started and completed during normal working 

hours. 

 

In the event that the contractor carries out work which requires EFL supervision after 

normal working hours, the contractor shall pay for the overtime costs incurred.  

 

Weekly progress reports should include the details below; this shall be submitted without 

fail, otherwise it will affect process of payment. 

 

 

 

Personal Protective Equipment - Condition  
Name of 
Personnel 

Hard 
Hat 

Safety 
Glass 

Safety 
Boot 

Gum 
Boot 

Working 
Gloves 

Reflective 
Vest 

Safety 
Harness 

Pole 
Strap 

                  

                  

 

Tender # Scheme # LPO # 
Contract 

Name 
Area of 
Work 

Progress 
(%) 

Invoice 
Submitted 

Payment 
Received Comments 

                  

                  

 



 

COMPLIANCE CHECKLIST 
 

Compliance - The following documents are to be provided with the tender bid: 

 

No.  Check (√) 

1 Tax Compliance Certificate from FRCA  

 

 

2 Business Registration details 

 

 

3 FNPF Compliance Certificate 

 

 

4 Evidence of manpower employment (e.g. payroll listing, etc.) 

 

 

5 Project Team Composition of the team executing the works, including 

photo IDs, qualification of personnel 

 

 

6 Insurance cover details – Public Liability, Workers Compensation, 

Contractor’s all risk 

 

 

7 Evidence of 1% Grant Levy to FNU  

 

 

Bidders are to ensure that the above item are included as part of their bid. Failure to 
provide documentation for the above will disqualify the bid. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

Contractor Name/Stamp 



 

FIRST SCHEDULE 
 
A: SPECIAL CONDITIONS OF CONTRACT –  
 
 

1. The works shall comprise the installation of power lines as per attached Drawing No.         
A1-09-N57-006 
 

Please enter unit rates and lump-sum prices in table below. 

The total Contract sum for all of the works shall be: $                                 VIP. 
 
Installation of Distribution Underground Power Cables 
Scheme: SD12/18 – Electricity Supply to the Proposed Subdivision at Tavua. 
 
Part 1: High Voltage Cable Installation  

 
Pole Marked J to TX-1  Route Length (m)  Unit Rates Total Price (VIP) 

i Dig Trench 800m   

ii Lay 1 x 95mm2 3C AL XLPE HV 
cable 

800m   

iii Backfilling 800m   

TOTAL:  

 
Part 2: Low Voltage Cable Installation 
 

(a) 4 x 185mm2 1C AL XLPE LV cable 
 

From TX-1 to PB-18 via PB-1, PB-3, PB-
5, PB-7, PB-9, PB-11, PB-12, PB-14, PB-
15, PB-17 
From TX-1 to PB-31 via PB-20, PB-21, 
PB-23, PB-24, PB-26, PB-27, PB-29 
From TX-1 to PB-45 via PB-33, PB-34, 
PB-36, PB-37, PB-39, PB-40, PB-42, PB-
43 
From TX-1 to PB-62 via PB-48, PB-50, 
PB-52, PB-53, PB-55, PB-56, PB-58, PB-
60 

Route Length (m) Unit Rates Total Price (VIP) 

i Dig Trench 5,500m   

ii Lay 4 x 185mm2 1C AL XLPE LV 
cable 

5,500m   

iii Backfilling 5,500m   

TOTAL:  
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(b) 2 x 185mm2 1C AL XLPE LV cable 
 

PB-19, PB-16, PB-13, PB-10, PB-8, PB-6, 
PB-4, PB-2, PB-47, PB-49, PB-51, PB-54, 
PB-57, PB-59, PB-61, PB-63, PB-46, PB-
44, PB-41, PB-38, PB-35, PB-22, PB-25, 
PB-28, PB-30, PB-32 

Route Length (m)  Unit Rates Total Price (VIP) 

i Dig Trench 2,400m   

ii Lay 4 x 185mm2 1C XLPE AL LV 
cable 

2,400m   

iii Backfilling 2,400m   

TOTAL:  

 
Part 3: Pillar Box Installation 

 
Item 
No. 

Description Quantity Unit Rate Total Price (VIP) 

1 Install Residential Pillar Box 63   

     

 
 

LUMP SUM COSTS: 

Item 
No. 

Materials Transportation Cost Total Price (VIP) 

1 Transportation of materials from EFL Depot/Supplier to site   

 

 
Note:  

 Any Road and Footpath Re-instatement works will be Housing Authority’s 
responsibility including forming of drainage at the site if required. 

 All work on Existing Poles A, B, C, D, E, F, G, H, J shall be carried out by EFL. 

 The installation of 500KVA Padmount transformer shall be carried out by EFL. 

 All LV cable terminations to the 63 x Residential Pillar Boxes shall be carried out by 
EFL 

 All HV cable terminations to the 500KVA Padmount transformer shall be carried out 
by EFL. 

 The final stringing and connection to the existing grid shall be carried out by EFL. 
 
 
 
 



 

3. Work schedule  
 

(a) Latest date for commencement of the works:  7 days from issue of LPO. 
(b) Date of completion of Phase 1: 4 weeks from issue of LPO. 
(c) Date of completion of Phase 2:  12 weeks from issue of LPO. 
(d) Date of completion of Phase 3: 16 weeks from issue of LPO. 
(e) Date of completion of Phase 4: 20 weeks from issue of LPO. 
(f) Date of completion of Phase 5: 24 weeks from issue of LPO 
(g)  Date of practical completion of the works: 30 weeks from issue of LPO. 
(h) Date for final completion of the works:  30 weeks from issue of LPO. 
 
 

4. For the purpose of supervising the contract on behalf of the Authority, references in the 
General Conditions to the Authority shall include the Unit Leader Distribution Western or his 
designated officer. The Project Manager shall be the Unit Leader Distribution Western, the 
Project Engineer shall be the Construction Engineer Western, and the Project Supervisor shall 
be the Construction Coordinator Western. 

 

5. Insurance (refer clause 14) 
 

(a) Contractor's risk  $500,000. 
(b) Public Liability   $500,000. 
(c) Worker's Compensation  $250,000. 

 
The contractor shall indemnify EFL against any claims for liability, injuries, losses, damages etc 
that may arise during the execution of the works. 

 

6. Liquidated and ascertained damages (refer clause 20): 
$200 per day. 

 

7. Defects Liability period (refer clause 21): 6 months 
 

8. Retention Fund (refer clause 24) 
(a) Limit of retention fund: 10% of contract sum 
(b) Nature of retention fund: cash 
(c) Release of retention fund: Subject to no pending defect, and as per EFL 

Finance Policy. 
 



 

B: SECOND SCHEDULE  
 

Specification for Distribution Power lines installation for Electricity Supply to the Proposed 
Subdivision at Tavua. Scheme # SD12-18. 
 

1.0 General 
 

2.  This specification covers the installation of Distribution Power Cables for Electricity Supply 
to the Proposed Subdivision at Tavua as per attached Drawing No. A1-09-N57-006 
under conditions of Contract attached herein.  
 

2.0 Scope of Work 
 

Work involved in this contract is broadly classified into five phases: 
 

i) Loading, Transportation and Unloading of Material 
ii) Trenching & Ducting 
iii) Laying of Power Cables, slabs and danger notice tape 
iv) Backfilling of trench 
v) Installation of Residential Pillar Boxes 

  

2.1 Phase One – Loading, Transportation and Unloading of Material 
 The first phase comprises of the following works: 
 

 Loading and Transportation of all Materials from EFL’s Stores and unloading at the site 
will be the responsibility of the Contractor. 

 

2.2 Phase Two – Trenching & Ducting 
 
The second phase comprises of the following works: 

 Excavation and Installation of ducts across roads and drive ways. 

 Excavation and trenching works for the power cable. 

 Reinstatement works for vegetation, customer compound and boundary. 
 

Note – all ducting works is to be completed BEFORE excavation of grass verge. This is 
to ensure that trenched are kept open for a minimum duration. 

 

2.3 Phase Three – Installation of Power Cables 
 

The third phase will involve the installation of power cable. This involves manually 
pulling the cable along the trench using rollers, and through ducts. 
All the work of phase two must be as per the specifications given in the drawing and it 
shall conform to all aspects of the standards outlined in the "Standard Overhead Line 
Design and Construction Manual" a guideline set by EFL. 
This work shall be carried out under direct supervision of EFL personnel, and is to be 
done during normal working hours only. Set up of cable drums shall be done by EFL. 
This phase shall be deemed complete once the cable has been tested healthy by EFL 
Technicians. In the event that the cable fails to pass the test, the Contractor shall be 



 

required to pay all costs associated with the location and repair of the damage/fault. 
 

2.4 Phase Four – Backfilling of Trenches 
 

This phase of the contract involves the backfilling of trenches. 
 

Various works for this phase will be: 
 

  i) Apply suitable layer of sand bedding (to be supervised by EFL). 
 ii) Backfill sand on top of cable to height specified by EFL site supervisor. 
 iii) Backfill remainder of trench with trench soil and basecourse material (AP40) in 

road crossings/driveways. 
 
All materials (cable and slab) are to be transported to work site by the contractor. The 
contractor is responsible for ensuring that all unused excavated soil is laid neatly on 
top of the trench to allow for soil subsidence. All left over materials is to be returned 
to the EFL Stores and credited accordingly. 
Fine Sand for sand bedding works shall be supplied by EFL. 
All works for phase four must be as per the specifications, and it shall conform with all 
aspects of the standards outlined in the "Standard Overhead Line Design and 
Construction Manual", guideline set up by EFL. 
 

2.5 Phase Five – Installation of Residential Pillar Boxes 
This phase involves the installation of Residential Pillar boxes at pegged locations to EFL 
standards. 
Note: All LV cable terminations to pillar boxes shall be carried out by EFL. 
 

 

C: CONTRACTOR REQUIREMENTS 

 
General Below is a list of minimum requirements for overhead power line construction contractors: 

 

1) Bid – Contractor shall submit a firm bid clearly listing unit costs for all items required. Vegetation 

clearing and Transportation costs shall be submitted as a lump sum. 

2) Site Visit – Contractor shall participate in a site visit (date, time and location as advised by EFL) 

which is compulsory. Bids from companies who do not participate in the site visit shall be 

disqualified. Site visits outside the date/time/location specified by EFL will not be entertained. 

3) Standards – All construction work shall be in compliance with EFL Standard Overhead Line Design 

& Construction Manual. If any instances occur whereby the requirements of this Manual cannot 

be complied with or where it is desired for a specific reason to depart from them, written 

permission must first be obtained from the EFL Unit Leader Distribution 

4) Materials – To ensure quality control, all material for the project shall be supplied by EFL. Non-

technical items may be supplied by the contractor only if it is specifically stated in the bid 

document. 



 

5) Safety Record –bid shall include a brief report on safety performance over the last two years. The 

report shall include all incidents and accidents. 

6) First Aid – each team on the jobsite must have a full First Aid Kit. 

7) Sub-contracting – Subcontracting shall not be permitted, except where it is specifically stated by 

the contractor, and only upon approval by EFL. Subcontractors shall be required to fulfil all 

requirements as if they were the contractor. 

8) Scope of works - Work involved in this contract is broadly classified into the following six phases, 

and progress payments shall be processed accordingly. 

I. Loading, Transportation and Unloading of Material 
II. Trenching & Ducting 

III. Laying of Power Cables, slabs and danger notice tape 
IV. Backfilling of trench 
V. Installation of Residential Pillar Boxes 

 
9) Contact - Contractor shall have a valid postal address, office phone/fax/e-mail contact. The 

Principal shall be available by mobile phone at any time. 

10) Work Program - Contractor shall submit a work program before start of project. This shall be part 

of the contract. Work shall commence within seven (7) days after receiving an official EFL 

Purchase Order. 

11) Ground condition – Contractors are to note that sub-soil comprises soapstone and could contain 

other services such as Telecommunication, Water & Sewerage, etc. 

12) Cable Jointer/ Line Mechanic/ Line Worker – Contractor shall ensure that the Construction Team 

comprises a minimum of five personnel, at least one of whom shall be a certified Cable Jointer/ 

Line Mechanic/ Line Worker. The remaining team members shall comprise of registered Trainee 

Line Workers/ Trainee Linemen/ Trainee Line Mechanic working on the project on a full time 

basis. Records of these personnel shall be submitted with the bid. 

13) Invoicing – Contractor shall submit details of work completed to allow prompt approval of 

invoice. 

14) Safety Induction - A Safety induction must be conducted before start of underground cabling 

projects. 

15) Instruction to Commence Work - Contractor shall NOT commence work on site unless an 

“Instruction to Commence Work” has been received from the Project Manager. 

16) Signboards - One signboard (6’X 4’) must be erected at the start of the works and one at the end 

of the works clearly stating : 



 

 

The above must be facing traffic entering into the work area. 

The reverse face of the signage must state “Work Ends. Thank You”. 

17) Accident Reporting – All accidents and incidents shall be reported immediately to EFL using 

approved forms available in the EFL Safety Plan Template, or equivalent. 

18) Project Updates - Contractor shall meet with EFL Project Manager, Project Engineer and Project 

Supervisor on a weekly basis to discuss project progress and bottlenecks. These meetings shall be 

minuted for records, and circulated to the appropriate stakeholders. 

19) Weekly Reports – The Contractor shall submit weekly updates on the status of the project to the 

Project Manager, Project Engineer, Project Supervisor and the General Manager Network. 

20) Vegetation clearing – Vegetation clearing shall be in accordance with EFL Vegetation 

Management Policy. Vegetation, which at a mature height will exceed 2m in height, must be 

removed. Vegetation within falling distance from the EFL lines must be removed. Vegetation 

debris shall be disposed of neatly at a location agreed to by EFL. No debris shall be left by the 

roadside or blocking drains under any condition. Any debris not cleared promptly will be cleared 

from the site by EFL (or designated agent) at the expense of the contractor. 

21) Tidiness – The Contractor shall maintain the worksite in a neat and tidy condition. 

22) Consent for Vegetation clearing – no vegetation shall be cleared unless specific instruction to do 

so has been received from the Project Supervisor. Notwithstanding this, the contractor shall 

inform the tree owner that he is required to clear the tree, and shall obtain the owner’s 

confirmation that he has given EFL his consent to remove the tree, prior to proceeding with 

cutting the tree. 

23) Fires – No fires are to be lit at jobsites for the purpose of clearing vegetation or vegetation debris. 

24) Village Protocols – the contractor shall comply with protocols involved in working on land owned 

by Indigenous Fijians to ensure smooth work progress. 

DANGER 
 

PROJECT: POWERLINE CONSTRUCTION – [Description of project] 
Driver please reduce speed. 
Pedestrians please use other footpath/side of road 
 
CONTRACTOR: …………………………………………… 
Emergency phone contact: ________________ 
UNDERGROUND CABLE CONSTRUCTION WORKS. 

 
Please reduce speed. 
Pedestrians please use other footpath/side of road. 
 

THANKS 

 



 

25) Loading, Transportation and Unloading of Material - Loading and Transportation of all Materials 
from EFL’s Stores and unloading at the site will be the responsibility of the Contractor. Spalls shall 
be picked up by the contractor either from EFL Depot or suitable supplier after instruction from 
EFL. Concrete Poles shall be picked up either from EFL Depot or Humes (Navutu, Kinoya, Labasa) 
upon instruction from EFL. Loading the Poles at EFL yard, transportation and unloading at the site 
will be the responsibility of the Contractor. 
 

26) Security - Contractor shall be responsible for the safekeeping of all materials at work site, and will 

be required to pay for damage and/or loss. 

27) Damage to property – The Contractor shall ensure that there is no damage to roadways, 

footpaths, drains, water-courses, properties and other services. The Contractor shall make good 

to the satisfaction to the owner any damage caused by the contractor. 

28) Portable signboards - Portable signboards must be placed as per the EFL Safety Manual along the 

roads, and must meet minimum FRA requirements. 

29) Traffic and Pedestrian Management – The Contractor shall ensure that there is minimum 

disruption to the flow of traffic and pedestrian. EFL procedures on Traffic Control and Pedestrian 

Control shall be diligently exercised. Traffic and pedestrian management shall, as a minimum, 

meet Fiji Roads Authority standards. 

30) Worksite protection - Bollards/cone must be placed at intervals not exceeding 10m. At critical 

locations the interval distances shall be reduced to 5m or lower (e.g. 1m) depending on the risks. 

31) Barricades - Open trench/pole-hole is to be barricaded on a full time basis by the Contractor. 

32) Jobsite Safety Assessment - Contractor to carry out Jobsite Safety Assessment daily, and as and 

when required, and submit these to EFL on a weekly basis. 

33) Credit of surplus material – The contractor shall transport and credit all unused materials to the 

designated EFL Stores promptly after the completion of each job. Note that the award of new 

projects may be put on hold until material verification has been completed. 

34) Defects Rectification – The contractor shall rectify all defects within seven (7) days as per the 

contract. 

35) Project completion – The contractor shall complete work on time as per the contract. 

36) Project progress – If the Contractor fails to proceed with the works with reasonable diligence or 

suspends the works or refuses to comply with the reasonable direction from EFL by reason of 

which the works are materially affected and any such default continues for a period of seven (7) 

days after the issue of written notice, EFL may itself call any other person/company/new 

contractor to complete the works at the Contractor’s risk and expense. 

37) Insurance – The Contractor will be required to possess valid insurance policies as shown below :  

Policy type Value 

Workers Compensation $250,000 

Public Liability $500,000 



 

Contractors All Risk $500,000 

 
38) OHS Compliance - To provide/submit evidence of OHS compliance from the Ministry of Labour 

 
39) Personal Protective Equipment – Submit a list of personal protective equipment (PPE) available 

with the contractor. 

 
40) HSE Requirements – The contractor’s bid shall include all requirements from the EFL HSE 

Contractor Safety Management System. These will be evaluated by the EFL’s HSE Unit. Bids with 

incomplete, unacceptable, or without the HSE requirements will not be considered for award. The 

Contractor must submit the following with their bid : 

i) Contractor HSE Specification – it contains 10 clauses which contains the overall HSE 

requirements and the contractor needs to agree to this. 

ii) Contractor HSE Plan (Document HSE41C04) – The contractor shall fill in each part of the 

Plan. 

iii) The Contractor will list down all the plants and equipment to be used in the Plant & 

Equipment Register as well as chemicals in the Chemical register. 

iv) The JSA & Risk Assessment form will require the contractor to identify hazards which 

may not have been adequately addressed in EFL’s existing procedures and outline 

proposed controls. 

41) Invoicing for Payment – the contractor shall submit invoices of appropriate value for payment. 

The invoice shall be accompanied by a copy of the latest project status report from the 

Contractor. Payment shall not be processed unless the invoice is submitted together with the 

Contractor’s Project Status Report.  

42) Final Pre-commissioning payment – note that the final pre-commissioning payment will only be 

released after materials reconciliation has been carried out by EFL team. This is to ensure 

materials charged to the job is matching with the materials used in the field for that particular 

job. In case where contractor has overdrawn materials, they will be required to transport and 

credit the surplus materials promptly to the designated EFL Stores after which their payment will 

be released. 

43) Bid Validity - The Bidders must provide their validity of 90 days. 
 



 

D: EFL REQUIREMENT 

 
 EFL Project Supervisor shall obtain Road/footpath opening permits. 

 EFL Project Engineer shall obtain clearance from Municipal Council, Telecom Fiji Ltd, Water 

Supply Department, and Sewerage Department.  

 EFL’s HSE Unit shall vet Safety Plan submitted by Contractor and approve after queries 

clarified by Contractor. 

 EFL Project Engineer shall ensure that any EFL underground mains on the jobsite is clearly 

located, marked and identified to the Contractor. 

 EFL Project Engineer shall submit to the Project Manager all necessary approval 

documentation from Municipal Council, Fiji Roads Authority, Telecom Fiji Ltd, Water Supply 

Department and Sewerage Department. Upon receipt of these approvals, and the approved 

Safety Plan, the Project Manager shall issue an “Instruction to Commence Work” to the 

Contractor. 

 EFL Project Supervisor and Project Engineer shall carry out regular site inspections to ensure 

compliance with HSE requirements, and submit Safety Visit Reports of the visit. 

 EFL Project Supervisor and Project Engineer shall issue Non-Conformance Report if required, 

and follow up for verification of implementation of Action Items arising out of the Non-

Conformance Report. 

 

 

E: PAYMENT SCHEDULE 
 
 Payment shall be made as per payment schedule: 
 
Phase Description Percentage payment 

1 Trenching & Ducting 30% 

2 Laying of Power Cables 30% upon positive cable test results 

3 Backfilling of trench 15% 

4 Installation of pillar boxes 15% 

5 Retention 10% to be released after 6 months pending zero 
defects. 

 
 

 

 

 

 

 

 

 

 

 

 

 



 

 

TENDER SUBMISSION CHECK LIST 
 

The Bidders must ensure that the details and documentation mention below 
must submitted as part of their tender Bid 
 
Tender Number ______________ 
 
Tender Name _______________________________________________ 
 

1. Full Company Name: _____________________________________ 
 

(Attach copy of Registration Certificate) 
 

2. Director/Owner(s): _______________________________________ 
 

3. Postal Address: _________________________________________ 
 

4. Phone Contact: _________________________________________ 
 

5. Fax Number:  _________________________________________ 
 

6. Email address: __________________________________________ 
 

7. Office Location: _________________________________________ 
 

8. TIN Number:  _________________________________________ 
(Attach copy of the VAT/TIN Registration Certificate - Local Bidders Only) 

 
9. Company Registration Number: _____________________________ 

(Attach copy of the Business License) 
 

10. FNPF Employer Registration Number: _______________________ 
 

(For Local Bidders only) 
 

11. Contact Person: ___________________________________ 
 

I declare that all the above information is 

correct. Name: 

____________________________ 

 
Position: ____________________________ 

 

Sign: _________________________ Date: ______________________ 
 

 

 

 

 

 

 

 

 

 



 

 

Submission of Tender  
 
Two (2) hard copies of the tender bids in sealed envelope shall be deposited in the 
tender box located at the Supply Chain Office at the EFL Head Office, 2 Marlow 
Street, Suva, Fiji. 
 
Courier charges for delivery of Tender Document must be paid by the bidders. 
 
This tender closes at 4:00 p.m. (16.00hrs Fiji time) on Wednesday 18th 
September, 2019.  
 
Each tender shall be sealed in an envelope with the envelope bearing only the 
following marking: 

 
MR 274/2019 

Installation of Distribution Underground Power Cables for the Supply to the 
Proposed Subdivision at Tavua Scheme # SD12/18 

 
The Secretary, Tender Committee 
Energy Fiji Limited 
Supply Chain Office 
Private Mail Bag,  
Suva 

  
It must also indicate the name and address of the tenderer on the reverse of the 
envelope. 

 
All late tenders, unmarked Envelopes and envelopes without bidder’s name and 
address on the reverse on the envelope will be returned to the Tenderers 
unopened. (Bids via e-mail or fax will not be considered). 
 
The bidders must ensure that their bid is inclusive of all Taxes payable under 
Fiji Income Tax Act and must have the most current Tax Compliance Certificate.  
 
For further information or clarification please contact our Supply Chain Office on 
phone (+679) 3224360 or (+679) 9991587. 
 
Bidders are requested to submit a: 
 

 Valid Tax Compliance Certificate 

  FNPF Compliance Certificate 


