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INVITATION FOR BIDS 
 
 

Date:     22 n d  September , 2018 

Tender No:       MR 354/2018 
 
 
 

The ENERGY FIJI LIMITED (“The Employer”) invites sealed bids from reputable and suitable Bidders 

for the Design & Construct, Civil Works for Transformer Foundation Pad, Fire Wall and Oil Separator 

Pit for the new Vuda Power Station Electrical Grid Extension Project. 

 
All bids for the contract shall be submitted on the appropriate forms provided and shall include 

the completed price schedule, technical schedule and schedules of experience etc. The bid shall 

be on the basis of a lump sum contract based on firm prices. 

 
Bidders may obtain further information from, and inspect and acquire the bidding 
documents, at 

 
Design & Construct, Civil Works for the Transformer Foundation Pad, 
Fire Wall and Oil Separator Pit, for Vuda Power Station Electrical Grid 
Extension Project, Lautoka.  

 
ENERGY FIJI LIMITED 
The Secretary Tender Committee 
2 Marlow Street, Suva, FIJI. 

Suva 
 

 
The deadline for submission of bids shall be 1500hrs (local time) on Wednesday, 24th 
October, 2018. 

 

 
During evaluation of bids the Authority may invite a bidder or bidders for discussions, 

presentations and any necessary clarification before awarding the contract price proposal.
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Section 1 - Instructions to Bidders 
 

1. Scope of Bid The ENERGY FIJI LIMITED (hereinafter referred to as "the Employer"), wishes 

to receive bids for the Design & Construct, Civil Works for Transformer 

Foundation Pad, Fire Wall and Oil Separator Pit for the new Vuda Power 

Station Electrical Grid Extension Project, as defined in these bidding 

documents (hereinafter referred to as "the Works"). 

The successful bidder will be expected to complete the Works within 3 months 

from the date of commencement of the Works. 

2. Eligible Bidders This Invitation to Bid is open to bidders who have sound financial background 

and have previous experience in handling such civil projects.  

Bidders shall provide such evidence of their continued eligibility satisfactory to 

the Employer as the Employer shall reasonably request. 

Bidders shall not be under a declaration of ineligibility for corrupt or 

fraudulent. 

2. Eligible Materials, 

Equipment and Services 

The materials, equipment, and services to be supplied under the Contract shall 

have their origin from reputable companies from various countries and all 

expenditures made under the Contract will be limited to such materials, 

equipment, and services. At the Employer's request, bidders may be required 

to provide evidence of the origin of materials, equipment, and services.  

3. Qualification of the 

Bidder 

To be qualified for award of Contract, bidders shall submit proposals regarding 

work methods, scheduling and resourcing which shall be, provided in sufficient 

detail to confirm the bidder’s capability to complete the works in accordance 

with the specifications and the time for completion.     

4. Cost of Bidding 

 

The bidder shall bear all costs associated with the preparation and submission 

of its bid and the Employer will in no case be responsible or liable for those 

costs. 

5. Site Visit 

 

The bidder is advised to visit and examine the Site of Works and its 

surroundings and obtain for itself on its own responsibility all information that 

may be necessary for preparing the bid and entering into a contract for the 

design-build and completion of the Works. The costs of visiting the Site shall 

be at the bidder's own expense. The pre-bid meeting is scheduled on 

Wednesday 3rd October, 2018 at 10.00am at EFL’s Vuda Power Station Site. 

6. Sealing and Marking 

of Bids 

 

The bidder shall seal the original copy of the technical proposal, the original 

copy of the price proposal and each copy of the technical proposal and each 

copy of the price proposal in separate envelopes clearly marking each one as: 

"ORIGINAL-PROPOSAL", and  "COPY PROPOSAL", etc. as appropriate. 

 

The bidder shall seal the original bids and each copy of the bids in an inner and 

an outer envelope, duly marking the envelopes as "ORIGINAL" and "COPY". 
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The inner and outer envelopes shall be addressed to the Employer at the 

following address: Tuvitu Delairewa 

 

 

 

General Manager Commercial  

Energy Fiji Limited, 

2 Marlow Street, Suva, FIJI.  

Phone: 679 3224 185  

Facsimile: 679 331 1882  

Email: TuvituD@efl.com.fj 

And  

bear the following identification: 

• Bid for: Design & Construct, Civil Works for 

Transformer Foundation Pad, Fire Wall and 

Oil Separator Pit for the new Vuda Power 

Station Electrical Grid Extension Project. 

• Bid Tender Number: MR 354/2018 

• DO NOT OPEN BEFORE Wednesday, 24th October, 

2018 

7. Deadline for 

Submission of 

Bids 

 

Bids must be received by the Employer at the address specified above no later 

than 1500 hours (Fiji Time) Wednesday 24th October, 2018. 

The Employer may, at its discretion, extend the deadline for submission of bids 

by issuing an addendum, in which case all rights and obligations of the 

Employer and the bidders previously subject to the original deadline will 

thereafter be subject to the deadlines extended. 

 

8. Late Bids  Any bid received by the Employer after the deadline for submission of bids 

prescribed in Clause 23 will be rejected and returned unopened to the bidder. 

 

9. Modification and 

Withdrawal of 

Bids 

 

The bidder may modify or withdraw its bid after bid submission, provided that 

written notice of the modification or withdrawal is received by the Employer 

prior to the deadline for submission of bids. 

The bidder's modification or withdrawal notice shall be prepared, sealed, 

marked and delivered in accordance with the provisions of Clause 22, with the 

outer and inner envelopes additionally marked "MODIFICATION" or 

"WITHDRAWAL", as appropriate. A withdrawal notice may also be sent by fax 

but must be followed by a signed confirmation copy. 

No bid may be modified by the bidder after the deadline for submission of 

bids. 

10. Employer's Right 

to Accept any Bid 

and to Reject any 

or all Bids 

 

Notwithstanding Clause 34, the Employer reserves the right to accept or reject 

any bid, and to annul the bidding process and reject all bids, at any time prior 

to award of Contract, without thereby incurring any liability to the affected 

bidder or bidders or any obligation to inform the affected bidder or bidders of 

the grounds for the Employer's action. 

 

11. Notification of 

Award 

 

Prior to expiration of the period of bid validity prescribed by the Employer, the 

Employer will notify the successful bidder by fax, confirmed by registered 

letter, that its bid has been accepted. This letter (hereinafter and in the 

mailto:TuvituD@fea.com
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Conditions of Contract called the "Letter of Acceptance") shall name the sum 

which the  

Employer will pay the Contractor in consideration of the execution, 

completion and maintenance of the Works by the Contractor as prescribed by 

the Contract (hereinafter and in the Conditions of Contract called "the 

Contract Price"). 

 

The notification of award will constitute the formation of the Contract. Upon 

the furnishing by the successful bidder of a performance security, the 

Employer will promptly notify the other bidders that their bids have been 

unsuccessful 

12. Signing of 

Contract 

Agreement 

 

At the same time that he notifies the successful bidder that its bid has been 

accepted, the Employer will send the bidder the Form of Contract Agreement 

provided in the bidding documents, incorporating all agreements between the 

parties. 

Within 7 days of receipt of the Form of Agreement, the successful bidder shall 

sign the Form and return it to the Employer. 

13. Corruptor 

Fraudulent 

Practices 

 

The Employer requires that the Contractor observe the highest standard of 

ethics during the procurement and execution of such contracts. In Pursuance 

of this policy, the Employer: 

(a) defines, for the purposes of this provision, the terms set forth below as 

follows: 

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and unlawfully 

enrich themselves and/or those close to them, or induce others 

to do so, by misusing the position in which they are placed, and it 

includes the offering, giving, receiving or soliciting of anything of 

value to influence the action of any such official in the 

procurement process or in contract execution; and 

(ii) "fraudulent practice" means a misrepresentation of facts in order 

to influence a procurement process or the execution of a contract 

to the detriment of the Employer, and includes collusive practice 

among bidders (prior to or after bid submission) designed to 

establish bid prices at artificial non-competitive levels and to 

deprive the Employer of the benefits of free and open 

competition; 

(b) will reject a proposal for award if it determines that the bidder 

recommended for award has engaged in corrupt or fraudulent practices 

in competing for the contract in question; 

Furthermore, bidders shall be aware of the provision stated in Sub-Clause 1.16 

and Sub-Clause 15.5 of the Conditions of Contract, Part II - Conditions of 

Particular Application. 
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Section 2 
Employer’s Requirements  

Scope of Works  
Vuda Power Station Electrical Grid 

Extension.  
 
 

 

Design & Construct, Civil Works for Transformer 

Foundation pad, Fire Wall and Oil 

Separator Pit. 
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1. Scope of Works 
The scope of works for this contract for the Design & Construct, Civil Works for Transformer Foundation Pad, Fire 
Wall and Oil Separator Pit for the new Vuda Power Station Electrical Grid Extension Project.  
 

2. GENERAL DESCRIPTION  
 

This section covers the civil scope of work required to be carried for preparation of the transformer bay 
prior to installation of the new 2 x 15MVA 11/33kV Transformer at the Fiji Electricity Authority’s Vuda RCC 
Substation.  
 

1. Roll and compact the subject area to 98% compaction and carry out relevant test. 

2. Design and Construct 2 X transformer pads suited for 80 Tonne of Load each. 

3. Design and Construct 2 x 5000x3000x400mm transformer plinth with minimum floor foundation 
of 300mm thick. The main pad shall be 10m X 8mX 300mm. 

4. Design and Construct transformer bund bases and wall 800mm high x 200mm thick wall.  

5. Design and Construct fire walls – 6,000mm high and 200mm thick as per drawings. The firewall will 
be on three sides and the front side with have aluminium gothic mesh with entrance door. 

6. Design and Installation of oil/water drainage system and oil separator pits as per NFA, USA 
standards. The pit should be able to contain minimum of 13000L of oil in case of any spill. 

7. Installation of high voltage cable conduits for 11kV and 33kV cables, each circuit shall be 150mm X 
6 conduits from Pad to the 11kV control room cable trench and 33kV switchyards respectively.  

8. Design and install Earth GRID 185mm2 bare copper, 1000m in length with 40 T-connection joints 
using CADWELD and 40 X-connection joints using CADWELD. The cable trenches to have copper 
flat bars 50mm X 5mm. The new grid to be connected to the existing 33kVswitchyard earth grid in 
minimum of 4 places via exothermic connection CADWELD. 

9. Installation of 12x100W Philips brand LED floodlights, 4 inside each transformer room and 4 on the 
outside walls. The LED lights to be operated via daylight/sunset switch wired to a contactor 
complete with all wiring up to the 415VAC board. 

10. Laying of HD orange conduits as per drawings provided and as directed by EFL representative on 
site. 

11. Remove old generator and parts from the worksite and transport to EFL Navutu stores before 
commencing work. 

12. The bidder to transport 1 x 15MVA approx. 42Ton transformer from Lautoka Wharf and deliver to 
Vuda RCC Substation upon completion of the transformer Bund works and upon arrival of the 
transformer at the port. This also includes installation of the transformer onto the new pad. Bidder 
to ensure enough space during design and construction for this. 

13. To lay weed control mat 4m all around the transformer bund and lay 40-60mm screened and 
washed crushed metal minimum 200mm depth.  

 

3. ELECTRICITY, WATER, GAS AND OTHER SERVICES  
The Contractor shall at his expense, provide all electricity, water, gas and other services necessary to 
execute and complete the Works on site. Prevailing tariff and service connection procedure shall be 
applicable.  
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4. STANDARDS  
All civil works shall be carried out in conformity with Fiji Building Code or the British Standard Institution. 
All electrical works shall be carried out in conformity to the IEC Standards in general. British or Australian 
standards may be applied where necessary. Any national or international standard may be used if such 
standards are not less exacting than corresponding standards IEC, BSI or Fiji Building Code. In all instances, 
a copy of the relevant standard adopted shall be forwarded to the Engineer.  
 

5. PRELIMINARY WORKS: 
Site Survey 

Geotechnical Study - as per Section 2, clause 11 Technical Specifications. 

6. EXCAVATION: 
a. Cutting and filling earth 

b. Formation levels shall be as approved by the Employer’s Representative.      

c. Surface chipping 

d. Area covered by earth mat. 
 

7. CABLE CONDUITS LAYING: 
As per drawings. 33kV conduits from the transformer pads to the 33kV switchyard. 11kV conduits from 
the transformer pads to the 11kV switch room trench. 

8. FOUNDATIONS: 
Concrete Bund base and wall together with fire walls for transformers complete with excavation, 

backfilling, form works, concrete works and reinforcement bars. 

2 Nos.                   33kV /11 kV Power Transformers (15MVA) 

1 No.                    Oil/Water containment and drainage system.  Outlet to be as per  

Environmental  Management Plan. Pit to be able to contain minimum of  

13000L of oil in case of a spill. 

9. WATER DRAINAGE SYSTEM: 

Surface water drainage system 

Internal surface water drainage system shall be directed as per the Environmental Management Plan. 

10. CABLE TERMINATIONS 
Dig, lay and install new 33kV 300mm XLPE from Nexun NZ cable from Transformer to cable structure 
and terminate both ends with Cable terminations.  

 
Dig, lay and Install new 11kV 300mm XLPE from Nexun NZ cable from Transformer to 11kV circuit 
breaker at the switch room and terminate both ends with Cable terminations  

 

a. Bidder to provide the cable jointers certification and reference. 

b. Total joints – 24 joints per transformer  

 



Vuda Power Station Civil Works 
 

 

11. TECHNICAL SPECIFICATIONS 
 

11.1 GEOTECHNICAL STUDY - A detailed geotechnical study is to be conducted on the identified site to determine 

feasibility for the construction of two transformer pads, their respective bund walls, fire walls, casting of HV cable 

trenches, laying of earth mat and laying of multicore HV/LV cable conduits as shown on layout drawing. 
 

11.1.2 The study shall be undertaken by a qualified geotechnical engineer. The said engineer will be tasked with the 

responsibility of undertaking the geotechnical investigations and providing the necessary geotechnical design 

parameters that will be used for foundation design and construction. 
 

11.1.2 Samples shall be taken from a minimum of four (4) borings to determine soil bearing capacities. These shall 

be tested to determine the physical and chemical characteristics of various strata and of the ground water. A safe 

bearing capacity shall be determined for the purpose of foundation design. 
 

11.1.3 A report of the investigation and study carried out shall be submitted. This will serve to clearly inform of 

the current suitability of the on-site materials for construction of the new transformer yard accounting for a total 

designed load of 80 Tons per transformer. The study will clearly advise on the sites ability to hold up without fail the 

combined installation load on the green patch and issue recommendations on type of foundation design. 
 

11.1.4 The report must also serve to clearly inform the employer of any remedial works that will need to be 

undertaken so as to ensure the suitability of the site to hold up the transformer yard extension for the new 

transformers without fail for its projected 60 years’ of service life. Detailed excavation work specifications and 

drawings for all remedial works shall be submitted together with the report. 
 

11.1.5 The employer’s written approval is to be given prior to commencing of any remedial earth works. 
 

11.1.6 The safe bearing capacity of the sub-strata may be modified at the final design stage when the full site survey 

and investigation have been completed and the final layout, structural details etc. agreed. No variation in contract 

price will be made due to any variation in the bearing capacity leading to modification of foundation design at the 

final design stage. Special attention shall be paid to the ground water table and chemical composition of the ground 

water and soil in the substation area. 

 
11.1.7 The following shall be considered as a minimum requirement, assuming uniform conditions over the 

Site. 

This shall be extended if significant inconsistencies arise. 
 

a) Depth of boreholes shall be continued up to bedrock if it does not meet the hard stratum of N - 

value more than 50. 
 

b) Borehole records shall describe and indicate level of all soils encountered and indicate the 

natural water table level.  Rock core records shall specify total core recovery, solid core recovery 

and quality of the rock cored. 
 

c) Where applicable, samples of soil shall be obtained from all soil strata or at 2 meters intervals 

in a single stratum and tested to determine physical and chemical properties, particularly with 

respect to
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Substances, which would react with concrete or other materials to be used for the 

foundation works. 
 

d) Where applicable, in situ soil tests shall be completed for all soil strata or at 2 meter intervals 

in a single stratum. Standard Penetration test in non-cohesive soils, field vane tests in sensitive 

cohesive soils. 
 

e) Ground  water  samples  shall  be  obtained  from  each  bore-hole  and  tested  in  accordance 

with approved practice. 
 

f) Electrical resistivity of the soil shall be verified on four samples, in accordance with approved 

practice (IEEE 80-2004: IEEE Guide for Safety in AC Substation Grounding). 

 
11.2 REMOVING OF EXISTING MASONRY/CONCRETE AND GENERATOR PART - Unwanted foundations shall be 

demolished or up-rooted. The Contractor shall clear all areas required for the work. All unwanted materials, debris, etc. shall 

be removed from the employer’s premises. 

 
11.3 EXCAVATION OF CABLE TRENCH - The exact location of each trench shall be agreed at the site with the 

Employer’s Representative before the installation work begins. Permits for excavation shall be obtained from the Employer’s 

Representative. 
 

 11.3.1 Trenches shall be kept as straight and shall be excavated to approved formations and dimensions. 

Trenches shall have vertical sides and shall be close timbered and strutted where necessary to prevent subsidence. 
 

 11.3.2 The depth of excavated trenches for the installation of HV cables and MV cables shall be according to 

the Employer’s Standards of 1500mm and 1500mmm wide. The Employer’s Representative shall make these 

standards available to the Contractor upon his request. 
 

 11.3.3 The Contractor shall use no power excavation tools for excavation within outdoor transformer yard. 

The contractor shall take all precautions to avoid damaging any other power cables along the cable route. 
 

11.3.4 All excavation, cable laying and back filling shall be carried out only under the direct supervision of a 
responsible officer and only in the presence of a representative of the Employer’s 

 
11.4 DE-WATERING - All excavation works are to be kept dry and clean to ensure work is not affected or interfered with 

by water entering the excavations.  The Bidder is to allow in his Tender for the costs of pumping, de -watering or 

other methods of dealing with the water during and after excavation. No concrete, masonry, brickwork or other 

materials shall be placed or built until the surfaces are properly drained. 

 
11.5 CONTROL & POWER CABLE CONDUIT and CABLE LADDERS - The Contractor is responsible for all  civil works 

required for  building in  cable conduits and  Trench with  covers. Cable entries into buildings shall be through 

conduits. 
 

11.5.1 Power cable which passes under roads, hard standing areas or where they would otherwise be at risk s hall 

be laid in approved ducts. 6 sets for each circuit shall be installed and the whole surrounded in a minimum of 150 

mm C10 concrete. 
 

11.5.2 33kV, 11kV and control cable conduits shall be encased in concrete casings with minimum thickness of 

150mm and at depths of 900mm and 800mm respectively on entry to the substation. 
 

11.5.3 Dig and lay 33kV cable from transformer to 33kV circuit breaker. Reinstate trench and crush metal with 

weed control mat.
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11.5.4 Dig and lay 11kV cable from transformer to 11kV Circuit breaker in control room. Reinstate trench and crush 

metal with weed control mat. 
 

11.5.5 4 x earthing conduits for the transformer shall be encased in concrete casings with minimum thickness of 100mm 
per transformer.  

 

11.5.6 Fiber conduits shall be encased in concrete casings with minimum thickness of 50mm per transformer. 
 

11.5.7 AC and DC conduits shall be encased in concrete casings with minimum thickness of 50mm separately per 
transformer. 

 

11.5.8 Cable entries into buildings shall be sealed with approved using suitable materials ROXREC to prevent entry 

of any water, dust, vermin, etc. Cable entry to the control building shall be provided for future requirements. 
 

11.5.9 All cable ducts shall be laid in straight lines and regular gradients between cable pits, as directed. All ducts 

shall be kept clear from earth, debris and other obstructions during and after being laid. 
 

11.5.10 Conduit stubs protruding from transformer pads shall extend upwards by 50mm from the top of bund wall so 

as to inhibit ingress of oil/water should oil/water held in the bund fill up to maximum holding capacity. 
 

11.5.11  Cable ducts shall be of Polyvinyl Chloride (PVC) type material approved by the Employer’s Representative 
and obtained from an approved manufacturer. 

 

11.5.12 each cable conduit shall be housed with galvanized draw wires of sufficient strength and size to pull cables 

that shall run within the conduits. The galvanized draw wires shall run the full length of the conduits. 

 

11.5.13 Bidder to construct 1.5x1.5x1.5m power cable inspection chamber in the 33kV switchyard in the transformer 

bay. The chamber to be covered with appropriate concrete plate slab and be water proof 1m X 1m X 100mm. 

 
11.6  OIL CONTAINMENT/DRAINAGE SYSTEM  

 

 The bund shall be equipped with an approved oil/water sump and an approved oil/water drainage system. These 

shall be designed to address three (3) main risks: 1) Catastrophic failure causing prolonged fire. 2) Catastrophic failure 

causing large amounts of oil spreading off site. 3) Minimize oil pollution during normal operation. This is as stipulated 

in the Ausgrid NS189 standard for Oil Containment for Major Substations. 
 

The  bund  base  of  each  transformer shall  be  designed  to  have  a  1%  slope  directing all  oil/water towards the 

designated oil/water sump. The sumps shall have an approved non-slip surface applied onto the inside walls and base. 
 

The Ausgrid NS189 standard details two (2) drainage systems that can be installed for transformer bunds. These are 

the Closed Drainage PPS System and the Gravity Drainage System with Oil Containment Tank. The selection of the oil 

containment system that is most feasible for the transformer bunds shall be made by the Contractor as according to 

Ausgrid NS189 standard. The design of which shall be submitted for employer’s approval prior to any construction and 

installation works. As detailed in Ausgrid NS189, the selection criteria for the oil containment system shall be based 

on a Life Cycle Cost (LCC) analysis together with an assessment of site constraints, site risks, environmental aspects 

and impacts upon project schedule. 
 

The Contractor shall ensure that the breakout of any fire will be contained within the bund and not transferrable 

under any circumstance to the oil/water separators or oil tanks to be installed as per the design to be submitted for 

approval. 
 

The oil containment system shall allow for effective discharging of storm water in the event of heavy rainfall or 

spraying down of the transformers in the event of a fire. 

 
The oil containment shall be approx. 13000L transformer oil.
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11.7  TRANSFORMER PADS - transformer pads shall be designed to accept a total transformer weight of 50 ton. This is to 

account for future upgrades to higher rated and larger transformers. 
 

The pads shall be constructed to dimensions 5000 x 3000 mm (LxW). The transformer pad shall extend upwards 

from the bund base by a maximum 400mm. The Contractor shall ensure that the pad dimensions are sufficient to 

cover the transformer base footprint and all cable conduit stub-ups 
 

The Contractor shall ensure that the transformer pad surface is levelled to a maximum deviation of ±2mm. 
The Contractor’s engineer shall satisfy himself with the levelling of the two transformer pads. 

 
11.8  TRANSFORMER FOUNDATION - The transformer foundations are to be designed to accept all normal applied dead 

and imposed loadings without causing any significant settlement. In addition, foundations shall be designed to 

accommodate any additional imposed loadings during installation and removal of the transformer. This shall be 

constructed with a minimum 300mm base thickness and an approved 20mm HD steel reinforcement layout. The pads 

shall be 10m X 8m for each each.  

 
11.9 FILLING & REINSTATEMENT - If it is required to fill the land, the Contractor shall get approval for the filling material 

and method of construction before the commencement of work. 
 

 Filling for trenches, excavations and levelling of the site shall be deposited in layers not exceeding 300 mm of un-

compacted thickness, each layer watered when necessary and well rammed or otherwise compacted to within 

98% of the maximum dry density obtained by the use of a Proctor Standard Compaction Test. 
 

 Any fill material used within 500 mm of concrete structures cement bound materials shall have a soluble sulphate 

content not exceeding 2.5g per liter when tested in accordance with BS 1377, special precautions shall be taken to 

protect the concrete or cement bound materials to the approval of the Employer’s Representative. 
 

Where excavations whether in rock or other material, are made to a greater depth than detailed, the Intervening 
space shall be brought up to the proper level in plain concrete at the Contractor’s expense. 

 

 Any formation encountered in the excavations which is not sufficiently strong to carry the loads which will be 

imposed on it, shall be excavated to an adequate load bearing stratum and replaced with mass concrete. 
 

 Unless otherwise described, directed or permitted, imported filling shall consist of pervious naturally occur ring 

material, free from mud, silt, clay, peat, vegetable or injurious matter and water soluble salts harmful to copper 

and other metals. Filling shall be imported only from approved areas. 

 
12.0 STABILITY OF FILL AND EMBANKMENT  

The Contractor shall be responsible for the stability of embankments, which formed either by cutting or filling, 

and precautions taken to protect the earthworks from deterioration under adverse weather conditions.  Wherever 

applicable the recommendations contained in the following codes of practice shall be followed in calculations, 

detailing and performance of the earthworks and drainage. Earthworks - British Standard Code of Practice BS 6031-

1981. 
 

 Should any slips occur in the excavations, banks or filling during the execution of the Works or during the period of 

maintenance from any cause whatsoever, the Contractor shall execute the necessary remedial work in such 

manner, and with such materials as approved by the employer’s representative, at the Contractor’s expense. 

 
12.1    READY MIXED CONCRETE – 40MPA Ready-mixed concrete shall be provided as defined in BS 5328, which batched 

off the Site, may be used only with the agreement of the Employer’s Representative and comply with all 

requirements of the Contract. 
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The concrete shall be carried in purpose made agitators operating continuously, or truck mixers. The concrete 

shall be compacted and in its final position within 2 hours of the introduction of cement to the aggregates, 

unless a longer time is agreed by the Employer’s Representative. The time of such introduction shall be recorded 

on the delivery note together with the weight of the constituents of each mix. When truck-mixed concrete is used, 

water shall be added under supervision, either at the Site or at the central batching plant, as agreed by the 

Employer’s Representative but in no circumstances shall water be added in transit. Unless otherwise agreed by 

the Employer’s Representative, truck mixer units and their mixing and discharge performance shall comply with the 

requirements of BS 5328 part 3. 

 
12.2 BUND WALL - Commencement of wall construction shall be done following the installation of the transformers. 

Each transformer bund base shall be surrounded by a low enclosing bund wall designed to a maximum 800mm height 

which shall account for 130% of the total oil storage capacity of each transformer. An approved non-slip surface shall 

be applied to the inside bund walls and bases by the Contractor. The Contractor shall ensure that all bunds are 

designed as according to AS 1940-2004. The bund walls shall be designed for all expected imposed loadings with 

provision for vertical extension of EI 240 (4 hours) rated fire resistance fire wall. 

 

12.3 STONE CHIPPING AND ACCESS ROAD - Stone chipping used for substation surfacing are to be clean hard crushed 
stone graded to 40mm (minimum depth 300mm). The formation in areas where stone chipping are to be used shall 
be well compacted to the approval of the Employer’s Representative, and treated with an approved total weed 
killer, used in accordance with the manufacturer’s instructions. 

 

The layout drawing shows the area to be compacted with stone chipping for the transformer yard access road. 

The said area shall be compacted to allow for all expected imposed loadings. 

 
12.4 CRUSH METAL – The contractor must reinstate all crush metal that are to be removed for construction works or have 

been contaminated with soil and other material due to construction activity. 200mm of depth crushed metal 
(screened 40mm – 3000ohmm) to be applied on weed control mats. All materials to be supplied by contractor and 
to be approved by FEA Engineer before application. Attached drawings shows area of crush metal works required. 

 
12.5 MISCELLANEOUS WORK - Shall be carried out according to the relevant clause of this specification. 

 

13.    EARTHING SYSTEMS 
 

13.1 G E N E R A L  

The earthing of all equipment and the provision of earthing systems, electrodes and connections shall be in accordance with the 

recommendations in the “Guide for safety in Substation Grounding” IEEE No. 80 and the requirements of this Chapter. 
 

Steelworks and supporting structures shall be bonded and earthed to the substation earthing system. Earth connections shall be 

made approximately 250 mm above the top of the finished foundation level. Connections shall be made also to the earth terminals 

of each transformer. 
 

Trench earthing – inside 11kV power cable trench, copper 50mm X 6mm flat bar route length – 20m and 20 insulator holders. 
 

Earthing conductors will be of soft annealed high conductivity copper stranded in accordance with Table 4 in BS.6346. Earthing 

conductors will normally be buried directly in the ground but where necessary they may be cleated to walls, fixed to cable racks 

or laid in the cable trenches as convenient. 
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13.2    EARTHING EQUIPMENT 
 

Earthing of new 33kV/11 kV transformer yard shall be properly performed with copper strip 50mmX6mm and 

185mm2 bare copper, which enable connection to the equipment installed in and linked to main grid with more 

than two wires. The bidder to allow for 40-X connections and 40-T connection joints using CADWELD methods. 

 
13.3    JOINTING AND BONDING 
13.1 Connections to plant and equipment shall be made using the earthing terminals specified in the Contract. Where 

a strip has to be drilled to fit an earth terminal the hole shall not be greater than half the width of the strip. 
 

13.2      Joints in earthing strip shall employ chemical welding or high compression joints. 
 
13.3      The main FEA Grid and the Transformer Grid shall be connected in at least 4 points. 

 
14.    INSPECTION AND TESTS 
 

14.1  The Authority’s Engineer representative shall have the right to inspect the works and to confirm conformity   to the 

contract specifications. 
 

14.2  Should any inspected works fail to conform to the specifications, the Authority may reject them and the Contractor 

shall make all alterations necessary to meet the specification requirements. 
 

14.3     Nothing in this clause shall in any way release the Contractor from any other obligations under this contract. 

 
15.    SITE CONDITIONS 
 

15.1   The site is located at the 33kV/11 Vuda RCC Substation in Lautoka. The Contractor shall be deemed to have visited 

the site of the works to satisfy him/her as to the accuracy of all information supplied to the Tenderers and to the 

feasibility of construction of the works. 
 

15.2   The proposed location is in a Substation equipped with therefore all necessary Safety Gear must be worn by the 

Contractor’s Staff at all times. 
 

15.3   The  Contractor may  only  enter  the  site  upon  provision  of  access  by  an  Authorized  FEA  representative. The 

Contractor is not to execute any work without direct supervision from the FEA representative. The times for work 

are 8am to 4.30pm Monday to Thursday, and 8am to 4pm on Fridays. 

 

16    SETTING OUT 
 

16.1  All tenderers shall inspect and examine the site, its surroundings, and shall satisfy himself before submitting his 

tender, as to the form and nature of the site, the nature and type of existing work, the quantities and natures of the 

work and materials necessary for the completion of the Works and the means of access to the site, the accommodation 

he may require, the availability, conditions and rates of pay of labour and in general shall himself obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or affect his tender.
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16.2   The Contractor shall be responsible for the correct detailed setting out of the Works as indicated in the Tender 

Documents and shall, at his own cost, amend any errors during the progress of the Works arising from inaccurate 

setting out. 
 

16.3   If a tenderer has any doubt as to the meaning of any portion of the Works, he shall when submitting his tender, 

include a statement of the interpretation upon which he replies and upon which his tender has been prepared and 

submitted. 

 

17.   MATERIALS, WORKMANSHIP AND PLANT 
 

17.1   Materials in all trades shall be new and the best of their kinds specified and necessary complying with relevant 

standards (Fiji, Australia, New Zealand or USA) where applicable and subject to approval or rejection by  the 

Engineer. 
 

17.2   The Contractor shall at all times ensure that adequate protection is provided to finished work and materials to be 

used in the construction of the work. Where necessary, make good any damage to property. 
 

17.3   The Contractor shall provide all workmen, both skilled and unskilled, plant, equipment and materials necessary for 

the expeditious completion of the work. 

 

18.    OCCUPATIONAL HEALTH AND SAFETY 
 

The Contractor shall comply with the Health and Safety at Work Act, 1996 and regulations and Amendments thereto and the Fiji 

Electricity Authority HSE Policy. 

 

19.    GENERAL FOREMAN 
 

19.1   The Contractor shall appoint a competent General Foreman who shall be constantly on the works during the 

progress of the same, to whom instructions may be given by the Engineer. 
 

19.2   The Engineer may require the Contractor to dismiss the General Foreman or other person shall he be incompetent 

or shall misconduct himself or for any other good reason to be assigned by the Engineer to the Contractor. 

 

20.    MAINTENANCE AND DEFECTS 
 

Period of maintenance shall be 1 year (12) calendar months after practical completion of works. All defects during this period 

shall be made good by the Contractor, at his cost. 

 

21.  CLEANING UP 
 

21.1 On completion, remove all surplus materials from site and leave site in a clean and tidy condition. 
 

21.2 The Contractor shall remove and cart away all rubbish and trade debris as it accumulates during the progress of the 

works. 

 

22.  PROGRAM 
 

Within seven (7) days of acceptance of his tender, the Contractor shall submit to the Authority, for approval a Program showing 

the order in which he proposes to carry out the works. The contractor shall ensure all civil and earth grid works shall be complete 

by the October, 2018. Construction and installation of the bund walls and other miscellaneous work as specified by the employer’s 

representative shall take place following installation and commissioning of the two new transformers.
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23.  INSURANCE 
 

The Contractor is to effect the following insurance policies: 
 

15.1  Contractor’s All Risk Insurance - $500,000 
 

15.2 Public Liability Insurance - $500,000 
 

15.3  Workmen’s Compensation - $250,000 
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SECTION 3  
 

The Schedules are intended to provide the Employer with essential supplementary information in an 
organized format. Examples of more commonly used Schedules are given herein. Others may be devised 
and added in accordance with the requirements of the Instructions to Bidders. 

 

 
All the Schedules are essential for bid evaluation and some in contract execution; they should all be 
incorporated in the Contract, and appropriate changes introduced with the approval of the Employer 
or its representative. 

 
The schedules are to be completed and submitted as part of the Technical Proposal and Price Proposal 
in accordance with the Instructions to Bidders Clause 13, Documents Comprising the Bid. Bidders 
whose Bids do not contact the data in the required format will be treated as non-responsive. 

 

1   SCHEDULE OF PRICES & CONDITIONS OF PAYMENT 
 

 

1.1 CONTRACT PRICE  
 

The Contract Price is comprehensive in that, in consideration of the Contractor meeting all obligations, 
conditions and liabilities under the Contract, including the Contractor’s allowance for the cost of supply 
of all labor, materials, plant, supervision required to complete the Contract Works, overheads and profit, 
subject only such adjustment as is provided for the Contract.  
 
The contractor shall fill in the table below for the pricing of the below scope of work. 
 

No. Scope of Work Price in VIP FJD 
1 Design and construct Transformer Foundation Pad, Firewall, and 

Suitable for 80Ton Loading each with complete earthing. 
$ 

2 Design and Construct Oil separator Pit  $ 
   
 Total Cost of the Project – LUMP SUM  $ 
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1. Typical Drawing of a 15MVA transformer Foundation Pad. 
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2. Typical Drawing of an Oil separator pit. 
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1    OTHER DOCUMENTS & DRAWINGS TO BE SUBMITTED WITH BID 

As a minimum and mandatory, the following documents & drawings shall be submitted with 
the Bid for Evaluation. 
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COMPLIANCE CHECKLIST 

Compliance – the following documents are to be provided with the tender bid: 

No.  Compliance Check(√)  
 

1 Valid FRCS tax compliance certificate.  

2 Valid FNPF certificate of Compliance.  

3 Previous list of similar work experience.  

4 Work procedure for working at heights and use of 
scaffolding. 

 

5 Gantt chart.  

6 Business registration details.  

7 Insurance cover details – Public Liability, Workers 

Compensation, Contractor’s all risk  
 

 

 

 

Bidders are to ensure that the above item are included as part of their bid. Failure to provide 

documentation for the above will disqualify the bid. 

 

Name of Authorized Person   

Signature of the Bidder  

Company Stamp  
 

 

Date  
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Tender Submission - Instruction to bidders 
 

 
 

Two (2) hard copies of the tender bids in sealed envelope shall be deposited in the 
tender box located at the Supply Chain Office at the EFL Head Office, 2 Marlow 
Street, Suva, Fiji. 
 
Courier charges for delivery of Tender Document must be paid by the bidders. 
 
This tender closes at 4:00 p.m. (16.00hrs Fiji time) on Wednesday 24th October, 
2018.  
 
Each tender shall be sealed in an envelope with the envelope bearing only the 
following marking: 

 
MR 354/2018 

Design and Construct Civil Works for Transformer Foundation Pad, Fire Wall and 
Oil Separator Pit at the EFL’s Vuda RCC Substation 

 
The Secretary, Tender Committee 

Energy Fiji Limited 
Supply Chain Office 
Private Mail Bag,  
Suva 

  
It must also indicate the name and address of the tenderer on the reverse of the 
envelope. 

 
All late tenders, unmarked Envelopes and envelopes without bidder’s name and 
address on the reverse on the envelope will be returned to the Tenderers 
unopened. (Bids via e-mail or fax will not be considered). 
 
The bidders must ensure that their bid is inclusive of all Taxes payable under Fiji 
Income Tax Act and must have the most current Tax Compliance Certificate.  
 
For further information or clarification please contact our Supply Chain Office on 
phone (+679) 3224360 or (+679) 9991587. 
 
Bidders are requested to submit a: 
 

 Valid Tax Compliance Certificate  

 FNPF Compliance Certificate  
 
 


