CAUTION: Printed document is uncontrolled.

Structure > = = - &
] 7 5 o 0| £
£ e £k ) se| E
“cli<s [dBSFE @ |2 22| B €
8.-308.338,225 g 55 xS Rl 2l Remarks
Number | Type gégggggga% = gg §§% %E
% 220a8°g228 2|82 |E=%F| 2R
<Og|EPElSERE 2 s2_[Segl fs
553|558|303E583585(522| 2%
5555805528 528225(588| 25
LG Strain 2 2 0 1
T Strain 3 2 2 1
T2 Susp 1 2 2
T3 Susp 1 4 2
T4 Strain 2 4 4
T5 Strain 2 4 4
T6 Susp 1 2 4
T7 Strain 2 4 2
T8 Susp 1 4 4
T9 Strain 2 4 4
T10 Susp 1 2 4
T11 Strain 2 2 2
T12 Strain 2 2 2
T13 Susp 1 2 2
T14 Susp 1 2 2
T15 Strain 2 2 2 1
T16 Strain 2 2 2
T17 Susp 1 2 2
T18 Susp 1 2 2
T19 Strain 2 4 2
T20 Susp 1 4 4
T21 Susp 1 2 4
T22 Susp 1 2 2
T23 Strain 2 2 2
T24 Strain 2 4 2
T25 Strain 2 4 4
T26 Strain 2 4 4
T27 Strain 2 2 4
T28 Strain 2 4 2 1
T29 Strain 2 4 4
T30 Susp 1 2 4
T31 Strain 2 2 2
T32 Strain 2 6 2
T33 Strain 2 2 6
T34 Susp 1 2 2
T35 Susp 1 4 2
T36 Strain 2 2 4
T37 Susp 1 2 2
T38 Susp 1 2 2
T39 Strain 2 2 2
T40 Strain 2 2 2
T41 Strain 2 2 2
T42 Strain 2 2 2
T43 Strain 3 2 2 1
Honiara Strain 2 0 2 1
TOTAL 17 54 4 120 120 4
NOTES:

1.
2.

ltems and quantities shown does not include Construction & Operational Spares

The contractor shall confirm with the manufacturer the required quantities of vibration dampers.
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