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ENERGY FIJI LIMITED
TENDER DOCUMENT

DESIGN, MANUFACTURE, TEST, SUPPLY
and INSTALL TWO (2) X 15/18MVA,
33kV/M11kV, DYN1, ONAN/ONAF POWER
TRANSFORMERS AT VOIVOI SUBSTATION,
NADI

TENDER NO: MR 298/2024



Invitation for Bids

Date : 7t September, 2024
Tender No : MR 298/2024

Energy Fiji Limited ("the Employer") invites bids from reputable transformers manufacturer companies for
the design, manufacture, and supply, and transport, install and Commission Two (2) x new 33kV/11kV,
15/18MVA, DYN1, ONAN/ONAF power transformers at its Voivoi Substation.

Bidders are requested to upload electronic copies via Tender Link by registering their interest at:
https://www.tenderlink.com/efl for

THE COMPLETE DESIGN, MANUFACTURE, TEST, SUPPLY and INSTALL TWO (2) X
15/18MVA, 33kV/11kV, DYN1, ONAN/ONAF POWER TRANSFORMERS AT VOIVOI
SUBSTATION, NADI.

All tenders for the contract shall be submitted online on the appropriate tender forms provided and shall
include the completed guarantees, price schedule, technical schedule and schedules of experience etc.
relevant copies of which are included. The tender shall be on the basis of a lump sum contract based on firm
prices.

For further information or clarification please contact our Supply Chain Office on phone (+679)
3224360 or (+679) 9992400 or email us on tenders@efl.com.fj

Site visit at Voivoi Substation with EFL representatives will be at 11.00am on Wednesday, 18t
September, 2024.

Deadline for submission of tenders shall be 1600 hours on Wednesday, 9t October, 2024.

During evaluation of tenders, the Authority will invite a tenderer or tenderers for discussions,
presentations and any necessary clarification before awarding of the contract.



https://www.tenderlink.com/efl
mailto:tenders@efl.com.fj
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Section 1 Instruction to Bidders

1. Scope of Bid 1.1

1.2

2. Source of Funds 2.1

3. Eligible Bidders 3.1

3.2

3.3

4. Eligible Materials, 4.1
Equipment and
Services

4.2

4.3

4.4

General

Energy Fiji Limited (hereinafter referred to as "the Employer"), wishes to
receive bids for Design, Manufacture, Supply and Installation of Two (2)
33kV/11kV 15/18MVA, Dyn1, ONAN/ONAF Power Transformers as defined
in these bidding documents (hereinafter referred to as "the Works").

The successful bidder will be expected to complete the Works within 18
months from the date of commencement of the Works, which is the date of
contract sign-off.

Energy Fiji Limited has a capital works program which is self-funded and
intends to use part of the funds for the contract (“the Contract”) for which this
Invitation to Bid is issued.

This Invitation to Bid is open to transformer manufacturers, or an
installation contractor preferred by a reputable manufacturer with
written approval.

Bidders shall provide such evidence of their continued eligibility satisfactory
to the Employer as the Employer shall reasonably request.

Bidders shall not be under a declaration of ineligibility for corrupt or
fraudulent.

The materials, equipment, and services to be supplied under the Contract
shall have their origin from reputable companies from various countries and
all expenditures made under the Contract will be limited to such materials,
equipment, and services. At the Employer's request, bidders may be
required to provide evidence of the origin of materials, equipment, and
services.

Asbestos materials, materials or insulants containing PCB’s, or other
materials prohibited by the Fiji Laws shall not be used in the construction of
the transformer.

For purposes of Sub-Clause 4.1 above, "services" means the works and all
project-related services including design services.

For purposes of Sub-Clause 4.1 above, “origin" means the place where the
materials and equipment are mined, grown, produced or manufactured, and
from which the services are provided. Materials and equipment are produced
when, through manufacturing, processing or substantial or major
assembling of components, a commercial recognized product results that is
substantially different in basic characteristics or in purpose or utility from its
components.

The materials, equipment and services to be supplied under the Contract
shall not infringe or violate any industrial property or intellectual property
rights or claim of any third party.

Section 2 — General Conditions of Contract 5



5. Qualification of the 5.1 To be qualified for award of Contract, bidders shall:

Bidder
(@)

(b)

Submit a written power of attorney authorizing the signatory of the
bid to commit the bidder; and

Specify joint venture memberships, certification and qualification
as equipment manufacturer and subcontractor, financial
capability, technical capability, supply and installation facilities
with comparable technical parameters, manufacturing and
installation capability, work in hand, future commitments and
current litigation.

Submit proposals regarding work methods, scheduling and
resourcing which shall be, provided in sufficient detail to confirm
the bidder's capability to complete the works in accordance with
the specifications and the time for completion.

5.2 Bids submitted by a joint venture of two or more firms as partners shall
comply with the following requirements:

(a)

(e)

the bid, and in case of a successful bid, the Form of Contract
Agreement, shall be signed so as to be legally binding on all
partners;

one of the partners shall be authorized to be in charge; and this
authorization shall be evidenced by submitting a power of attorney
signed by legally authorized signatories of all the partners;

The partner in charge shall be authorized to incur liabilities,
receive payments and receive instructions for and on behalf of any
or all partners of the joint venture and the entire execution of the
Contract. All contract payments to be made by the Employer will
be remitted to the authorized partner in charge, and it shall be their
responsibility to disburse the payments to the other partners;

all partners of the joint venture shall be jointly and severally liable
for the execution of the Contract in accordance with the Contract
terms, and a relevant statement to this effect shall be included in
the authorization mentioned under (b) above as well as in the Bid
Form and the Form of Contract Agreement (in case of a successful
bid); and

A copy of the agreement entered into by the joint venture partners
shall be submitted with the bid.

53 Bidders shall also submit proposals of work methods and schedule in
sufficient detail to demonstrate the adequacy of the bidders’ proposals to
meet the Employer's Requirements and the completion time referred to in
Sub-Clause 1.2 above.

6. One Bid per Bidder 6.1 Each bidder shall submit only one bid either by itself, or as a partner in a
joint venture. A bidder who submits or participates in more than one bid will
cause all those bids to be rejected.

Section 2 — General Conditions of Contract



7. Cost of Bidding 71 The bidder shall bear all costs associated with the preparation and
submission of its bid and the Employer will in no case be responsible or liable
for those costs.

8. Site Visit 8.1 The bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all information that
may be necessary for preparing the bid and entering into a contract for the
design-build and completion of the Works. The costs of visiting the Site shalll
be at the bidder's own expense. The site can be visited on the following date
and locations at:

Voivoi Substation 11.00 am on 18t September, 2024 located at Voivoi
Subdivision in Nadi (Near Naisoso Junction)

8.2 The bidder and any of its personnel or agents will be granted permission by
the Employer to enter upon its premises and lands for the purpose of such
inspection, but only upon the express condition that the bidder, its personnel
and agents, will release and indemnify the Employer and its personnel and
agents from and against all liability in respect thereof and will be responsible
for death or personal injury, loss of or damage to property and any other
loss, damage, costs and expenses incurred as a result of the inspection.

Section 2 — General Conditions of Contract 7



9. Content of Bidding 9.1

Documents
9.2
10. Clarification of 10.1
Bidding
Documents
11. Amendment of 11.1
Bidding
Documents
11.2
11.3

Bidding Documents

The bidding documents are those stated below, and should be read in
conjunction with any Addenda issued in accordance with Clause 11:

Section Invitation for Bids
1 Instructions to Bidders
2 Part | - General Conditions
3 Part Il - Conditions of Particular Application
4 Employer's Requirements Part | — Scope of Works
5 Employer's Requirements Part Il — Technical

Specification

Forms of Proposals and Appendices

Sample Forms

Schedules Part | - Schedule of Prices
Schedules Part Il — Schedule of Supplementary
Information

© oo N>

The bidder is expected to examine carefully the contents of the Bidding
documents. Failure to comply with the requirements of bid submission will
be at the bidder's own risk. Pursuant to Clause 29, bids which are not
substantially responsive to the requirements of the bidding documents will
be rejected.

A prospective bidder requiring any clarification of the bidding documents
may notify the Employer in writing by via email at the Employer's address
indicated in the Invitation for Bids. Copies of the Employer's response,
including a description of the inquiry, will be forwarded to all Employers of
the bidding documents.

At any time prior to the deadline for submission of bids, the Employer may,
for any reason, whether at its own initiative or in response to a clarification
requested by a prospective bidder, modify the bidding documents by issuing
addenda.

Any addendum thus issued shall be part of the bidding documents pursuant
to Sub-Clause 9.1, and shall be communicated in writing via email to all
Employers of the bidding documents. Prospective bidders shall
acknowledge receipt of each addendum by email to the Employer.

To afford prospective bidders reasonable time in which to take an addendum
into account in preparing their bids, the Employer may extend the deadline
for submission of bids, in accordance with Clause 23.

Section 2 — General Conditions of Contract 8



12. Language of Bid 12.1

13. Documents 13.1
Comprising the Bid

13.2

14. Bid Form and Price  14.1
Schedules

15. Bid Prices 15.1

15.2

15.3

Preparation of Bids

The bid, and all correspondence and documents related to the bid,
exchanged between the bidder and the Employer shall be written in the
English language only.

The bid submitted by the bidder shall be uploaded on the Tenderlink.
The technical proposal shall contain the following:

i.  Form of Tender and Appendix to Tender;
ii.  Power of Attorney;
i Information on Qualification;
iv.  Confirmation of Eligibility;
v.  Schedules of Prices:
vi.  Schedule of Major Items of Equipment;
vii.  Schedule of Manufacturers, Place of Manufacture and Testing
viii. ~ Schedule of Technical Particulars & Guarantees
ix.  Schedule of Times for Delivery & Completion and Contract
completion times
X.  Schedule for Departures from Specification
xi.  Schedule of Manufacturers Statement of Experience
Xii.  Schedule of Contractors Health & Safety Plan
Xiii. — Schedule of Other Documents and Drawings to be submitted with
the bid
xiv.  Any other materials required to be completed and submitted by
bidders in accordance with these Instructions to Bidders.

The Bidder shall complete the Bid Form and the appropriate Price Schedules
furnished in the bidding documents in the manner and detail indicated
therein, following the requirements of Clauses 15 and 16.

Unless specified otherwise in Employer's Requirements, Bidders shall quote
for the entire facilities on a “single responsibility" basis such that the total bid
price covers all the Contractor's obligations mentioned in or to be reasonably
inferred from the bidding documents in respect of the design, manufacture,
including procurement and subcontracting (if any), delivery, construction,
installation and completion of the facilities. This includes all requirements
under the Contractor's responsibilities for testing, pre-commissioning and
commissioning of the facilities and, where so required by the bidding
documents, the acquisition of all permits, approvals and licenses, efc.,
operation maintenance and training services and such other items and
services as may be specified in the bidding documents, all in accordance
with the requirements of the Conditions of Contract.

Bidders shall give a breakdown of the prices in the manner and detail called
for in the Schedules of Prices.

In the Schedules, Bidders shall give the required details and a breakdown
of their prices, including all taxes, With Holding Tax, duties, levies, and
charges payable in the Employer's country as of twenty eight (28) days prior
to the deadline for submission of bids, as follows:
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(a) Design including all necessary drawings and documentation for
the Work.

(b) Plant and equipment to be supplied from outside the Employer's
country shall be quoted on a CFR to Site. In addition, estimated
ocean freight charges, local transport, insurance, installation
charges, and import duties and taxes shall also be indicated
separately in foreign currency and in local currency.

(c) Installation work and Other Services shall be quoted separately
and shall include rates or prices for all labour, contractor's
equipment, temporary works, materials, consumables and all
matters and things of whatsoever nature, including local
transportation, operations and maintenance services, the
provision of operations and maintenance manuals, training, etc.
where identified In the bidding documents, as necessary for the
proper execution of the Civil Works, Installation and Other
Services.

(d) Recommended spare parts shall be quoted separately as
specified in either subparagraph (b) or (c) above in accordance
with the origin of the spare parts.

(e) Tenderers are strongly advised to check with the Fiji Islands
Revenue and Customs Authority, 5 Floor Dominion House, Suva,
Private Mail Bag, Suva, regarding income tax, With Holding Tax
and corporate tax which may become payable in Fiji, and to make
particular note of arrangements and procedures which are
necessary because of the existence or non-existence of taxation
agreements between Fiji and other countries. Tel No. (679)
3301551.

15.4  The term CFR shall be governed by the rules prescribed in the current
edition of “Incoterms”, published by the International Chamber of
Commerce, Paris.

15.5  Prices quoted by the bidder shall be on a fixed lump sum basis with no forex
exchange variation and shall not be adjusted for changes in the cost of
labour, material or other matters except only for changes in legislation in
accordance to Sub-Clause 13.16 of the General Conditions of Contract.

16. Bid Currencies 16.1  Prices shall be quoted in the following currencies:

(a) the prices shall be quoted in the Fijian currency and either in the
currency of the bidder's home country, or in Australian and New
Zealand Dollars only:

(b) a bidder expecting to incur a portion of its expenditures in the
performance of the Contract in more than one currency, and
wishing to be paid accordingly, shall so indicate in its Bid; and.

16.2  Bidders shall not indicate there any foreign currency requirements in the
Appendix to Price Proposal as the price is fixed lump sum.
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17. Bid Validity

18. Alternative
Proposals by
Bidders

19. Format and
Signing of Bid

20. Sealing and
Marking of Bids

21. Deadline for
Submission of
Bids

16.3

17.1

17.2

18.1

19.1

19.2

20.1

21.1

22.2

Bidders may be required by the Employer to clarify their local and foreign
currency requirements, and to substantiate that the amounts included in the
Schedule of Prices and shown in the Appendix to Price Proposal are
reasonable and responsive to Sub-Clause 15.1 in which case a detailed
breakdown of its foreign currency requirements shall be provided by the
bidder.

Bids shall remain valid for a period of 120 days after the date of opening of
technical proposals specified in Sub-Clause 26.1.

In exceptional circumstances, prior to expiry of the original bid validity period,
the Employer may request that the bidders extend the period of validity for a
specified additional period. The request and the responses thereto shall be
made in writing via email. A bidder may refuse the request without forfeiting
its bid security. A bidder agreeing to the request will not be required or
permitted to modify its bid, but will be required to extend the validity of its bid
security for the period of the extension, and in compliance with Clause 18 in
all respects.

Bidders wishing to offer technical alternatives to the Employer's
Requirements of the bidding documents must first price the Employer's
Requirements as described in the bidding documents and shall further
provide all information necessary for a complete evaluation of the alternative
by the Employer, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction methods.
Only the technical alternatives, if any, of the best value for money bidder
conforming to the basic technical requirements shall be considered by the
Employer.

The original and all copies of the bid shall be typed or written in indelible
ink (in the case of copies, Photostats are also acceptable) and shall be
signed by a person or persons duly authorized to sign on behalf of the
bidder, pursuant to Sub-Clauses 5.1 (a) or 5.2 (b), as the case may be.
All pages of the bid where entries or amendments have been made shall
be initialled by the person or persons signing the bid.

The bidder shall furnish information as described in the Form of Bid on
commission or gratuities, if any, paid or to be paid relating to this Bid, and
to Contract execution if the bidder is awarded the Contract.

Submission of Bids

Bidders are requested to upload electronic copies via Tender Link by
registering their interest at: https://www.tenderlink.com/efl

Bids must be received by the Employer at the address specified above no
later than 1600 hours (Fiji Time) 9t October, 2024.

The Employer may, at its discretion, extend the deadline for submission
of bids by issuing an addendum in accordance with Clause 11, in which
case all rights and obligations of the Employer and the bidders previously
subject to the original deadline will thereafter be subject to the deadlines
extended.
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22,

23.

24,

25,

26.

27.

Late Bids

Modification and

Withdrawal of Bids

Opening of
Technical
Proposals

Process to Be
Confidential

Clarification of
Bids and
Contacting the
Employer

Preliminary
Examination of
Bids and

Determination of

Responsiveness

23.1

23.1

23.3

25.1

25.1

26.1

26.2

26.3

27.1

27.2

Any bid received by the Employer after the deadline for submission of
bids prescribed in Clause 21 will be not accepted

The bidder may modify or withdraw its bid after bid submission on the
Tenderlink by editing submission.

No bid may be modified by the bidder after the deadline for submission of
bids.

Bid Opening and Evaluation

The Employer will open the bids, including modifications made pursuant
to Clause 23, at the earliest suitable date and time after closing of the
bids, at the following location:

Energy Fiji Limited

2 Marlow Street,

Suva, Fiji

Information relating to the examination, clarification, evaluation and
comparison of bids and recommendations for the award of a contract shall
not be disclosed to bidders or any other persons not officially concerned
with such process. Any effort by a bidder to influence the Employer's
processing of bids or award decisions may result in the rejection of the
bidder's bid.

To assist in the examination, evaluation and comparison of bids, the
Employer may, at its discretion, ask any bidder for clarification of its bid.
The request for clarification and the response shall be in writing via email,
but no change in the price or substance of the bid shall be sought, offered
or permitted except as required to confirm the correction of arithmetic
errors discovered by the Employer in the evaluation of the bids in,
accordance with Clause 28.

Subject to Sub-clause 27.1, no bidder shall contact the Employer on any
matter relating to its bid from the time of the bid opening to the time the
Contract is awarded. If the bidder wishes to bring additional information
to the notice of the Employer, it should do so in writing.

Any effort by the bidder to influence the Employer in the Employer's bid
evaluation, bid comparison or Contract award decisions may result in the
rejection of the bidder's bid.

Prior to the detailed evaluation of bids, the Employer will determine
whether each bid (i) meets the eligibility criteria; (i) has been properly
signed; (iii) is accompanied by the required securities; (iv) is substantially
responsive to the requirements of the bidding documents; (v) is
conforming to Clause 15; and (vi) provides any clarification and/or
substantiation that the Employer may require pursuant to Clause 26.

A substantially responsive bid is one, which conforms to all the terms,
conditions and requirements of the bidding documents, without material
deviation or reservation. A material deviation of reservation is one (i)
which affects in any substantial way the scope, quality or performance of
the Works; (i) which limits in any substantial way, inconsistent with the

Section 2 — General Conditions of Contract
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27.3
28. Correction of 28.1
Errors
28.2
29. Conversion to 29.1
Single Currency
30. Evaluation and 30.1
Comparison of Bid
30.2
30.3

bidding documents, the Employer’s rights or the bidder's obligations
under the Contract; or (iii) whose rectification would affect unfairly the
competitive position of other bidders presenting substantially responsive
bids.

If a bid is not substantially responsive, it will be rejected by the Employer,
and may not subsequently be made responsive by correction or
withdrawal of the nonconforming deviation or reservation.

Bids determined to be substantially responsive will be checked by the
Employer for any arithmetic errors. Arithmetic errors will be rectified on
the following basis. If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit
rate shall prevail and the total cost will be corrected unless in the opinion
of the Employer there is an obvious misplacement of the decimal point in
the unit rate, in which case the total cost as quoted will govern and the
unit rate corrected. If there is a discrepancy between the total bid amount
and the sum of total costs, the sum of the total costs shall prevail and the
total bid amount will be corrected.

The amount stated in the Form of Bid will be adjusted by the Employer in
accordance with the above procedure for the correction of errors and,
shall be considered as binding upon the bidder. If the bidder does not
accept the corrected amount of bid, its bid will be rejected, and the bid
security may be forfeited in accordance with Sub-Clause 17.6 (b).

The Employer will convert the amounts in various currencies in which the
Bid Price is payable to the currency of the Employer's country at the
selling exchange rates officially prescribed for similar transactions as
established by the Reserve Bank of Fiji on the date of opening of bids.

The Employer will evaluate and compare only the bids determined to be
substantially responsive in accordance with Clause 27.

For plant and equipment, the comparison shall be of the DDU to Site price
of plant and equipment offered. The Employer's comparison will also
include the costs resulting from application of the evaluation procedures
described in Sub-Clause 30.4.

The Employer will carry out a detailed evaluation of the bids in order to
determine whether the bidders confirm to meet the prequalification
requirements and whether the bids are substantially responsive to the
requirements set forth in the bidding documents. In order to reach such a
determination, the Employer will examine the information supplied by the
Bidders and other requirements in the bidding documents, taking into
account the following factors.

(a) Qualification

(i) the determination will take into account the Bidder's
updated financial, technical and production
capabilities and past performance; it will be based
upon an examination of the documentary evidence
submitted by the Bidder, pursuant to Sub-Clause
5.1(b), as well as such other information as the
Employer deems necessary and appropriate; and

Section 2 — General Conditions of Contract
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30.4

(i) An affirmative determination will be a prerequisite for
the Employer to continue with the evaluation of the bid;
a negative determination will result in rejection of bid.

Technical

(i) overall completeness and compliance with the
Employer's Requirements; the technical merits of
plant and equipment offered and deviations from the
Employer's Requirements; suitability of the facilities
offered in relation to the environmental and climatic
conditions prevailing at the site; quality, function and
operation of any process control concept included in
the bid;

(i) achievement of specified performance criteria by the
facilities;

(iii) type, quantity and long-term availability of spare parts
and maintenance services;

Commercial

(i) the cost of all quantifiable deviation and omissions
from the contractual and commercial conditions and
the Employer's Requirements as identified in the bid,
and other deviations and omissions not so identified;

(i) compliance with the time schedule called for in
Appendix to Bid and evidenced as needed milestone
schedule provided in the bid;

(ii) the functional guarantees of the facilities offered; and

(iv) the extra cost of work, services, facilities etc., required
to be provided by the Employer or their parties.

Pursuant to Sub-Clause 30.3, the following evaluation methods will be
followed:

(@)

(d)

Contractual and commercial deviations: The evaluation
shall be based on the evaluated cost for fulfilling the Contract
in compliance with all commercial, contractual and technical
obligations under this bidding document. The Employer will
make its own assessment of the cost of any deviations for the
purpose of ensuring fair comparison of bids.

Time Schedule: The plant and equipment covered by this
bidding are required to be shipped, installed and the facilities
completed within the period specified in Sub-Clause 1.2 and the
Appendix to the Bid.

Bidders submitting bids which deviate from the time schedule
specified will be rejected.

The price of recommended spare parts quoted in Schedule of
Prices shall not be considered for evaluation.

Functional Guarantee of the facilities:

Section 2 — General Conditions of Contract
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30.5

31. Domestic 31.1
Preference

(i) Bidders shall state the functional guarantees (e.g.
performance, efficiency, consumption) of the
proposed facilities in response to the Employer's
Requirements. Plant and equipment offered shall
have a minimum (or a maximum, as the case may be)
level of functional guarantees specified in the
Employer's Requirements to be considered
responsive. Bids offering plant and equipment with
functional guarantees less (or more) than the
minimum (or maximum) specified shall be rejected.

Work, services, facilities etc., to be provided by the
Employer: Where bids include for the undertaking of work or
the provision of services or facilities by the Employer in excess
of the provisions allowed for in the bidding documents, the
Employer shall assess the costs of such additional work,
services and/or facilities during the duration of the Contract.
Such costs shall be added to the bid price for evaluation.

Any adjustments in price which result from the above procedures
shall be added, for purposes of Comparative evaluation only, to
arrive at an "Evaluated Bid Price". Bid prices quoted by Bidders
shall remain unaltered.

The Employer reserves the right to accept or reject any variation,
deviation or alternative offer. Variations, deviations, and other
factors which are in excess of the requirements of the bidding
documents or otherwise result in the accrual of unsolicited
benefits to the Employer shall not be taken into account in bid
evaluation.

The estimated effect of the price adjustment provisions of the
Conditions of Particular Application, applied over the period or
execution of the Contract, shall not be taken into account in bid
evaluation.

If the bid of the successful bidder is substantially below the
Employer’s estimate for the Contract, the Employer may require
the bidder to produce detailed price analyses to demonstrate the
internal consistency of those prices. After evaluation of the price
analysis, the Employer may require that the amount of the
performance security set forth in Clause 37 be increased at the
expense of the successful bidder to a level sufficient to protect the
Employer against financial loss in the event of default of the
successful bidder under the Contract.

No preference shall be given for domestic contractor or joint venture
partners.

Section 2 — General Conditions of Contract
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32. Award 32.1

32.2

33. Employer’s Right 33.1
to Accept any Bid
and to Reject any
or all Bids

34. Notification of 341
Award

34.2

34.3

35. Signing of Contract 35.1

Agreement
35.2
36. Performance 36.1
Security
36.2
37. Corrupt or 371
Fraudulent
Practices

Award of Contract

Subject to Clause 35, the Employer will award the Contract to the bidder
whose bid has been determined to be substantially responsive to the
bidding documents and who has offered the Best Value for Money,
provided that such bidder has been determined to be (i) eligible in
accordance with the provisions of Clause 3; and (ii) qualified in
accordance with the provisions of Clause 5.

The bidder may be required to attend meetings at the Employer’s office
for techno-commercial discussions prior to the signing of the Contract at
no cost to the Employer.

Notwithstanding Clause 32, the Employer reserves the right to accept or
reject any bid, and to annul the bidding process and reject all bids, at any
time prior to award of Contract, without thereby incurring any liability to
the affected bidder or bidders or any obligation to inform the affected
bidder or bidders of the grounds for the Employer's action.

Prior to expiration of the period of bid validity prescribed by the Employer,
the Employer will notify the successful bidder by e-mail that its bid has
been accepted. This letter (hereinafter and in the Conditions of Contract
called the "Letter of Acceptance") shall name the sum which the Employer
will pay the Contractor in consideration of the execution, completion and
maintenance of the Works by the Contractor as prescribed by the
Contract (hereinafter and in the Conditions of Contract called "the
Contract Price").

The notification of award will constitute the formation of the Contract.

Upon the furnishing by the successful bidder of a performance security,
the Employer will promptly notify the other bidders that their bids have
been unsuccessful

At the same time that he notifies the successful bidder that its bid has
been accepted, the Employer will send the bidder the Form of Contract
Agreement provided in the bidding documents, incorporating all
agreements between the parties.

Within 28 days of receipt of the Form of Agreement, the successful bidder
shall sign the Form and return it to the Employer.

Within 28 days of receipt of the notification of award from the Employer,
the successful bidder shall furnish to the Employer a performance security
in an amount of 10 percent of the Contract Price in accordance with the
Conditions of Contract. The form of performance security provided in
Section 6 of the bidding documents shall be used.

Failure of the successful bidder to comply with the requirements of
Clauses 35 or 36 shall constitute sufficient grounds for the annulment of
the award and forfeiture of the bid security.

The Employer requires that the Contractor observe the highest standard
of ethics during the procurement and execution of such contracts. In
Pursuance of this policy, the Employer:

Section 2 — General Conditions of Contract
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37.2

(a) defines, for the purposes of this provision, the terms set forth
below as follows:

i) "corrupt practice" means behaviour on the part of officials in
the public or private sectors by which they improperly and
unlawfully enrich themselves and/or those close to them, or
induce others to do so, by misusing the position in which
they are placed, and it includes the offering, giving,
receiving or soliciting of anything of value to influence the
action of any such official in the procurement process or in
contract execution; and

i) "fraudulent practice" means a misrepresentation of facts in
order to influence a procurement process or the execution
of a contract to the detriment of the Employer, and includes
collusive practice among bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the Employer of the
benefits of free and open competition;

(b) will reject a proposal for award if it determines that the bidder
recommended for award has engaged in corrupt or fraudulent
practices in competing for the contract in question;

Furthermore, bidders shall be aware of the provision stated in Sub-Clause
1.16 and Sub-Clause 15.5 of the Conditions of Contract, Part Il -
Conditions of Particular Application.

Section 2 — General Conditions of Contract
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Section 2 General Conditions of Contract

FIDIC CONDITIONS OF CONTRACT
For
DESIGN, BUILD & TURNKEY

First Edition, 1995
A Publication of the International Federation of Consulting Engineers

Notes on the Conditions of Contract

The Conditions of Contract comprise two parts: Part | — General Conditions (Section 2 of this document),
and Part Il - Conditions of Particular Application (Section 3 of this document).

The International Federation of Consulting Engineers (FIDIC) has recently prepared the First Edition
(1995) of Conditions of Contract for Design-Build and Turnkey Contracts. FIDIC Part | — General
Conditions is included herein, complete and without any changes as Section 2 of these documents.

Copies of the FIDIC Conditions of Contract can be obtained from:

FIDIC Secretariat

P.O. Box 86

1000 Lausanne 12
Switzerland

Facsimile: 41 21 653 5432
Telephone: 41 21 653 5003
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Section 3 Conditions of Particular Application

Sub-Clause 1.1
Definitions

Sub-Clause 1.4
Law and
Language

Sub-Clause 1.5
Contract
Agreement

Sub-Clause 1.6
Priority of
Documents

Sub-Clause 1.15
Confidentiality

Amend subpara 1.1.1.3 of Sub-Clause 1.1 by adding the following words at the
end:

"The word ‘tender’ is synonymous with bid’."

Amend subpara 1.1.1.4 of Sub-Clause 1.1 by adding the following words at the
end:

"The words ‘Appendix to Tender' are synonymous with the words
‘Appendix to Technical Proposal’ and ‘Appendix to Price Proposal’."

Add the following subparagraph to Sub-Clause 1.1:
“1.1.2.7 “EFL” means the Energy Fiji Limited
Replace the text of Sub-Clause 1.4 and add the following:

"The Contract shall be governed by and construed in accordance with the
Laws of Fiji.
The language is the English language.”

Substitute  the  wordings in  Part | with the following:

"A Contract Agreement in the form annexed, with such modifications as may be
necessary to record the agreement reached shall be executed. The costs of
stamp duties and similar charges imposed by the law shall be borne by the
Employer."

Replace the list of documents listed under (a) to (j) and add the following:

the Contract Agreement;

the Letter of Acceptance;

the Employer's Requirements;

the Bid;

the Conditions of Contract, Part Il;

the Conditions of Contract, Part I;

the Schedules;

the Drawings;

the Contractor’s Proposal; and

the Correspondences During Tender Evaluation"
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Additional sub-clause:

"The Contractor shall treat the details of the Contract as private and
confidential, except to the extent necessary to carry out its obligations under it.
The Contractor shall not publish, permit to be published or disclose any
particulars of the Contract in any trade or technical paper or elsewhere without
the prior consent in writing of the Employer."
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Sub-Clause 1.16 Add the following sub-clause:

Inspections and “The Contractor shall permit the Employer to inspect the Contractor’s accounts
Audit by the and records relating to the performance of the Contract and to have them
Employer audited by auditors appointed by the Employer, if so required by the Employer.”

Sub Clause 2.5 (a) The Contractor shall pay for all customs and import duties including clearing,
Customs and Import handling charges, port dues and demurrage except only for customs and import
Duties duties in respect of Plant, Transformer and spare parts to be supplied under the

Contract, which shall be the responsibility of the Employer.

(b) Customs and import duties if any in respect of the Contractor's Equipment
shall be borne by the Contractor.

(c) Notwithstanding Sub Clauses 2.5(a) and 2.5 (b) above, the Contractor shall
ensure that all customs and import duties and taxes are paid on time (including
making payment for duties and taxes that are the responsibility of the Employer
and invoicing the Employer therefor after the fact). For the avoidance of doubt
the Contractor shall not be entitled to any extension of time as a result of any
delayed payments of import duties and taxes which was within its control.

Sub-Clause 3.1 Add the following clause as required:
Employer
Representative’s "The Employer's Representative shall obtain the specific approval of the
Duties and Employer before taking action under the following clauses of the Conditions of
Authority Contract Part I.
(a) approving sub-contracting of any part of the Works under Sub-Clause
45.

(b) certifying additional cost to the Contract Price.

() granting an extension of time for completion under Sub-Clause 8.3.

(d) suspending progress of part or all of the Works under Sub-Clause
8.8.

(e) Issuing a variation under Clause 14, except if such a variation would

increase the Contract Price by no more than FJD 100,000.00.

() issuing Taking-Over Certificate for the whole of the Works under Sub-
Clause 10.1.

(9) issuing Performance Certificate for the Works under Sub-Clause
12.9.

Notwithstanding the obligation to obtain approval as set out above, if in the
opinion of the Employer’'s Representative, an emergency occurs affecting the
safety of life or of the Works or of adjoining property, it may, without relieving
the Contractor of any of its duties and responsibilities under the Contract,
instruct the Contractor to execute all such work or to do all such things as may,
in the opinion of the Employer's Representative be necessary to abate or
reduce the risk. The Contractor shall forthwith comply with the instructions of
the Employer's Representative despite the absence of approval of the
Employer. The Employer’s Representative shall determine the extra cost to the
Contractor for carrying out of such instruction and obtain the Employer's
approval for an addition to the Contract Price."
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Sub-Clause 4.1
General
Obligations

Sub-Clause 4.2
Performance
Security

Sub-Clause 4.3
Contractor’s
Representative

Sub-Clause 4.4
Co-ordination
of the Works

Sub-Clause 4.9
Site Data

Sub-Clause 4.14
Program

Sub-Clause 5.2
Construction
Documents

Add the following sentence to precede the existing text under Sub-Clause 4.1:

"Notwithstanding any other provision to the contrary, the Contractor is required
to check the design criteria and calculations (if any) included in the Employer’s
Requirements, to confirm their correctness, in its bid and to assume full
responsibility for them."

Replace the first paragraph of Sub-Clause 4.2 with the following:

"The Contractor Shall provide security for its proper performance of the
Contract to the Employer within 28 days after the receipt of the Letter of
Acceptance. The performance security shall be in the form of a Bank
Guarantee/Standby Letter of Credit from a commercial bank and not Financial
Service Institution, issued either (a) by a bank located in the country of the
Employer or a foreign commercial bank through a correspondent bank located
in the country of the Employer, or (b) directly by a foreign bank acceptable to
the Employer. The performance security shall be denominated in the types and
proportions of currencies in which the Contract Price is payable. When
providing such security to the Employer, the Contractor shall notify the
Employer’s Representative of so doing."

At the end of Sub-Clause 4.3 add:

"The Contractor’'s Representative must be fluent (both spoken and written) in
the English language."

Modify the first sentence of Sub-Clause 4.4 to read:

"The Contractor shall be responsible for the co-ordination and proper execution
of the Works, including co-ordination with other contractors and organizations
to the extent specified in the Employer's Requirements."

Modify the last sentence of paragraph 1 of Sub-Clause 4.9 to read:

"The Contractor shall be responsible for interpreting all data including data
listed elsewhere in the Contract as open for inspection at EFL, Voivoi
Substation, Fiji".

Delete the third sentence of Sub-Clause 4.14 indicated below:

"Unless otherwise stated ....... and late finish dates".

In the fifth line of the second paragraph of sub-clause 5.2 replace “21” with “28”.
In Sub-Clause 5.2 delete sub-paragraph (a) and substitute:

“(a) Construction shall not commence until the Contractor receives from the
Employer's Representative approval of the Construction Documents relevant to
the design and construction of such parts; provided always that:

(i) if the Employer's Representative fails to give his ruling within 21
days, the Contractor shall give written notice (for the purpose of
this sub-clause “Contractor's Notice”) to the Employer's
Representative of such failure; and

(ii) if the Employer's Representative fails to give his ruling within 7
days of receipt of the Contractor’s Notice, then the Contractor may
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Sub-Clause 5.4
Technical
Standards

& Regulations

Sub-Clause 6.7
Health and Safety

Sub-Clause 6.8
Contractor’s
Superintendence

Sub-Clause 6.11
Foreign staff
and Labour

Sub-Clause 6.12
Measures against
Insect & Pest
Nuisance

Sub-Clause 6.13
Epidemics

Sub-Clause 6.14
Alcoholic
Liquors or

Drug

proceed with the construction as though approval had been
given".

Add the following sentence to the end of the Sub-Clause 5.4:

"In respect of technical specifications and standards, IEC (International
Electrotechnical Commission based in 3, rue de Varembé, PO Box 131, CH-
1211 Geneva 20, Switzerland) standards are to be adopted in general. Any
national or international standards which promise to confer equal or better
quality than the standards specified will also be acceptable. In all instances a
copy of the relevant standards should be forwarded to the Employer's
Representative".

To sub-clause 6.7 add the following paragraph:

The Contractor must, at all times during the execution of the Work, comply with
the Health and Safety at Work Act 1996, the Electricity Act Cap 180, Energy Fiji
Limited “Safety Manual” — Safety Rules and First aid For Employees Of the
Authority.

At the end of Sub-Clause 6.8 add:

"All the Contractors superintending staff shall have a working knowledge of the
English language.”

"The Contractor may import such staff, and labourers as are required in order
to execute the Works. The Contractor must ensure that all such staff and labour
are provided with the required visas and work permits. The Contractor shall be
responsible for the return to the place where they were recruited or to their
domicile of all persons whom the Contractor recruited and employed for the
purpose of or in connection with the Contract and the cost of all business visa
requirements. The Contractor shall be responsible for such persons as are to
be returned until they shall have left the Site or, in the case of foreign nationals
who have been recruited outside the Country, shall have left it."

"The Contractor shall at all times take the necessary precautions to protect all
staff and labour employed on the Site from insect and pest nuisance, and to
reduce the dangers to health and the general nuisance occasioned by the
same. The Contractor shall provide its staff and labour with suitable
prophylactics for the prevention of malaria and dengue fever and take steps to
prevent the formation of stagnant pools of water. The Contractor shall comply
with all the regulations of the local health authorities and shall arrange to spray
thoroughly with approved insecticide all buildings erected on the Site. Such
treatment shall be carried out at least once a year or as instructed by such
authorities."

"In the event of any outbreak of illness of an epidemic nature, the Contractor
shall comply with and carry out such regulations, orders and requirements as
may be made by the Government or the local medical or sanitary authorities,
for the purpose of dealing and overcoming the same."

"The Contractor shall not import, sell, give, barter or otherwise dispose of any
alcoholic liquor or drugs, or permit or suffer any such importation, sale, gift,
barter or disposal by his Subcontractors, agents staff or labour."
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Sub-Clause 6.15 "The Contractor shall not give, barter or otherwise dispose of to any person or

Arms and persons, any arms or ammunition of any kind or permit or suffer to the same as
Ammunition aforesaid."

Sub-Clause 6.16 The Contractor shall make all necessary arrangements for the transport, to any

Burial of the Dead place as required for burial, of any of his expatriate employees or members of

their families who may die in the Country.

The Contractor shall also be responsible, to the extent required by local
regulations, for making any arrangements with regard to burial of any of his
local employees who may die while engaged upon the Works.

Sub-Clause 6.17 "The Contractor shall in all dealings with his staff and labour have due regard
Festivals and to all recognized festivals, days of rest and religious or other customs."
Religious Customs

Sub-Clause 7.3 To sub - clause 7.3 add the following paragraphs:
Inspection
The Employer and the Contractor shall carry out a joint walk through inspection
to identify and document any defects/ deficiencies of the Works prior to
commissioning, after which the Contractor shall rectify all the identified defects.

The Employer and the Employer’s Representative shall be entitled at any time
during the term of this Contract to inspect any part of the Works and the
Contractor shall give them full opportunity and access to conduct such

inspection.
Sub-Clause 7.7 (a) Any materials, equipment, services or design services which will be
Restriction on incorporated in or required for the Contract, as well as the
Eligibility Contractor's Equipment and other supplies, shall have their origin

from reputable source countries acceptable to the Employer.

(b) For the purpose of this clause, "services" means the works and all
project-related services including design services.

() For the purposes of this clause, "origin" means the place where the
materials and equipment were mined, grown, produced, or
manufactured, or from which the services are provided.

(d) The origin of Goods and Services is distinct from the nationality of the
Supplier."
Sub-Clause 13.2 Modify the third sentence of this Sub-Clause to read:

Advance Payment
"The Employer's Representative shall issue an Interim Payment Certificate for
the first instalment after (i) execution of the Contract Agreement by the parties
hereto (ii) provision of the Performance Security in accordance with Sub-Clause
4.2 by the Contractor and (iii) provision of an unconditional commercial Bank
Guarantee/Standby Letter of Credit by the Contractor in a form and by a bank
acceptable to the Employer in amounts and currencies equal to the advance

payment."
Sub-Clause 13.15 Delete Clause 13.15 and add the following:
Calculation of
Payments in
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Foreign Currency
"The Contract shall be paid in the currencies stated in the Appendix to Bid and
shall be in accordance with Schedule of Prices and Conditions of Payment.

The foreign and local currency portions of the balance of the Contract Price
shall be amended by agreement between the Employer and the Contractor to
reflect any substantial changes in the expected foreign and local currency
requirements of the Contractor during the execution of the Works, provided that;

(a) the Contractor shall inform the Employer and the Employer’s
Representative whenever any such substantial change may occur; or

(b) the Employer's Representative may recommend a review of such
expected requirements if in its judgment there is evidence of a change
in the country of origin of equipment, materials, plants, or services to
be provided under the Contract which should result in any substantial
change of such expected requirements.

Any such amendment shall be affected by comparing the amounts quoted in
the bid with the amounts already used in the Works and the Contractor’s future
needs for imported items."

Sub-Clause 13.15 To sub-clause 13.15 add the following paragraph:
Calculation of
Payments in The local (Fijian) and foreign component of the Contract Price shall not be
Foreign Currency subjected to any currency exchange rate variation.
Sub-Clause 13.17 "(i) The prices bid by the Contractor shall include all taxes, duties and
Taxation other changes imposed outside the Employer's country on the

production, manufacture, sale and transport of the Contractor's
equipment, Plant, materials and supplies to be used on or furnished
under the Contract, and on the services performance under the
Contract.

(i) The prices bid by the Contractor shall include all customs duties,
import duties, with Holding Tax, business taxes, income and other
taxes that may be levied in accordance to the laws and regulations in
being as of the date 28 days prior to the closing date for submission
of bids in the Employer's country on the Contractor's Equipment,
Plant, materials and supplies (permanent, temporary and
consumable) acquired for the purpose of the Contract and on the
services performed under the Contract. Nothing in the Contract shall
relieve the Contractor from its responsibility to pay any tax that may
be levied in the Employer’s country on profits made by it in respect of
the Contract."

Sub-Clause 15.5 Delete the existing Sub-Clause 15.5 and substitute the following:
Corrupt or
Fraudulent “If in the judgment of the Employer the Contractor has engaged in corrupt or
Practices fraudulent practices, in competing for or in executing the Contract, then the

Employer may, after having given 14 days notice to the Contractor, terminate
the Contractor's employment under the Contract and expel the Contractor from

Section 3 - Conditions of Particular Application 24



the Site, and the provisions of Clause 15 shall apply as if such expulsion had
been made under Sub-Clause 15.2.”

Sub-Clause 17.3 This sub-clause is amended to read as follows:
Employer’s
Risks "The Employer's risks are:

(a)

Sub-Clause 18.2 (i)
Insurance for
Works and
Contractor’s
Equipment

(i)

insofar as they directly affect the execution of the Works in the country
where the Permanent Works are to be executed:

(i) war and hostilities (whether war be declared or not),
invasion, act of foreign enemies in the Country;

(i) rebellion, revolution, insurrection, or military or usurped
power, or civil war in the Country;

(iii) ionizing radiations, or contamination by radioactivity from
any nuclear fuel, or from any nuclear waste from the
combustion of nuclear fuel, radioactive toxic explosive or
hazardous properties of any explosive nuclear assembly or
nuclear component thereof in the Country;

(iv) pressure waves caused by aircraft or other aerial devised
travelling at sonic or supersonic speeds in the Country;

(v) riot, commotion or disorder, unless solely restricted to the
employees of the Contractor or of its Subcontractors and
arising from the conduct of the Works in the Country;

loss or damage due to the use or occupation by the Employer of any
Section or part of the Permanent Works, except as may be provided
for in the Contract;

any operation of the forces of nature (insofar as it occurs on the Site)
which an experienced Contractor:

(i) could not have reasonably foreseen, or
(i) could reasonably have foreseen, but against which he could
not reasonably have taken appropriate measures to prevent

loss or damage to physical property occurring."

Amend the second sentence of the first and second paragraphs to
read:

"This insurance shall cover loss or damage from any cause other than
the Employer’s risks listed in amended Sub-Clause 17.3 paras. (a)(i)
to (iv) in Part Il of the Conditions of Contracts".

Amend the fourth sentence of the first paragraph to read:

"Such insurance shall cover the Employer and the Contractor from the first
working day after the Commencement Date until the date of issue of the Taking-
Over Certificate for the Works."

Section 3 - Conditions of Particular Application
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Section 4 Employer’s Requirements - Part | Scope of
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1.0 GENERAL DESCRIPTION

1.1 Background/Scope of Work

Energy Fiji Limited is a statutory body that has its business in generating, transmission, distribution and retail of
electricity in the Fiji Islands. The authority’s Wailoa Hydro Power Station comprises of 4 x 20MW units which are
located in the centre of the main island, Viti Levu. The generation from Wailoa is transmitted via 132kV transmission
lines to two regional 132/33kV substations on the Western and Central sides of Viti Levu through to Wailoa
Substation.

Energy Fiji Limited’s Voivoi Substation, situation in an Industrial Subdivision in legalega, Nadi is having enormous
developments. Therefore, to cater for the load demand growth, Energy Fiji Limited would like to seek to procure
and install Two(2) x 33kV/11kV, 15/18MVA, 50Hz, 3 Phase, DYN1 ONAN/ONAF Power Transformers fitted with a
MR Maschinenfabrik Reinhausen Vacuum VACUTAP on-load divertor switch tap-changer (OLTC), with 33kV
and 11kV cable end boxes and ancillary devices.

The complete scope involves Design, Manufacture, Test, and Supply, Freight, Storage, Transport and Install two
Power Transformers at VVoivoi Substation, Nadi.

This transformer is an upgrade for the existing 5/6.25MVA 33kV/11kV Transformers currently installed in
Voivoi Substation. The transformer shall be sized such that it shall be able to fit inside existing bund walls
having 7400mm (width) x 10,000mm (length) dimensions for each transformer. Energy Fiji Limited will only
be responsible for increasing the Pad Size to suit the loading capacity and dimensions of the new
transformer.

Since this transformer is upgrade to the existing, one transformer at a time needs to be upgraded. Therefore the
work shall be executed in the following sequences:
1. Energy Fiji Limited to remove existing Transformer T1 and Increase pad size ready for new installation.
2. Contractor to Supply, Install and Carry out pre-commissioning of New Transformer T1 at Voivoi
Substation.
3. Energy Fiji Limited to carry out wiring and commissioning of New Transformer T1 — 1 Month
4. Energy Fiji Limited to remove existing Transformer T2 and Increase pad size ready for new installation-
2-3 Month
5. Contractor to Supply, Install and Carry out pre-commissioning of New Transformer T2 at Voivoi
Substation.
6. Energy Fiji Limited to carry out wiring and commissioning of New Transformer T2.

Since there is a gap of 3-4 months between the two installations as described in no. 3 and no.4 above, the
Contractor shall store the second transformer at either the factory and ship transformers separately on and as
required or shall ship both transformers together and store one of the transformer at Navutu Depot. No additional
cost shall be levied to Energy Fiji Limited for storage.

The transformers shall conform to the requirements of IEC 60076. The transformers shall also match to the
requirements of this specification and if there is difference between this specification and the above-mentioned
standard, this specification shall prevail.

1.2 Extent of Work

This tender is suitable for Transformer manufacturers and their recommended contracting arms and includes
the design, manufacture, supply, inspecting and testing, packing for export, shipment to site, complete erection,
site testing, commissioning and training of the Plant described herein.

The Contractor shall be responsible for making good for any defective material design or workmanship for a
minimum period of forty eight (48) months warranty after taking over. The Contractor is to co-operate with other
contractors and EFL operating staff as may be necessary. Works must fully interact with each other in every respect.
Additionally, they must properly interact with any other Contractor’s work as far as an interfacing is specified or
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mentioned herein. In case the Contractor finds any parts of these Specifications incomplete, contradictory or
defective, he shall be responsible to immediately bring this to the notice of the Employer and make a proposal for
the Employer’s approval, for making good such incompleteness or defect at the stage of bidding. No additional cost
to the Employer shall arise out of such rectification.

The contractor shall provide an experienced installation Engineer from the Manufacturer's own factory to fully
supervise all stages of the transformer installation at site from the time of arrival at site through to completion of
assembly, oil filling and handing over for commissioning to the Employer. This shall include:

1. Check and remove the impact recorder and provide a copy of the impact recorder readings to the
Employer.

2. The Contractor shall be responsible for removing the transformer from the delivery vehicle and
lowering it onto the foundation pad.

3. The Contractor shall remove the bolts, lift the transformer back up (either by jacks or by using the
delivery crane)

4. The Contractor shall lower the transformer back down on to its final position on the foundation pad
and fully install all holding down bolts.

5. Fully assemble the complete transformer.

6. Silicon sealant shall be applied to prevent corrosion between the mating surfaces during installation
of the conservator tank onto their main tank support brackets.

7. All damage to the paint work caused during transport to site and during installation shall be fully
repaired using the complete four layer paint system.

8. Carry out pre-commissioning and acceptance tests of the complete transformer in accordance with
the Contractor's own Instruction Manual and EFL tender requirements.

The new 15/18MVA 33kV/11kV power transformers for Voivoi Substation shall consist of as specifications outlined
below:

Rating 15/18 MVA
_High voltage winding 33KV + 8*1.5% kV, - 10*1.5%kV
Low voltage winding 11kV
Frequency 50 Hz
Vector group Dyn1
Cooling ONAN/ ONAF
Tap Changer MR ON-load Vacuum Divertor Switch
Impedance ~T%
HV bushings Enclosed in cable end box
NV Neutral bushing Enclosed in cable end box
LV bushings Enclosed in cable end box

1 x Neutral CT - Class 0.1PX, ratio 800/600/1 for HV Restricted earth Fault and HV standby earth fault.

The Contractor shall be responsible for delivery to site, installation, site tests and commissioning of the 33kV/11kV
transformers. The contractor shall not be responsible for interfacing of the transformer controls to the existing
protection and control wiring. The contractor also shall not be responsible for the 11kV and 33kV connections to
existing grid.

1.3 Cable Terminations

The contractor shall submit details of the transformer LV and HV bushings for ordering of termination kits and
clamps. All power cabling works and cable terminations as well as connections to the existing network will be
supplied and installed by the Employer.
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1.4 Training

Training shall be provided for installation, commissioning and maintenance of the relevant equipment at site. The
contractor shall therefore submit the training program for each category along with the installation/erection and
commissioning program.

A fully documented training shall be prepared and delivered into two sets:
1. Pre-Commissioning of Power Transformers (Objectives highlighted in clause 1.4.1)
2. Operation & Maintenance of Power transformers (One Day session in Kinoya; One Day session in Navutu)

1.4.1 Objective of Training Modules
The Training Document shall cover the installation, commissioning and maintenance aspects of the transformers
and associated equipment as the trainee personnel will be responsible for commissioning witness by approving the
tests & practices from the client’s side during the project implementation period and they also will be responsible
for maintenance of such equipment after the expiry of defect liability period of the project. The training shall be held
at the Employer’s office in Fiji and shall be conducted by an authority approved by the Manufacturer, if not the
Manufacturer itself.

1.4.1.1 Training Module No 1: Power Transformers

Basic Contents:

e  Erection and installation of power transformers and tap changers

o Testing and commissioning of power transformers and tap changers

e Maintenance practices for the supplied power transformer as recommended by the Manufacturer as well

as adjustment of connected devices and replacement of major parts

o Maintenance practices for the on-load tap changer as recommended by the manufacturer
Installation and removal of online Digital Temperature Monitoring equipment and Automatic Voltage
Regulator (AVR).
Hands on training on test equipment, which are required for maintenance of installed equipment.
Procedures for oil filling and vacuuming the transformers.
Pre-commissioning Electrical testing of power transformers
Applicable standards for design/construction of power transformers
Test procedures and relevant equipment training.

1.4.1.2 Training Module No 2: MR Instruments, ZIEHL- ABEGG AG fan control and any other
intelligent Instrument and DRMCC.
Basic Contents:
e Introduction to the product
Operating principle
Overview of hardware and software
Input and output connections
Programming of the product
Front panel (manual) operations
Maintenance practices
Commissioning
Fault finding
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Section 5 Employer’s Requirements - Part Il Technical
Specifications
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2.0 GENERAL INFORMATION

21 ASSOCIATED PLANT DETAILS

The given particulars elsewhere in this document are those anticipated for plant being provided under other
Contracts or already existing and should be used in the preparation of the Bid. They are, however, subject to
confirmation and where they are considered to have an effect on the final design of equipment being provided
under this Contract, the Contractor is to obtain figures from the Engineer before proceeding with designs.

2.2 ELECTRICAL DESIGN CRITERIA

221 System Conditions
System Particulars for 132kV, 33kV and 11kV system applicable in Fiji Islands are stated below:

132kV 33kV 11 kV
Normal system voltage 132kV 33 kV 11kV
System Highest voltage 145kV 36 kV 12 kV
Frequency 50 Hz 50 Hz 50 Hz
Earthing of Neutral point Directly earthed Earthed through Directly earthed with or
earthing Transformer without resistor
Design Symmetrical fault level 31.5kA 31.5kA 31.5kA

222 Service Conditions
The Service Conditions applicable in Fiji Islands, at the location of substation site are given below:

Value Unit
Altitude of site above sea level not exceeding 300 M
Maximum ambient air temperature 35.6 °C
Minimum ambient air temperature 22.0 °C
Average ambient air temperature over 24 hours 28.5 °C
Average yearly temperature 29.5 °C
Relative humidity (24 Hours) 95 %
Average annual rainfall 202 Mm
Maximum recorded rainfall for 24 hours 390 Mm
Maximum Wind Speed 70 m/sec
Average isokeraunic level 175

Note: Fiji is situated in a region where cyclones are experienced frequently. All plant and equipment shall be
designed and constructed to withstand these extreme conditions.

All plant and equipment shall be rust proof, vermin proof and weather proof and designed to be suitable for a damp,
tropical climate, which may be experienced simultaneously.

223 Power supply for electrical operation

1.0 Control /alarm /emergency DC Voltage 110V
2.0 Supply voltage of auxiliary equipment AC Voltage 415/240V
3.0 Supply voltage for auxiliary equipment DC Voltage 110V

224 Radio Interference and Noise Level
The transformer shall be designed with particular attention to the suppression of the harmonic currents, especially
the third and fifth, so as to minimize interference with communications circuits. Transformer noise level when
energized at normal voltage and frequency with fans running shall be as per [EC 60076-10.
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2.2.5 Minimum Substation Clearances

The transformer and its connections shall have electrical clearances as per IEC 60071 part 2 as listed in the
following table: -

Highest system voltages between phases 145kV 36 kV 12 kV
Minimum clearance between live metal and earth and 1300 mm 320 mm 120 mm
between live metal to neutral bushing

Minimum clearance between live metal of different phases 1300 mm 370 mm 120 mm
and between high and low voltage windings

2.2.6 Pollution levels of Insulators and Bushings

For substations with Heavy pollution level as per table 1 of IEC 60815,
Phase to ground:  53.7mm/kV (at max operating voltage of 33kV)

227 Insulation Co-ordination
The design of plant and equipment shall be such that insulation co-ordination is provided not only between different
items of plant such as transmission line, surge arrestors, transformers, circuit breakers, but also between different
components of items within a particular item of equipment.

228 Inter-Changeability
Corresponding items or parts shall be interchangeable as far as possible.

229 Maintainability
All plant and equipment supplied under this contract shall be maintainable. The contractor in adequate number of
copies shall provide all necessary tools and equipment and operations and maintenance manuals required for this
purpose. All special tools shall be supplied by the Contractor in 2 sets per transformer.

2.2.10 Ventilation

Junction Box, cubicles and similar enclosed compartments shall be adequately ventilated to restrict condensation.
All contactors, relay coils, etc. shall be suitably protected against corrosion and fully tropicalized.

2.2.11 Risk of Fire

All apparatus, connections and cabling shall be designed and arranged to minimize the risk of fire and any damage,
which might be caused in the event of fire.

23 QUALITY OF MATERIALS AND WORKMANSHIP

All materials used under this contract shall be new and of the quality and highest class most suitable for working
under the conditions specified and shall withstand the variations of temperature, atmospheric conditions arising
under working conditions without distortion or deterioration or the setting up of undue stresses in any part and also
without affecting the strength and suitability of the various parts of the work which they have to perform.

All work shall be carried out and completed in a neat and professional manner to the approval of the Employer's
Representative.

24  STANDARDS

IEC Standards are to be adopted in general. British, IEEE or Australian standards too may be applied wherever
necessary. Any other national or international standard may be used if such standards are not less exacting than
corresponding IEC Standard. In all instances a copy of the relevant standard adopted should be forwarded to the
Engineer.

All works shall be carried out in accordance with the laws of Fiji and associated Acts and Regulations. These
include:

The Electricity Act (Chapter 180) — 2017

Health and Safety at Work Act — 1996

Environment Management Act
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In order to achieve Regulatory compliance under the Fiji Electricity Act, the Works shall comply with the Electricity
Regulations and AS/NZS 3000:2018 “Wiring Rules”.

2.5 DETAILED DESIGN OF PLANT AND EQUIPMENT

The contractor in accordance with acceptable standards and codes of practice shall carry out the detailed design
of plant and equipment including plant layout, protection, control, supervisory interface equipment, earthing, civil
works designs requirement etc.

Notwithstanding the specifications, technical schedules or plant requirements specified by the tender document,
the successful contractor shall be fully responsible for ensuring that the design, manufacture or construction of all
items of plant and equipment under this contract to be fully functional, compatible with each other technically and
otherwise, complying with IEC and/or other relevant standards, and other safety regulations applicable, and to have
the installation complete in all respects including finishing, painting, labelling etc.

The successful contractor shall from the commencement of his contract submit to the Employer's Representative,
his conceptual design, detailed designs, technical submissions, design, manufacture and construction drawings,
etc. for approval at each stage until the completion of the project.

The Employer's Representative will ensure that any revisions required, or in the absence of any such revisions the
approval for such drawings technical submissions, designs or proposals shall be notified to the contractor within a
reasonable time period.

2.6 PLANT AND EQUIPMENT TO BE SUPPLIED

All items of plant and equipment supplied under this contract shall be of proven design, manufacture and
construction, and shall have been in commercial operation for at least thirty (30) years. Tenderer should furnish a
list of past orders, indicating the type of equipment, location, country etc. in support of this. Type test certificates or
other certificates from independent international organizations may also be furnished.

The Contractor shall guarantee the availability of spare parts for all items of plant and equipment for a period of at
least 15 years.

2.7 INSPECTION AND TESTING

Type test certificates shall be furnished for all items of plant and equipment with the tender. The Contractor at his
cost shall carry out all routine tests as per relevant IEC or other standards.

EFL will require two (2) of its representative to finalise the design with the factory Engineers at the factory
offered by the successful tenderer, before approval for construction.

EFL will also require two (2) of its representative to inspect and carry out Factory Acceptance test the
plant/equipment offered by the successful tenderer, before shipment, under this contract and to witness.

ALL of the type tests (if type test reports of the particular model are not provided, then they shall be carried
out for the plant manufactured and supplied) including routine tests and test specified in the specification.

The associated cost, including return airfare including domestic, accommodation, meals, and
transportation from the hotel to the factory test site and airports shall be included in the tender price in the
appropriate section.

All commissioning tests shall be carried out in accordance with the relevant IEC or other standards and tender
specification. All tools and equipment and instruments for carrying out such tests shall be made available by the
Contractor to Employer. The contractor shall provide the employer with a list of tools, equipment and test equipment
required for commissioning the transformers.
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The preparation of a list of pre-commissioning and commissioning tests for each item of plant and equipment will
be agreed upon with the Employer’s Representative at a later stage of the project. The pre-commissioning test and
commissioning tests shall be carried out by the Contractor and the Employer’s representative. Results of the pre-
commissioning tests shall be forwarded to the Employer for approval prior to commissioning of the transformers.
All costs of carrying out the pre-commissioning and commissioning tests shall be borne by the Contractor.

The Contractor shall provide all facilities for such tests or inspections to be carried out by the EFL’s representatives.

The associated cost of return air travel, local travel and transportation to and from the factory and airport,
meals, accommodation, phone charges and internet shall be paid by the contractor as part of the
submission and shall be similar to the standard United Nations requirements for all overseas travels.

2.8  TRAINING OF EFL PERSONNEL

The Employer requires its personnel (engineers and technicians) to be attached to be trained on installation,
operation, maintenance of primary and secondary equipment to be supplied under this contract.

29  TOOLS AND EQUIPMENT

The tenderer shall forward a list of tools and equipment required for operation and maintenance of the installation
and include the cost of supplying such tools and equipment in the price Schedules.

210 SPARES

The tenderer shall forward a list of manufacturer's mandatory operational spare parts required for operation and
maintenance of the plant and equipment supplied under this contract for a period of 15 years. The cost of supply
of these spare parts shall form part of the contract. The tenderer shall also forward a list of optional spare parts
which shall not form part of the contract but should be shown in a separate price schedule.

The successful contractor shall ensure the availability of spare parts for operation and maintenance of all the items
of equipment for a period of at least 15 years.

211 TECHNICAL LITERATURE - OPERATIONS AND MAINTENANCE MANUALS

Tenderers shall furnish all technical literature, including catalogues, test certificates etc. in support of plant and
equipment offered by him with the tender. The successful tenderer is to interface existing and new equipment
drawings and a set of original drawings.

Successful contractor shall forward four (4) bonded hard copies of all operations and maintenance manuals,
spare parts catalogues, detailed schematic and wiring diagrams and all other documents required for satisfactory
operation and maintenance of the plant. The originals of the drawings in AutoCAD format (.DWG 2020 or above
version) are required to be handed over. As built drawings are required to be furnished in 4 copies before the
works are taken over as per Clause 5.6 & 5.7 of FIDIC Document (Conditions of Contract for Design — Build And
Turnkey) edition 1.

During the design and manufacture stage the contractor shall submit all design calculations, design drawings,
technical submissions at each stage of design or manufacture for the approval of the Employer's Representative.

The manuals shall include the following sections:

2111 Plant Specification and Description

The Plant Specification and Description Section shall include the specification and description of each plant item
and system.

211.2 Installation and Commissioning

The Installation and Commissioning Section shall include step-by-step procedures for the unloading, unpacking,
transport, handling, assembly, erection, adjustment, alignment, preparation for service and testing of the plant.
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2113 Operation
The Operation Section shall describe in detail the procedures for the preparation into service, setting, adjusting,
checking before and during operation, routine testing and operating of the plant to be supplied. It shall provide
complete information on operating limitations, allowable rates of temperature change, allowable temperature
differentials and any other information required by operating staff to ensure the safe and efficient operation of the
plant.

212 Maintenance

The Maintenance Section shall contain sufficient detail to enable maintenance personnel to maintain the plant in
good working condition and overhaul the plant from time to time. It shall describe and include pictorial representation
of step-by-step procedures for dismantling, reassembly, alignment, replacement and adjustment of all components
of the plant.

This Section shall also include standards of workmanship, tolerances, air gaps, electrical resistance values, limits
of wear, periodic adjustments, material specifications including special procedures (eg, heat treatment), weights of
large items, details and uses of special tools, test equipment, jigs, gauges and tightening torque values for bolts.

The Tenderer shall set down recommendations for preventive or condition based maintenance, including frequency
of inspection and guidance in locating and rectifying faults and condition monitoring or diagnostic testing, which
may be performed on a regular basis.

Similarly lubrication routines shall be specified including locations, recommended frequency and recommended
type of lubricants.

213 TYPE TEST CERTIFICATES

Copies of Type Test certificates for all plant and equipment shall be furnished as evidence in support of compliance
with the specification.

The Contractor shall furnish copies of certificates of all routine tests, inspection tests and any other type tests,
which would have to be performed at a later stage.

214  SITE CONDITIONS

The tenderer is required to ascertain for himself the Site Conditions, including limitations of space, geographical,
climatic or other considerations. The tenderer shall satisfy himself of the suitability of the sites for the erection of
the plant and equipment to be supplied.

215 PACKING

Equipment shall be carefully packed for transport and shipment in such a manner that it is protected from all dust
and climatic conditions during loading, transport, unloading and subsequent storage in the open. Equipment shall
be suitably packed and protected against vibration, movement and shock which may occur during loading and
transport. Particular care in packing shall be taken when the apparatus is transported by ship and road.

Before dispatch from the factory the transformer shall be equipped with electronic impact recorders with GPS to
monitor the impacts the transformer is subjected to while being transported from the factory to the site. The impact
recorders shall not be dismantled until the transformer has been delivered to site and final reading has been taken.
The electronic impact recorders should have capability of recording shock and vibration history with date and time
stamping, together with GPS coordinates and have provision for extraction of the logs so that the data can be
analysed on either vendor’s software, or on a spread sheet format. The impact recorder’s battery should have
enough capacity to power up the device for a minimum of 3 months. Upon completion of the project, the impact
recorders will be handed over to EFL.

Instruments and fragile items shall be packed separately. All items, which include delicate equipment, shall be
sealed in polythene sheeting and silica gel desiccant or vapour corrosion preventive shall be inserted within the
polythene packing. Straw shall not be used as packing material.
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216 PROGRAMME AND PROGRESS OF WORK

2.16.1 Programme

Within 14 days of acceptance of the Tender, the Contractor shall provide the Employer's Representative with (2)
copies of the Programme of work covering design, manufacture, delivery and erection.

The programme shall separately detail each item of equipment that is to be transported and delivered separately.
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3.0 SECONDARY WIRING AND ANCILLARY ELECTRICAL APPARATUS

3.1 SECONDARY WIRING

Secondary wires shall either be colour-coded or the terminals uniquely identified in compliance with AS/NZS 3000.

If wires are numbered, they shall be fitted with ‘Critchley Type 0’ ferrules (or their equivalent). Generally, the number
identifying a particular wire shall change at the point of interconnection. If, however, the number is not to be
changed, then this fact shall be clearly indicated on the ferrules at the end of each wire. No wires may be teed or
jointed between terminal points.

All metallic cases of instruments, control switches, relays, etc., mounted on control panels or in cubicles,
(Aluminium, 316 marine Grade stainless steel or otherwise) shall be connected by means of green or green with
yellow stripes PVC-insulated copper conductors of at least 2.5 mm? section to the nearest earth bar.

Control and indication cables mounted on the surface of transformers, for example between the Buchholz relay and
the marshalling box, shall be suitable for continuous operation at sheath temperatures up to and including 105°C.
They shall, in addition, be protected against mechanical damage and ultraviolet radiation using flexible stainless
steel wrap. Multi-core cables shall be terminated with weatherproof glands to BS 6121. Armoured cables shall be
used for secondary wiring control cables at all times. All control panel wiring, secondary control wiring in motor
starters, control gear and the like shall be carried out in a neat and systematic manner with cable supported clear
of the panels and other surfaces at all points to obtain free circulation of air.

In all cases, the sequence of the wiring terminals shall be such that the junction between multi-core and terminals
is affected without crossover. Except where terminals are approved by the Employer's Representative for use with
bare conductors, claw washers or crimped connectors of approved type shall be used to terminate all small wiring.
Insulating bushes shall be provided where necessary to prevent the chafing of wiring.

All panel wiring shall comply with the requirements of BS.6231, Type A or B, as appropriate. Conductors shall be
copper and have a minimum cross section equivalent to 50/0.25 mm (2.5 sq. mm), 7/0.67 mm (2.5sq. mm) or 1/1.78
mm (2.5 sq. mm) but single stranded conductors should only be employed for rigid connections which are not
subject to movement or vibration during shipment, operating or maintenance. Flexible conductor's equivalent to
30/0.25 mm (1.5 sq. mm) or smaller sizes generally shall only be employed with written approval.

For low voltage cabling and wiring, separate cables shall be used for each of the following groups:
1. auxiliary power supply
2. control and check back
3. measuring
4. communication

All control and power cables shall be armoured and all cables except those for auxiliary power supply must be in
additional shielded with annealed copper tape. Cables shall conform to IEC 60228, IEC 60228A, IEC 60287, IEC
60811 & IEC 60885.

Wire colours are preferably to comply with British Standard 158:

Colour of wire Circuit particulars

Red Red-phase connections in current and voltage transformer circuits only.

Yellow Yellow-phase connections in current and voltage transformer circuits only.

Blue Blue- phase connections in current and voltage transformer circuits only.

Green/Yellow Connections to earth.

Black AC neutral connections, earthed or unearthed, connected to the secondary circuit of current
and voltage transformers. AC connections other than those above and connections in
AC/DC circuits.

Brown DC indication circuits.

Grey All other DC circuits.
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Alternatively, where equipment is wired in accordance with a manufacturer’s standard diagram, wiring may be
carried out in a single colour except that all connections to earth shall be green. Wiring diagrams must indicate wire
colours, numbers designated to all equipment/ instruments and shall be drawn as viewed from the back of the
panel.

All wires shall be fitted with numbered ferrules (hand written numbers are not accepted) of approved type at each
termination. At points of inter-connection between wiring, where a change of numbering cannot be avoided, double
ferrules shall be provided. Such points shall be clearly indicated on the wiring diagram.

All secondary wiring to be performed at Site shall enter the terminal block at one side only. The panel wiring shall
terminate in one or more terminal blocks accommodated at the side or bottom of each panel or compartment.
Internal wiring between instruments or other devices not using the terminal block shall be permitted within the same
compartment only.

The markers on all wiring directly connected to circuit breaker trip coils, tripping switches, etc., shall be of a colour,
preferably red, different from that of the remainder and marked “trip”. No wires may be teed or jointed between
terminal points. Electrical wiring and instruments shall be so located that leakage of oil or water cannot affect them.
Bus wiring between control panels, etc., shall be fully insulated and to be completely segregated from the main
panel wiring.

Generally, all signal, monitoring and protection circuits as well as shunt trips of circuit breakers shall be fed by DC.
All other circuits may be controlled by AC. Also, contactor operating circuits shall be controlled by AC with the
contactor solenoids preferably designed for DC with a pre-connected rectifier bridge.

3.2  TERMINAL BOARDS

All terminal boards shall be mounted in accessible positions and, when in enclosed cubicles, are preferably to be
inclined towards the door. Spacing of adjacent terminal boards shall be not less than 100mm and bottom of each
board shall be more than 200mm above the incoming cable gland plate.

Separate terminations shall be provided on terminal boards for the cores of incoming and outgoing cables including
all spare cores. Where cores of multicore cables and internal cubicle wires have crimped ends, not more than two
may be connected to any one terminal. When left bare, they shall have individual terminals and where bridging
connections are necessary, these shall be incorporated in the terminal boards.

Acceptable types of terminals are:

(i) Screw or stud type used with crimped ring type termination. Screws and studs shall be not less than of
size M6, but stainless steel and bronze down to size M5 may be used, provided that the current carrying
capacity is adequate. All studs shall be provided with nuts, washers and lock washers.

(i) Inspection clamp type whereby the standard conductor or crimped termination is clamped between
plates by a screw having a suitable locking device. Terminal entries shall be shrouded such that not less
than three full threads. Screws shall be of plated steel, stainless steel or phosphor bronze and size M3
or M4.

Terminal assemblies shall be to be of the unit form suitable for mounting collectively on a standard assembly rail,
secured from the front and giving the required number of ways plus ten percent spare.

LV AC and DC power circuit terminals shall be segregated form other terminals and shall be fitted with non-
flammable plastic covers to prevent contact with any live parts. They shall have warning labels, with red lettering,
mounted thereon in a conspicuous position.

All connections shall be made at the front of the terminal boards and no live metal shall be exposed at the back.

Insulating barriers shall be provided between each group of power circuit terminals and between the terminal
categories, the height and the spacing being such as to give adequate protection to the terminals.
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3.3  TERMINALS

All terminals shall be mounted and positioned such that they are readily accessible and circuit numbers can be
easily read. Terminations shall comply with ENA TS 50-18 for type "C" blocks and shall be of a type approved by
the Employer.

To simplify the identification of circuit numbers, all terminal blocks shall be tilted towards the cubicle door by means
of angle brackets. Shorting straps shall be used between terminal blocks to bridge identical conductor terminals.
The AC and DC supply connections, and trip connections, shall be shielded at the terminal block by means of
transparent insulated covers.

All terminals having a circuit voltage of 240 V or higher shall be shielded with an insulated cover marked with a
warning notice "Danger ..... volts".

The minimum thickness of the terminal blocks shall be as follows:

Cable Size mm? 1.3 1.5 2.5 4 10

Minimum thickness of terminal block mm 6 6.5 6.5 8 10

The cooling control cubicle shall have at least 20% spare terminals fitted and enough extra space on mounting bars
for another 20% terminals.

3.4 CONTROL SWITCHES AND PUSHBUTTONS
Control switches and pushbuttons shall comply with BS EN 60947-5-1 OF 1992 or the relevant |[EC standards.

3.4.1 General

Control switches for electrically operated circuit-breakers and motor operated disconnectors shall be of pistol grip
or other approved discrepancy type and arranged to operate clockwise when closing the circuit-breakers and anti-
clockwise when opening them. They shall be designed to prevent accidental operation. When switches of the
discrepancy type are approved, operation is to be effected by two independent movements.

Switches for other apparatus shall be operated by shrouded pushbuttons or to have handles of the spade type, the
pistol grip type being reserved for circuit-breaker operation only. Control, reversing, selector and test switches shall
be mounted, constructed and wired so as to facilitate the maintenance of contacts without the necessity for
disconnecting wiring. Where necessary, control switches shall be capable of being locked in appropriate positions
but control switches for circuit breakers and for motor operated setting devices shall be of the non-locking type with
spring return to the “neutral” position. Such switches shall be controlled by independent springs, the use of contact
springs alone for restoring not being acceptable. All pushbuttons shall be of non-retaining type made of non-
hygroscopic, materials, non-swelling and fitted to avoid any possibility of sticking. The contacts of all switches and
pushbuttons shall be strong and to have a positive wiping action when operated. Control switches for use in direct
control schemes shall be rated for substation battery voltage. All control switches shall be provided with labels in

” o«

addition to clear indication as to the direction of each operation, for example, “open”,

close”, “raise”, “lower”, etc.

34.2 Electrical Control Locations

Equipment may be electrically controlled from a number of different control points as specified in the appropriate
chapters of this Specification. The control positions shall be designated as follows:

Local Control: Located adjacent to the item of plant to facilitate maintenance, inspection and
emergency operation.

Remote Control: Located at a substation control room where specified items of Plant are monitored and
controlled by direct wire connection.

Supervisory Control: located at a System Control Centre or where principal items of plant at a number of

substations are remotely controlled via a SCADA (Supervisory Control and Data
Acquisition) system.
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3.5 ELECTRICAL MOTORS

All AC motors shall be of the induction type in accordance with BS 5000: PART 99 OF 1973 and BS.5000, Part II,
or IEC.60034, IEC 70072 and, unless otherwise specified shall have cooling type ICOI suitable for continuous
operation and direct on-line starting. They shall be suitable in all respects for service under the conditions at site.
Main conductor and slot insulation shall be non-hygroscopic and in accordance with Class B of BS 2757 or E of
IEC 60085. If any motors supplied under this Contract shall be located outdoors, such motors shall be weatherproof
and, where necessary, protected from overheating by the sun with a canopy of approved design.

Motors shall be capable of operating continuously at rated output at any frequency between 48 and 51 cycles per
second and at any voltage within 6% of nominal value. Motors shall be designed to operate for a period of not less
than five minutes at a voltage of 25% below the nominal value and at normal frequency without injurious
overheating. If required by the Employer’'s Representative, the Contractor shall demonstrate that the motors comply
with this requirement. Each motor shall be protected by a motor protective unit with adjustable thermal overcurrent
and short circuit device. The starting current at full voltage is not to exceed six times the rated full load current.
Motor bearings shall be of the rolling type and the cage locating the balls or rollers is not to be in contact with the
racers. Vertical shaft motors shall have approved thrust bearings. The ends of motor windings shall be brought out
to terminal boxes and the arrangement is such as to permit easy changing over of any two-phase leads. All terminals
shall be fitted with an approved sealing chamber, conduit entry or adapter plate, as required, together with the
necessary fittings to suit the type of cable supplied.

Terminal boxes for motor housing shall be weatherproof to IP55 classification in IEC 60529. Terminals shall be of
the stud type, of adequate size for the particular duty, marked in accordance with an approved standard. All terminal
boxes shall be fitted with an approved sealing chamber, conduit entry or adaptor plate, as required, together with
the necessary fittings to suit the type of cable specified. The terminal boxes shall be mounted below the motor to
prevent ingress of moisture.

3.6 INDICATING LAMPS AND FITTINGS

Indicating lamps shall be of LED type and fitted into the fascias of switch and instrument cubicles or panels shall
be adequately ventilated and shall be of LED type lamps for all indications. Lamps shall be easily removed and
replaced from the front of the panel by manual means preferably not requiring the use of extractors. The bezel of
metal or other approved material holding the lamp glass shall be of an approved finish so as to permit access to
the lamp and lamp glass.

The lamps shall be clear and shall fit into a standard form of lamp holder. The rated lamp voltage should be ten
percent in excess of the auxiliary supply voltage, whether AC or DC. Alternatively, low voltage lamps with series
resistors will be acceptable.

The lamp glasses shall comply with BS 1376 and BS. 4039 and shall be in standard colours, red, green, blue, white
and amber. The colour is to be in the glass and not to be interchangeable. Transparent synthetic materials may be
used instead of glass, provided such materials have fast colours and are completely suitable for use in tropical
climates. Lamps and relays incorporated in alarm fascia equipment may be arranged for normal operation from the
station battery, subject to the approval of the Employer's Representative.

Lamp test facilities shall be provided so that all lamps on one panel can be tested simultaneously by operation of a
common push-button. Where alarm fascias are specified, all alarm and monitoring indications (apart from circuit
breaker and disconnector position indications) shall be incorporated in the fascia.

3.7 STARTERS AND CONTACTORS

Contactors shall be of robust design and shall comply with IEC 60947. They shall operate without undue noise or
vibration. Contactors shall be mounted in ventilated metal cubicles, to IP 65 classification in IEC 60529. The
cubicles shall be complete with all locks, cable sealing boxes, busbars, internal wiring, terminal boards and
accessories. All bare copper connections shall be taped and all secondary wiring shall be so arranged and protected
to prevent damage from arcing.

Electrically held-in starters with integral interlocked isolators shall be used. If needed, auxiliary switches shall be
included, for operating "red" and "green" indicating lights on remote instrument panels.
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All motor contactors and their associated apparatus shall be designed to operate, without undue heating, for at
least 5 minutes, at a voltage of 256% below the nominal value, and at normal frequency. If soft starters are used for
the pumps there shall be one soft starter per pump circuit. The soft starter shall use frequency control only and not
voltage control.

3.8 JUNCTION, TERMINAL BOXES AND TRANSFORMER CUBICLES

All junction boxes, terminal boxes and marshalling kiosks shall be constructed of 4mm 316 Grade stainless steel
or castiron and shall be IP65 rated. Each shall be provided with an earth stud. All main equipment shall be arranged
so that it is accessible from the front of the box or kiosk. All junction boxes, terminal boxes and marshalling kiosks
shall be properly labelled as per the wiring diagrams.

Enclosures for electrical apparatus are to afford the following degrees of protection classified in IEC.60529 of 1992
(BS.5490).
a) The cubicle shall be supplied mounted on the transformer.

b) It shall be made of stainless steel at least 4 mm thick to grade AlSI stainless steel type 316 fully welded
on the inside and outside to minimise corrosion.

c) It shall be fitted with a hinged door with a device that holds the door open at least 120 degrees. It shall be
ventilated, have a drain and be weatherproof to IP 65 classification in [IEC 60529. The ventilation and drain
shall be insect and ant proof. The cubicle shall not be painted, but the outside surfaces shall be buffed.

d) The cubicle door shall be fitted with a multi-point locking device and handle suitable for padlocking.
e) All cubicles shall be mechanically isolated from the main tank via anti-vibration mounts.

f)  The cubicle shall be equipped with a gear plate for mounting of all equipment.

g) The cubicle shall be equipped with terminals of the type detailed in this specification.

h) The cubicle shall have a cut out, not less than 150 mm x 80 mm at the bottom and covered with a
detachable aluminium gland plate not less than 4 mm thick.

i) Al 3-phase relays, contactors, isolating switches and thermal devices shall be marked with appropriate
phase colours. Apparatus in which the phase elements are mounted horizontally shall be coloured red,
yellow, blue from left to right when viewed from the front of the panel, and when mounted vertically they
shall be coloured red, yellow, and blue from top to bottom.

i) The cubicle shall provide a clear space of at least 300mm high by the width of the cubicle for mounting of
equipment.

k) Outdoor marshalling boxes or kiosks — IP65- also provision of a thermostatically controlled 240 VAC
anti-condensation heater and having screened drainage holes.

[)  Auxiliary switches and associated terminals - IP65 -
m) Outdoor junction boxes - IP65.

Outdoor instruments - IP65

Outdoor motors - IP65.

Indoor control relay and low voltage AC & DC cubicles - IP65 — also thermostatically controlled 240V AC
anti-condensation heater and indicating light common to a group of cubicles.

o
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3.9  TRANSFORMER MARSHALLING KIOSKS

The transformer ancillary apparatus shall be mounted in an approved heated and ventilated cubicle, attached to

the transformer for the accommodation of the following equipment: -

o Temperature indicators, cooler control “Auto-Hand” selector switch and test links and ammeter for the winding
temperature indicator circuits as specified.

o Control and protection equipment for the tap change gear including an isolating switch in the incoming circuit
capable of carrying and breaking the full load current of the motor and of being locked in the open position.
Provision shall also be made for termination of secondary wiring of current transformers.

¢ Control and protection equipment for the cooling plant including isolating switches in the incoming circuit each
capable of carrying and breaking the full current of all cooling plant motor of one radiator bank and of being
locked in the open position.

o The control facilities shall include a cooler selector switch, which can be padlocked in either position to select
either cooler for remote control. Local control of the selected cooler shall be provided.

o Terminal boards and gland plates including glands where specified for incoming and outgoing cables as per
specification.

e Al doors shall be fastened by integral handle with provision for locking each door.

o To prevent internal condensation an approved type of metal clad heater shall be provided, controlled by a
watertight rotary switch mounted on the outside of the cubicle and a 5A fuse inside the cubicle.

o A240V AC single phase and three phase weather proof outlet shall be provided inside the transformer cubicle
fitted with Residual Current Protection (RCD). The approved outlet is PDL and HPM brand. The outlet shall be
fitted with a permanent label identifying it as being fitted with Residual Current Protection.

e Lamp indications (RED) shall be provided for DC supply and AC supply into the transformer cubicle. The
indications shall be wired from the main AC and DC supply wiring into the transformer cubicle.

o Allinternal wiring shall be so placed as not to obstruct access. All wiring, connections, terminals, boards, and
links shall be in accordance with the specification.

o Labels in addition to those specified in General Technical Specification shall be provided on the outside of the
kiosks to identify the compartments.

o All three-phase relays, contactors, isolating switches and thermal devices shall be marked with appropriate
phase colour. Apparatus in which the phase elements are mounted vertically they shall be coloured red, yellow,
and blue from top to bottom.

3.10 GAUGE CUBICLES AND PANELS

Gauge and instruments shall be grouped whenever possible and housed in suitable cubicles. Where circumstances
do not justify cubicle accommodation, they may be secured to flat back panels but in such cases the approval of
the Employer’s Representative is first to be obtained.

Cubicles shall be 316 marine grade stainless steel sheet metal having a minimum thickness of 4 mm. The
construction shall employ folding techniques with the use of standard rolled sections or other reinforcement where
necessary. The stiffness shall be such as to prevent mal-operation of relays or other apparatus by impact. The front
of the panel shall have a smooth well-finished surface.

3.11  ANTI-CONDENSATION HEATERS

All major items of electrical equipment susceptible to suffer from internal condensation from atmospheric or load
variations shall be fitted with heating devices, suitable for electrical operation at 240VAC 50 Hz single phase of
sufficient capacity to prevent condensation. The electrical apparatus shall be designed not to exceed the maximum
permitted rise in temperature if the heaters are energised while the apparatus is in operation. The supply to each
heater shall have a fuse and an enclosed switch. The switch shall be arranged to switch the phase conductor only.
There shall be no exposed live terminals. Thermostats shall not be fitted.

3.12  INTERIOR LIGHTS

Each cubicle shall have a 13W LED, 240 VAC miniature fluorescent light fitting mounted horizontally or a heat
resistant bayonet cap button holder complying with BS EN 61184 for a 240 VAC, 60 W lamp. The light shall be
mounted at the top of the cubicle and controlled by a door-activated switch.
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3.13  CABLES AND CABLE LADDERS

All 240/415V power cables and control/indication/protection/alarm cables run along the external tank wall shall be
securely fastened with stainless 316 Marine Grade steel cable ties on stainless steel cable ladders. The struts fixing
the cable ladders to the tank shall also be stainless steel.

Plastic cable ties and fully enclosed plastic or metal cable conduits with intermediate joints shall not be used. The
external sheaths of the cables shall not be painted.

3.14  LABELS

Labels shall be provided inside each junction box or kiosk to describe the functions of the various items of
equipment. Where the kiosk is divided into compartments each door shall have an external label to identify the
compartment.

3.14.1 Labels and Instruction Plates on Instruments

Labels written in the language(s) indicated by the Employer’s Representative shall be provided for all instruments,
relays, control switches, push buttons, indication lights, breakers, etc. In the case of instruments, switches and
control switches where the function is indicated on the dial plate or on the switch escutcheon plate, no label is
required. Relays shall be clearly labelled according to their function in the circuits, and to their related equipment,
which shall be identical to the designations as used in the circuit manuals. Instruction plates in English language
showing the sequence diagrams or cautions for maintenance shall be fitted inside of the front door of the electrical
switchboards.

Sample of writings shall be submitted beforehand for approval to the Employer's Representative.

3.14.2 Labels and Identification for Conduits, Boxes, etc.
The interior of each piece of equipment shall be clearly marked to show the phases and, for this purpose, either
coloured plastic discs screwed to fixed components, or identification by means of plastic sleeving, or tape shall be
used.

All conductors shall have their outer covering coloured to the phase colour or, alternatively, appropriately coloured
plastic sleeves may be utilized at all cable terminations in fuse-boards, switchgear, etc.
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4.0 PROTECTION, METERING AND CONTROL

4.1 TRANSFORMER PROTECTION

The transformers shall be protected by the usually applied gas- and oil-surge and pressure release devices (PRD)
(Qualitrol) detectors, oil- and winding temperature monitoring devices, including the monitoring and protection of
the tap changer, conservator tank and/or the cable connection chambers in the similar manner, all as specified
below of this Specification.

Electronic transformer monitor from Manufacturer Qualitrol or SEL shall be used for direct winding-temperature
monitoring of HV and LW windings using PT100. This equipment can also incorporate monitoring of top and bottom
oil temperatures of main tank, ambient temperature, using MR TRASY2 MT-ST160F; Oil temperature and
for winding TRASY2 MT-STW160F2, load tap changer oil temperature, tank pressure, efc.

The transformer monitoring equipment (eg, bucholz relay, oil level indicators, pressure relay) shall be wired through
any intelligent monitoring device for local and remote indication for necessary flag indications, tripping and alarm
relays through the SEL2533 annunciators, and high quality indication lamps associated with the relevant protection.
Provisions shall also be made for such alarm and trip indications to be wired to the control panel located inside the
33KV substation building.

411 Buchholz Protection

The transformers shall be fitted with Buchholz devices from MR Reinhausen Messko's Germany of type, Msafe
with two-element type giving operation under gassing and under surge conditions.

The new Buchholz Relay from Messko
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The Buchholz relay shall be equipped with gas sampling and testing devices to be operated from the
ground level at a convenient height. Our preferred is CEDASPE RG3. All necessary flag indication, tripping
relays and alarm relays associated with this protection shall be supplied and under this Contract. Each transformer
shall be fitted with gas and oil-actuated Bucholz relay equipment having alarm contacts, which close on collection
of gas or low oil level, and tripping contacts, which close following oil surge conditions. The gas and oil actuated
relay shall be connected on the piping connection from the main conservator to the tank. Each gas and oil-actuated
relay shall be provided with a test cock to take a flexible pipe connection for checking the operation of the relay.
Each relay shall be fitted with a calibrated glass window for indication of gas volume.
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To allow gas to be collected at ground level, a small bore pipe shall be connected to the gas release cock
of the gas and oil-actuated relay and brought down to a point approximately 1400 mm above ground level,
where it shall be terminated by a cock which shall have provision for locking to prevent unauthorised
operation.

The design of the relay mounting arrangements, the associated pipe work and the cooling plant shall be such that
mal-operation of the buchholz relays will not take place under normal service conditions under all operating
temperatures. The pipe work shall be so arranged that all gas arising from the transformer will pass into the gas
and oil-actuated relay. The oil circuit through the relay must not form a delivery path in parallel with any circulating
oil pipe, or is to be tied into or connected through the pressure relief vent. Sharp bends in the pipe work shall be
avoided and not permissible. When a transformer is provided with two conservators the gas and oil-actuated relays
shall be arranged as follows: -

(a) If the two conservators are connected to the transformer by a common oil pipe one relay shall be
installed in the common pipe.
(b) If the two conservators are piped separately to the transformer two relays shall be installed, one

in each pipe connection.

The clearance between oil pipe work and live metal is to comply with the specifications as specified. The connection
pipe between the conservator tank and the transformer main tank shall be fitted with a gas operated (Buchholz)
relay for the protection of the transformer. The connection pipe shall have the same bore as the relay. Buchholz
relays shall not operate under any of the following conditions:

a) Due to the operation of the pumps.

b) Due to movement of the transformer by earthquakes.

c) Due to magnetic fields either on energising the transformer or due to the fault currents in conductors
creating field intensities in air of up to 0.07 Tesla.

Stop valves shall be provided on both sides of the relay, and as near as possible to the Buchholz relay. The stop
valves shall have clearly marked ‘open’ and ‘closed’ positions visible from ground level. A means of securing the
valves in the ‘open’ position is required, preferably without needing to use key locking devices.

Transformer construction shall allow any rising gas to readily reach the Buchholz relay(s) and not be trapped. If
necessary, piping shall be provided to lead away any gas that could be trapped in any part of the main tank. The
relay shall be provided with both "Trip" and "Alarm" contacts wired to the cooling control cubicle.

Piping and petcocks shall be provided so that gas and air can be released from the Buchholz relay and air can be
injected into the top and bottom of the relay (this tests the operation of the contacts). Petcock movement shall be
prevented by securing them to the transformer tank. The gas bleed pipe shall be fitted with a readily accessible gas
trap suitable for taking gas samples from a height of 1.4 m above ground level. The required pressure of the air
injected through the bottom connection to test the trip contact shall not exceed 2,000 mbar. The piping shall be 10
mm diameter and all threads shall comply with ISO 7/1:1994.

41.2 Temperature Indicating Devices and Alarms

The transformers shall be provided with a Qualitrol 509DW model or similar SEL brand oil and winding
temperature meter with alarm and tripping function.

41.3 Qil Level Indicators

Oil level indicators shall be supplied for both main tank and OLTC conservator tanks. The oil level indication shall
be clearly visible to an observer on the ground.

Each indicator shall have contacts for high and low oil level alarms. The contacts shall be wired to the cooling
control cubicle.
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Dial type magnetic oil level indicators shall be used, not a prismatic type. The indicated range of oil levels shall
correspond to average oil temperatures of -20°C t0140°C.

The oil level at 20°C, 40°C, 60°C, 80°C, and 1000°C shall be marked on the gauge. A separate plate giving
temperature/graduation equivalence is not acceptable.

Employer’s preference is MESSKO of Germany

TRASY2 MT-ST160F;
Oil temperature

Oltemperatur
Ol temperature
Tompoérature de Fhulle
Tomperatura deol acelte
Temperatura do oleo
Yag sioakhik

COMPACT MT-
ST160W/WRM

The compact series consists oftwo
types of temperature measuring
instruments which are compact and
complete inthemselves, providing:

+

temperature measurement

+

display of the measured values

+

alarm messages

remote indication ofthe measured
values

+
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414 For the Main Conservator TANK

MTO-ST(F}160(G) oil level indicators are
measuring devices with and without
switching contacts. They are ideally
suited to measuring the liquid level in
the conservators oftransformers. The
level indicator consists of a sensor and
a display unit, which are linked
separately. The sensor unit consists of
a sealed flange plate and is installed
directly in the wall of the conservator.
The float arm transfers the rise and fall
afthe floatto the spindle. This spindle
is connected via a magnetic clutch to a
pointer spindle in the display unit.

Download

—

The movement of the float is normally radial to the casing. The "G version is
recommended for installation in narrow or flat conservatars in which anly limited
movement is possible; in this case the float movement is axial to the casing and the
display can be scaled at a ratio of 1:1, 1:2, 1:3 or 1:4.

These level indicataors can be supplied with either one ar two microswitches:

+ MTO-ST1600(G): Adjustable limit switch (max. 2 changeover contacts)
+ MTO-STF160(G): Fixed limit switch (max. 3 changeover contacts)

41.5 Automatic Timer Fan Control
The fan control circuit shall be fitted with an automatic timer to turn on all the cooling fans for any selectable 30
minute time period during the day. The automatic timer shall be fitted with fail safe protection such that failure of
the automatic timer does not prevent operation of the fans by the WTI or cause the fans to run continuously.

41.6 Dissolve Gas Sampling Equipment
A minimum of one valve at the bottom tank shall be provided on the main tank for future connection of dissolved
gas sampling equipment. The height of the valves shall be 1m above ground. The pipes shall be 316 stainless
steel grade and provision to take oil samples out on yearly basis. Valve shall be fitted with stainless steel flanges
each with quick connect coupler adaptor.

417 Pressure Relief Device
An approved pressure relief device of Qualitrol brand or MESSKO MPreC, which shall be independent of electrical
power, of sufficient size, shall be provided for the rapid release of any pressure that may be generated in the tank
and designed to operate at a static pressure lower than the hydraulic test pressure called for in Schedule of Works
Tests. In the event that the device is a spring operated valve type, it shall be provided with at least two normally
open signalling contacts to trip the transformer and remote alarm/indication purposes.

The relief device is to be mounted on the main walls above the level of the winding and is to be provided with a
skirt to project at least 25 mm into the tank to prevent gas accumulation. The device shall be capable of maintaining
oil tightness of the transformer under all conditions of normal service.

A cover or other arrangement shall be provided so that any oil discharges are in a downward direction avoiding
adjacent or ancillary equipment. The design of the device shall be such that gas cannot accumulate around it inside
the tank, nor moisture can enter it from the outside of the tank. This cover must not impair the function of the device
and the openings shall be protected by suitable sized mesh to prevent birds nesting.
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A resettable indicator visible to a person on the ground shall be provided to show that the relief valve has
operated. Overpressure device shall not generate invalid trip signals by tank vibrations and by the magnetic fields
generated during normal operation and during through-faults. Each device shall:

1.
2.

3.

Maintain its oil tightness under a static oil pressure equal to the static operating head of oil plus 50kPa;
Attain its full opening in not more than 2.5 ms when subjected to an internal pressure impulse equal to the
static operating head of oil plus 50kPa;

Be capable of withstanding full internal vacuum at sea level;

Be fitted with a visual operation indicator plainly visible and accessible from ground level, and arranged for
manual resetting;
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5.0 TRANSFORMER

5.1 TYPE OF TRANSFORMER AND OPERATING CONDITIONS

51.1 General

All transformers shall be oil immersed and suitable for outdoor installation and shall comply with IEC 60076, IEC
60137, 60214 & 60289. Only transformers from manufactures with a minimum of thirty years successful
experience on manufacturing transformers with comparable size will be accepted. Each item or function which is
obviously necessary for the proper completion of the work, it's full functionality and safety as well as complete
interfacing with other work, whether especially specified in the tender documents or not, shall be included in the
tender price.

5.1.2 Prohibited Materials
Asbestos materials, materials containing PCB’s, or other materials prohibited by the Fiji Statutory Regulations shall
not be used in the construction of the transformer. A certificate to this effect shall be included in the transformer
manual.

51.3 Design Review

The Employer may arrange for an independent confidential design verification review to be carried out. The
Manufacturer shall provide all the requested design and construction data required to enable the Employer to
adequately evaluate the transformer to be supplied.

5.1.4 Component Approvals

a) The components and fittings associated with transformers covered in this specification shall be nominated
in the Tender Schedules and is subject to approval of the Employer.

b) Samples, technical literature, drawings, test reports and lists of the names of the principal users, with
experience gained, shall be supplied.

c) The manufacturer shall submit components to the Employer for approval only after these have been initially
approved by the manufacturer for use on the transformer. The use of standardised and approved
components already in use on the Employer’s existing power transformers is preferred to minimize the
variety of spares required.

d) All contactors, switches, circuit-breakers, relays and contacts incorporated in the electrical control of tap-
changers shall be subject to the Employer’s approval.

5.2 RATING AND OPERATION

5.2.1 Transformer Capacity

5.2.2 Rating
The transformer shall be rated for continuous operation as follows under the service conditions.

1. IEC 60076 33kV/11kV Rating

2. The HVILV, 33kV/11kV continuous rating shall be 15MVA on all tapings with ONAN cooling to the
temperature rise limits of IEC 60076 Part 2.

3. IEC 60076 Rating Maximum Hot Spot Temperature
The maximum allowable winding hot spot temperature shall not exceed 68°C at an ambient temperature
of 35°C, using a winding temperature hot spot gradient factor as determined by magnetic leakage field
plots at the IEC 60076 Part 2 continuous ONAN rating on all tappings.
IEC 60076 33kV/11kV Minimum ONAN Rating

The HVI/LV, 33kV/11 kV minimum continuous rating shall be 15/18MVA on all tapping’s with ONAN cooling to the
temperature rise limits of IEC 60076 Part 2.
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5.2.3 Overload 33kV/11 kV Rating
The HVILV, 33kV/11 kV continuous long time emergency cyclic load rating shall be:

18MVA on all tappings with ONAF cooling with a maximum winding hot spot temperature of 115°C at an ambient
temperature of 35°C using a winding temperature hot spot gradient factor as determined by magnetic leakage field
plots.

(i) Short-Time Emergency Overload Capacity

The transformer and all its components shall comply with the requirements of IEC 60076-7 except that the maximum
allowable temperature limits under these conditions for an ambient temperature of 25°C, using a winding
temperature hot spot gradient factor as determined by magnetic leakage field plots, shall not exceed the figures
given in the following table:

Hot-spot temperature and metallic parts in contact with insulating material ~ 115°C
Top Oil temperature 100°C
Metallic parts in contact with oil 125°C

The transformer 33kV HV & 11 kV LV ratings shall be capable of operating at a stable operating temperature at the
rated ONAF continuous load to IEC 60076 Part 2 followed by an increase to a short-time emergency overload rating
of 1.5 times this rated continuous load for %2 hour duration. To meet the above requirements:

a) All current carrying components (except the windings and tap-changer) shall be rated for 1.5 times
the rated continuous current.

b) All the internal connections to the HV and LV bushings and all the metal parts in contact with the oil
including the tank wall, shall not exceed the above temperature limits.

5.24 Voltage Ratios and Tapings

The nominal voltage ratio shall be 33kV/11kV. On-load tap-changer tapings on the HV 33kV winding shall be
provided as follows:

33 kV + 8 X 1.5% up, down from 33 kV in 10 x 1.5% steps. The tapings shall be numbered from the highest ratio
no. 1 to the lowest ratio no. 19.

The principal voltage ratio shall be 33 kV at Tap Position no. 9.

The category of voltage variation shall be constant flux voltage variation in accordance with clause 3 of IEC 60076-
1

5.2.5 Impedance

The HV - LV impedance shall be ~7% at principal voltage ratio 33 kV at tap position no.9 at reference temperature
750 C on an 18 MVA base.

The value of impedance measured on principal and extreme tapings shall be as stated in the Schedule and
minimum and maximum values where stated in the Employer's Requirements shall not be subject to tolerance.
Where transformers are required to operate in parallel with existing units the appropriate data will be stated in the
Employer’s Requirements.

5.2.6 Zero Sequence Impedances
The Contractor shall nominate the zero sequence impedances in Technical Data Schedule of this specification.

5.3  TRANSFORMER CORE

The construction method shall be of the core type and shall be from Japan JEF or equivalent. Core laminations
shall be of the highest quality non-ageing grain-orientated steel or better. The nominal flux density at any part of
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the core shall not exceed 1.5Tesla at rated voltage and frequency at principal tap, and there shall be no risk of
saturation under the above and all other operating conditions.

All parts of the core and fixings shall withstand any shock to which they may be subjected during lifting, transport,
installation and service (including switching and external short circuits) and earthquakes. Permanent lifting eyes
and other suitable means shall be provided to enable the core and windings to be lifted.

The core and frames shall be single-point earthed as follows:

All internal metal parts of the transformer, with the exception of the individual core laminations, core bolts and
associated individual clamping plates shall be bonded and earthed.

A single connection from the core and another single connection from the frame shall be brought out separately via
cables to two 5kV bushing terminals, complete with shorting links, mounted in an external box located next to a
hand hole cover in the tank top. The bushings shall be labelled “C” for the core and “F” for the frames in a permanent
manner. To allow for testing of the insulation of the core and frame, the connections shall be earthed via a
removable bolted link to an earthed stud on the tank. The cables, bushings and links shall be rated for the maximum
circulating current in the event the core of the frame becomes inadvertently grounded.

In the event that the core or frame becomes inadvertently grounded, the single-point earth cables, bushings and
links shall be rated for a circulating current rating equivalent in number of Amperes to three times the value of the
three phase transformer MVA power rating to IEC 60076.

The bottom frame supporting the core shall have two metal feet on each longitudinal axis side extending to the full
width of the tank to stabilise the complete core and winding assembly when de-tanked and resting unsupported on
the ground. The complete core and winding assembly shall not be attached to the transformer tank cover. The
insulation within the core (cooling ducts), between the core and end frames and between the core and support feet
shall be Class H insulation. Cellulose insulation shall not be used.

A detailed drawings and design of the earthing shall be part of the Transformer manual.

54  WINDING

All windings shall have copper conductors from SAM DONG KOREA or better alternative. Transformer 33kV delta
connected windings may have graded insulation as defined in IEC 60076-3 and 11 kV winding shall have uniform
insulation as defined in IEC 60076. All neutral points shall be insulated to withstand an applied voltage test specified
in the Employer's Requirements. The windings shall also be thoroughly seasoned during manufacture by the
application of axial pressure at a high temperature for such length of time as will ensure that further shrinkage is
unlikely to occur in service. The windings and leads of all transformers shall be braced to withstand the shocks,
which may occur through rough handling and vibration during transport, switching and other transient service
conditions including external short circuit. If the winding is built up of sections or of disc coils splitted by spacers,
the clamping arrangements shall ensure that equal pressures are applied to all columns of spacers.

Regardless of the mode of cooling specified in accordance with |[EC 60076-2 Clause 3, the transformer windings
shall have fully directed oil flow consisting of the following:

1. Qil from the radiators directed into the bottom of each winding.

Directed oil flow within each winding by means of zig zag cooling directed flow washers. Klakbands shall
not be used.

3. The transformer winding conductors and conductor connections shall be constructed from high conductivity
copper and shall be burr free and profiled.

4. Al electrical connections within windings shall be brazed or welded to withstand shocks of the type that
might occur through handling, vibration during transport, switching, earthquakes and other transient fault
service conditions. Soft soldered connections are not acceptable.

5. All connections from windings shall be mechanically sound, supported and fastened to prevent movement
and damage under transport, site erection, and normal and abnormal operating conditions.
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8.

9.

10.
1.

12.

13.
14.

15.
16.
17.

18.
19.

20.

21.

22.

23.

24.
25.

5.5

If a brazed crimp or crimp joint is used to connect the winding lead-out and the lead connection, the
Contractor shall state the type of joint to be used and the method of stress relieving; both of which shall be
subject to the approval of the Employer.

All cylinders/wraps shall be made of pre-compressed transformer board. Machined wrapped paper
cylinders/wraps are not acceptable.

Scarfed overlap shall be used for forming cylinders and angle collars. Overlaps shall be formed on duct
strips

Only moulded angle collars/caps shall be used from high density pre-compressed boards with contoured
edges. Pedalled collars/caps are not acceptable.

Metal backed paper shall not be used in the stress relieving of winding to lead connections.

Metal backed paper shall not be used in the manufacture of the stress shields without the express approval
of the Employer.

Enamel covered wires shall only be used when approved by the Employer and shall also meet the following
additional criteria:

(@) The particular enamel and method of use has a proven history.
(b) For continuously transposed cable the radial thickness of the enamel shall be 0.1 mm.
(c) For helical windings that are transposed by hand, the cross-over/transposition shall be mechanically

and electrically protected.

There shall not be any electrical out of balance of turns between the phase windings.

Duct strips shall be of a solid construction one piece and have contoured edges— duct strips made of

multiple strips tied together are not acceptable. All duct strips and spacers shall have contoured edges.

All paper covered conductors shall use thermally upgraded paper.

Continuously transposed cable shall:

Be epoxy bonded to withstand free buckling short-circuit forces unless it can be proved otherwise in

accordance with Clause 6.2.

Utilise a spacer between strand stacks to keep the stacks separate.

All crossovers and transpositions are to be under bent so that after compression, the

crossover/transposition does not protrude into the adjacent radial duct.

All crossovers, transpositions and winding lead outs are to be effected by a pre-set bender to ensure that

they are correctly bent and are uniformly identical.

Winding conductors shall use butt lapped insulation papers for all layers except for the final outer layer

which shall be overlapped.

All internal winding and bushing lead support structures shall use fibreglass nuts and bolts. Wooden or

cellulose based nuts and bolts shall not be used. The winding and lead support structures shall not rely on

the shear strength of the fibreglass nuts and bolts.

All winding coils shall be sized for correct height in a vapour phase oven.

Paperless LV windings are not acceptable.

Winding Assembles shall be prepared as follows:

a. The individual cylinders/wraps and their associated duct strips shall be pre-dried to minimize
shrinkage.

b. Each winding shall be clamped under the design load (kN) as determined from the short circuit loadings
and the design pressures as used in compressing the complete active part.

c. Asingle ring shall be used to compress all windings for each limb

d. Any blocking required shall be distributed such that the HV, FR and LV windings retain their design
force balance

e. Each winding shall be clamped complete with the entire end blocking in place.

COOLING

The types of cooling shall be as stated in the Employer's Requirements and the letters relating to the method of oil
circulating and cooling used in this Specification and Employer’'s Requirements shall be in accordance with |[EC
60076. Where a combination of two methods of cooling is applied to one transformer as for ONAN/ONAF units, the
transformer shall be capable of operating under the ONAN condition as stated in the Employer's Requirements,
after which the cooling equipment is to come into operation and the Transformer will operate as an ONAF unit.

Transformers shall be fitted with tank mounted radiators. They shall be capable of remaining at the operation of full
load for 60 minutes in the event of failure of blowers associated with both coolers without the calculated winding
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hot spot temperature exceeding 130°C. Failure of one fan in each group of blowers shall not reduce the continuous
maximum rating of the transformer.

5.6 CONTINUOUS MAXIMUM RATING

Transformers shall have the continuous maximum rating as stated in the Employer's Requirements and shall
comply with the requirements as regards temperature rise and overloads on all tapings irrespective of the direction
of power flow and with the voltage of the lower voltage winding at the normal voltage stated in the Employer’s
Requirements. To allow for high atmospheric temperatures, the allowable temperature rise shall be reduced as
stated in this Specification. The overload capability shall be in accordance with IEC 60354.

5.7 ELECTRICAL CONNECTION

Transformer windings shall be connected in accordance with the IEC 60076 group symbol specified in the
Employer's Requirements. The neutral point shall be brought out of the tank and earthed outside of the tank. All
electrical connections within windings shall be brazed but subject to approval, mechanically crimped joints may be
used for round stranded conductors on tapping, bushing or earthing connections and on bundle conductors when
design has been proved by the type test and application is subject to rigorous quality control.

5.8  ABILITY TO WITHSTAND SHORT CIRCUIT

5.8.1 General
All transformers shall be capable of withstanding on any tapping and without damage the thermal and dynamic
effects of external short circuits under the conditions stated in IEC 60076 Part 5. For at least 3 seconds at rated
conditions and after all loading conditions as specified in IEC 60354.

5.8.2 Calculations and Tests

Evidence shall be submitted with the Tender as to the extent to which the manufacturer has proved or is able to
prove either by calculation or test the ability of the specified Transformers to withstand thermal and mechanical
effects under short circuit. The transformer shall be designed to ensure that leakage flux does not cause
overheating in any part of the transformer.

The Tenderer shall submit a reference list of at least ten (10) transformers of same or similar design and rating
manufactured and supplied by the manufacturer for orders from outside the country of the manufacture. Offered
transformer will only be accepted if transformers identical/similar in design have a minimum of eight years field
experience.

5.8.3 EXTERNAL SHORT-CIRCUIT WITHSTAND
Transformers shall be designed and constructed to withstand, without damage, the thermal and dynamic effects of
external short-circuit under the conditions specified in IEC 60076-5. The appropriate value of short-circuit apparent
power shall be taken from the following table:

System Highest Voltage (kV) Short Circuit Apparent Power (MVA)
12 2,000
36 2,500

A current of 3 seconds duration shall be used to calculate the thermal ability to withstand short-circuits. The radial
short circuit strength of windings shall be based on the free buckling mode.

The interior parts of transformer shall be designed and constructed to withstand without damage the mechanical
forces caused by the following:

a. Short-circuit currents as detailed above.
b. Transportation impact forces of 1 g or greater.
c. Seismic earthquake loadings as detailed in specification.
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5.8.4 LOSSES AND EVALUATION OF LOSSES

The Tenderer shall state in the Technical Particulars and Guarantees, guaranteed values for component losses of
the total loss which shall be as low as is consistent with transport restrictions, reliability and economic use of
materials. Tenders will be assessed on the basis of the least 'Present Worth' of capital cost plus guaranteed losses,
being the sum of the installed Tender Price of the transformers plus:

No load losses - 6000 Fijian Dollars/kW, less than 15kW

Copper losses - 3000 Fijian Dollars/kW

The acceptance of transformers yielding component losses higher than the guaranteed values shall be governed
by either of the following: -

(A) Component losses in excess of guaranteed values but within the tolerance permitted under IEC 60076

Part 1.
Transformers shall be accepted subject to full compliance with all technical particulars including
temperature rises at CMR and subject to the Tenderer accepting deduction from the Contract Price of
charges for each kW on part thereof of component losses in excess of the guaranteed values, at the above
evaluation rates.

(B) Component losses in excess of guaranteed values and exceeding the tolerance permitted under IEC
60076 Part 1. The acceptance of transformers shall be entirely at the discretion of the Employer's
Representative/Employer and subject to the Tenderer accepting the deduction from the Contract Price of
charges for each kW on part thereof of component losses in excess of the guaranteed values, at the above
loss evaluation rates.

In the event of transformers, which are, either equal to or below the guaranteed losses values, the
Tenderer will not be entitled to any premium in respect of reduction in losses below the guaranteed values.

59 Service Conditions

The transformers shall be constructed for directly connected to an overhead transmission circuit and switched into
or out of service together with its associated transmission circuit.
The service conditions are:

The ambient temperature range is -10°C to +50°C.

100% humidity, with very rapid temperature fall, can occur.

The altitude does not exceed 1200m.

Earthquakes are expected.

Lightning are expected.

Atmosphere can be heavily polluted with salt, dust and products from agricultural spraying.

5.10 NOISE

The transformer noise levels shall be measured as a type test and in accordance with IEC 60551. The noise level
of the transformers shall be as stated in the Employer's Requirements.

—h
IR RIS

When the bottom plate of the transformer tank will be in direct contact with the surface of the foundation anti-
vibration pads shall be provided for insertion between the transformer and its foundation. The anti-vibration pads
to be made from high quality electrometric rubber specially compounded to resist ageing, oil and water.

511  Audible Sound Level

a) Measurement and calculation of sound power levels shall comply IEC 60076-10

b) The permissible maximum sound pressure level for the transformer operating at 18MVA measured 5
metres from the transformer shall not exceed 60 dB(A) with the transformer energised to 100% voltage on
the principal tap and rated frequency with ONAN.

c) The permissible maximum sound power level for the transformer operating at maximum rating of 18MVA
measured 5 metres from the transformer shall not exceed 60 dB(A) with the transformer energised to
100% voltage on the principal tap and supplied auxiliaries operating (i.e. fans, etc).
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5.12 CORONA INCEPTION FIELDS

Under Induced and Impulse test voltage conditions, there shall be at any particular stress point a minimum 35%
safety margin between the corona inception field strength and the actual figure determined from the field plots
supplied by the Contractor for all oil ducts in both axial and radial dimensions. The corona inception field strength
shall be referenced to the published curves A 41-5 (2) and A 41-6 (2) in Weidmann Book Band 1, Volume 1.

513 HARMONIC SUPPRESSION

Transformers shall be designed with particular attention to the suppression of harmonic voltages, especially the
third, fith and seventh harmonics and to minimize the detrimental effects resulting there from and as to minimise
waveform distortion and any possibility of high frequency disturbances, inductive effects or of circulating current
between the neutral points at different transforming stations reaching such a magnitude as to cause interference
with telecommunications circuits.

5.14 MAGNETIC CIRCUIT AND WINDINGS

5141  Magnetic Circuit
The design of the magnetic circuit shall be such as to avoid static discharges development of short circuit paths
internally or to the earthed clamping structure, and the production of flux components normal to the plane of the
laminations. Each lamination shall be insulated with a material stable under the action of pressure and hot oil.

The winding structure and major insulation shall be designed to permit an unobstructed flow of cooling oil through
core cooling ducts to ensure efficient core cooling.

The magnetic circuit shall be insulated from all structural parts, and shall be capable of withstanding a test voltage
to core bolts and to the frame of 2,500 volts RMS for one minute. In order to allow testing, the magnetic core shall
be earthed to the tank cover at one point only through removable links in an appropriate terminal box,
placed in an accessible position on the tank cover.

The core shall be free from over-fluxing liable to cause damage or mal-operation of the protection equipment when
operating under continuous over-voltage operation specified in the schedule.

514.2  Flux Density

Core shall be constructed from cold rolled grain oriented steel sheets. Design shall be such that there will be no
adverse effects due to core or stray flux heating with the quality of steel employed, and that when operating under
the most onerous conditions envisaged in IEC 60076 and IEC. 60354, flux density in any part of the magnetic circuit
does not exceed 19,000 lines per square centimetre (i.e. 1.5 Tesla). The maximum flux density in the legs and
yokes of the core shall not exceed 1.5 Tesla at rated voltage and frequency during normal operation; that is, with
the rated primary voltage applied to the primary terminals at the principal tap and rated frequency. Over-fluxing of
the core shall not occur under this condition. The cores, framework, clamping arrangement and general structure
of the transformer shall be capable of withstanding any shocks to which they may be subjected during
transportation, installation and service. Adequate provisions shall be made to prevent movement of internal parts
of the transformer relative to the tank and the method of supporting the core structure in the tank.

5.15 WINDING CONNECTIONS

The HV 33 kV windings shall be connected in delta and the LV 11 kV windings shall be connected in y. The HV/LV
connection symbol shall be as follows:
Dyn1

The winding reconnection facilities for the LV winding shall be achieved via removable bolted links under oil inside
the main tank. A removable access hatch on the main tank shall be provided to allow the LV winding to be re-
connected from Standard to Non Standard operation.

The transformer LV winding connections prior to shipping from the manufacturer’s factory shall be confirmed by
Employer prior to final factory acceptance testing.
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516 THERMAL AND MOISTURE MONITORING

Transformers shall be dried by vapour phase and the maximum temperature shall not exceed 130°C. For the
transformers and coils subject to air drying and vacuum dry-out, the maximum temperature in air shall be limited to
105°C and under vacuum 110°C.

A roll of 25 mm wide insulating paper, about 100 mm in diameter (the same as the paper used in the windings and
leads) shall be attached to and dried out with the windings.

The insulating paper roll shall be fastened in an accessible position on the top yoke near the centre limb and above
the windings, to ensure the roll is as close to the hottest spot as possible.

Samples of this roll shall be taken before and after dry-out to measure the change in the Degree of Polymerisation
(DP) with minimum acceptable value of 1250.

This roll shall stay in the transformer during the transformer’s life and shall be used to monitor insulation moisture
content levels during commissioning and during the life of the transformer.

Likewise, samples of the insulation board are required for monitoring insulation moisture content levels during
commissioning and during the life of the transformer. Six such samples shall be secured at a readily accessible
position near a hand-hole cover within the transformer tank. Each sample shall be approximately 100 mmz2,

5.17 Internal Earthing

(i) General - All metal parts of the transformer with the exception of the individual core laminations, core bolts
and associated individual clamping plates shall be maintained at same fixed potential.

(ii) Earthing of Core Clamping Structure - The top main core clamping structure shall be connected to the
tank body by a copper strap. The bottom main core clamping structure shall be earthed by one or more
of the following methods.

(a) by connection through vertically tie rods to the top structure;

(b) by direct metal to metal contact with the tank base maintained by the weight of the core and
windings;

(c) by connection to the top structure of the same side of the core as the main earth

connection to the Tank.

(iii) Earthing of Magnetic Circuits - The magnetic circuit shall be earthed to the clamping structure at one point
only through a removable link placed in an accessible position just beneath an inspection opening in the
tank cover and which, by disconnection, will enable the insulation between the core and clamping plates,
etc., to be tested at voltages up to 2.5 kV. The link shall have no detachable components and the

connection to the link shall be on the same side of the core and the main earth  connection.
These requirements are compulsory.

Magnetic circuits having insulated sectional construction shall be provided with a separate link for each
individual section. The arrangement of the connections shall be subjected to the plane of the laminations
divide the magnetic circuit into two or more electrically separate parts, the ducts and insulating barriers
which have a thickness greater than 0.25 mm are to be bridged with tinned copper strips so inserted as to
maintain electrical continuity.

(iv)  Earthing of Coil Clamping Rings - Where coil clamping rings are of metal at earth potential, each ring
shall be connected to the adjacent core clamping structure on the same side of the Transformer as the main
earth connection.

(iv) Size of Earthing Connections - Main earthing connections shall have a cross-sectional area of not less
than 200 sq. mm. but connections inserted between laminations may have cross-sectional areas reduced
to 150 sq. mm. when in close thermal contact with the core.
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5.18 Earthing Terminals

External earthing terminals shall be provided as follows:

a) Two earthing terminals located on the transformer tank, each one on opposite sides of the tank wall and
located near to ground level for connection to the substation earth grid.

b) One earthing terminal located on any separate associated radiator bank and located near to ground level.

c) One earthing terminal for the neutral current transformer mounting bracket. The earthing terminal shall be
located near the top of the tank wall, underneath the neutral current transformer mounting bracket.

d) The external earthing terminals shall be a flat vertical lug, 100 mm x 50 mm, and drilled with two 14 mm
diameter holes for M12 bolts, at 45 mm vertical centres. The terminals shall be stainless steel, suitable for
use with copper earthing connections, rated for 3s of at least 31.5 kA. The earth terminals shall be located
so they are readily accessible from both sides of the foundation pads. Dimension details of the arrangement
offered shall be supplied with the tender.

e) Every part of the equipment intended to be earthed shall be electrically continuous with the earthing
terminals without relying upon fortuitous contacts. The earth lug shall be marked with an ‘earth’ symbol. An
adequately rated electrical bond shall be provided across all bolted joints of the tank.

5.19 CABLE END BOX

33kV and 11kV HV/LV cable box shall be air insulated. The box shall have connections for single core, 630 mm?
XLPE-insulated, copper wire screened, PVC-sheathed cables per phase.

The 33 kV cable box shall be supplied with one piece gland plates having 6 x 89mm diameter holes (2 per phase)
for power cable glands (suitable for CFTS-5). The gland plates shall be marine grade 8 mm thick aluminium.

The 11 kV cable box shall be supplied with one piece gland plates having 6 x 89mm diameter holes (3 per phase)
for power cable glands (suitable for CFTS-5). The gland plates shall be marine grade 8 mm thick aluminium.

The arrangement shall allow cables to be connected to a separate terminal plate mounted on stand-off insulators
on the back of the cable box. Each terminal plate shall be connected, by easily removable copper links, to the HV
winding bushing.

The cable box shall have an open front design such that the cables can be slid into their final termination position.
The top of the front opening in the cable box shall be equal to or greater than the height of the internal main busbars
to allow easy access for bolting of the cable termination palms at site.

The front bolted cover of the cable box shall be marine grade 8 mm thick aluminium and fitted with two lifting
handles. One lifting handle shall be positioned on the left hand side of the cover and one on the right hand side of
the cover such that two people can lift the cover off for regular maintenance access inside the cable box.

The cable box design shall be such that with the cables supported at the gland plate (the support is part of this
Contract), then with the cable box access cover removed and the gland plate unbolted, that the transformer and
cable box can be removed.

The front of the cable box shall have an infra-red window to enable cable termination temperature checks to be
performed while the transformer is in service.

The cable box shall have sufficient support structures between the main tank and the cable box such that the cable
box can bear the additional weight of two 100 kg people standing on or in the cable box without the need for
additional vertical supports installed under the bottom of the cable box.

Removable insulated barriers shall be provided between the phases.
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The cable box internal air electrical clearances shall comply in accordance with the system highest voltage
requirements.

Except for the internal electrical clearances, the cable boxes shall comply with the requirements of BS 6435: 1984,
and also the following specific requirements:

a.

b.

They shall be suitable for through currents determined from this specification.
They shall be suitable for earth fault currents equivalent to the system MVA fault levels.

Electrical clearances with cables connected to the terminals shall be such as to provide the impulse
withstand strength.

A pressure relief vent such as a square panel of at least 0.2 m2. The sides shall be sufficiently strong such
that the vent panel cannot become detached from the cable box. The panel shall open at a pressure of at
least 50 kPa lower than the internal withstand pressure of the cable box.

The air filled cable box shall be fitted with one dehydrating breather to prevent internal condensation. The
breather shall be from MR Reinhausen Germany and shall be accessible to a person standing at ground
level and fitted with 2 kg of dehydrating material. The breathers to be fitted using quick disconnect
fittings for ease of changing silica gel during inspections.

The bottom of the cable box shall be at least 1000 mm from the bottom of the transformer tank.

The bushing to cable connections (solid or flexible) shall be supplied by the Contractor and the Employers
mandatory requires from ABB/Hitachi Sweden MICAFIL.

The positioning of the cable to bushing connections shall be mechanically restrained in such a manner as
to meet the short circuit conditions as specified in this specification.

The cable box shall have the following earthing facilities:

i. An earth bar for the separate connection of each individual cable’s screen. The earth bar shall be
mounted on stand-off insulators with a removable connection from the earth bar to an earth stud on
the cable box wall to facilitate testing. The earth bar shall be located outside the cable box no more
than 300 mm from the cable entry to enable in service cable testing. Each cable screen shall be
brought outside the cable box through an insulation gland to connect separately onto the earth bar.

ii. The cable box earthing points mentioned above shall be bonded together, and then connected to the
transformer tank.

iii. The cable box shall be weatherproof to IP 55 classification in IEC 60529.

Where the cable box is bolted on to the main transformer tank, flange mountings for the gasket seal shall
be provided.
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HV and LV Cable Box Air Clearances:

System Highest Minimum Phase to Earth Minimum Phase to Phase
Voltage Clearance (mm) Clearance (mm)
(kV rms)
12 Kv 120 140
36 kV 320 370

5.20 TANKS AND ANCILLARY EQUIPMENT

5.20.1  Transformer Tanks

Each transformer shall be enclosed in a suitable stiffened welded steel tank such that the complete transformer
with oil can be lifted by crane and transported without any and permanent deformation or oil leakage. The
construction shall employ weldable mild steel and shall be of sufficient strength and rigidity to withstand moving,
shipping and handling without deformation. Lifting lugs shall be provided, suitable for the weight of the transformer,
including core and windings, fittings, and with the tank filled with oil. Each tank shall be provided with at least four
jacking lugs suitably positioned to enable the transformer, complete with all tank mounted accessories and filled
with oil, to be raised or lowered by jacks. The transformer tank shall be capable of withstanding full vacuum without
deflection exceeding the value stated in the Schedule of Tests. Where the design of the tank is such that the bottom
plate will be in direct contact with the surface of the foundations, the plates shall have the following minimum
thickness: -

Length of Transformer Minimum Thickness

Side Plates Bottom Plates
Less than 2500 mm 6 mm 19 mm
Greater than 2500 mm 12 mm 25 mm
Greater than 7500 mm 32 mm 40 mm

Where skid type bases are provided, the plates shall have the following minimum thickness: -

Length of Transformer

Less than 2500 mm
Greater than 2500 mm

Minimum Thickness

Side Plates
6 mm
19 mm

Bottom Plates
9 mm
25 mm

In case of a self-supporting tank bottom of the power transformer without steel crossbeams, the bottom plate shall
have a minimum thickness of 40 mm. The base of each tank shall be so designed that it is possible to move the
complete transformer unit in any direction without injury when using rollers, plates, or rails. Transformers may have
flat, skid or wheel bases subject to the approval of Employer's Representative, but, detachable under bases must
not be used unless specifically approved by the Employer’s Representative. All joints other than those, which may
have to be opened, shall be welded. Caulking of defective welded joints may be re-welded subject to the written
approval of the Employer's Representative. The tank and cover shall be designed in such a manner as to leave no
external pockets in which water can lodge, no internal pockets in which oil can remain when draining the tank or in
which air can be trapped when filling the tank, and to provide easy access to all external surfaces for painting.

When built-on radiators are used, each radiator bank shall be connected to the main tank through flanged valves
mounted on the tank at top and bottom and each bank shall be fitted with drain valve and air release plug.

5.20.2  Construction
Weldable structural steel of an approved grade to BS 7668, BS EN 10029, BS EN 10025 and BS EN 10210 or
equivalent shall be used in construction. Each transformer shall be enclosed in a suitably stiffened welded steel
tank suitable for outdoor service and designed so the transformer can be transported. When fully oil filled, the
transformer shall be able to be jacked, lifted, and hauled into place without permanent deformation or leakage.
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Tank wall stiffeners shall be of the vertical type to minimise corrosion of the surfaces and to allow for the option of
sand filling inside the stiffeners for noise control. Sand filling inside the tank wall stiffeners for additional noise
control shall be agreed during the Design Review at the manufacturers’ works.

The design of the tank and cover shall not have any external pockets or dips in which water can lodge or pond, or
internal pockets in which oil can remain when draining the tank or in which air can be trapped when filling the tank.
The same applies to spaces under access covers.

The tank design shall provide for easy access to all external surfaces for painting. Joints around access openings,
bushings and any other removable accessories shall be bolted, and an electrical bond provided across the bolted
joint.

All external edges shall have a minimum 3 mm radius to ensure adequate paint thickness.

5.20.3 Cover

Each tank cover shall be of adequate strength, must not distort when lifted and shall be provided with suitable
flanges having sufficient and properly spaced bolts. Inspection openings shall be provided to give access to the
internal connections of bushings, winding connections and earthing links. Each opening shall be correctly located
and must be of ample size for the purpose of which it is intended. All inspection covers shall be provided with lifting
handles. Tank covers with low level welded flanged joints are preferred, but contractors may offer
alternative designs with high level covers. It must be possible to remove any bushing without removing
the tank cover and adequate access chambers shall be provided for this purpose.

A bolted or welded cover may be used for the main tank cover. If a welded cover is used ‘MIG’ welding shall be
used to weld the cover to the main tank. The core and windings shall not be suspended from the main tank cover.

The top of the tank cover shall be fitted with two Uni-Anchor Plates with Tie-Off Anchors, manufactured by Unique
Concepts Ltd (Part No. 17415 - stainless steel version), for safety hamess attachments.

5.204  Thermometer Pockets
Pockets shall be provided for a stem type thermometer and for the bulbs of temperature indicators where specified.
These pockets shall be located in the position of maximum oil temperature and it must be possible to remove any
bulb without lowering the oil level in the tank. Captive screwed caps shall be provided to prevent the ingress of
water to the thermometer pockets when they are not in use. Thermometer pockets shall comply with the
requirements of BS 2765 and be located according to IEC 60076-2.

5.20.5  Access Openings
Openings shall be provided in the main tank to give access for in-situ tightening of the core and windings without
removing the main tank or the main tank cover. Openings shall be provided in the tank to give access to the internal
connections of all bushings, earthing connections, CT secondaries, and tap-changers. The opening shall give
unimpeded internal access and shall be of ample size for the purpose intended.

All access openings shall have flanges welded to them by means of continuous welds both on the inside and the
outside of the flange. To make it easy to fit covers to the openings, the flanges shall have drilled and tapped blind
holes to accommodate the studs.

All access covers shall be provided with lifting handles.

5.20.6  Lifting Jacking and Haulage

The transformer tank shall be provided with attachments (front, rear, and both sides) for lifting, jacking, and haulage.
Lifting lugs shall be strong enough to lift, without distortion, the complete transformer when full of oil.

Jacking pads shall be provided, two on each side of the tank, extending perpendicularly from the tank, with a
minimum effective size of 200 mm length and 150 mm width. The jacking pads shall have a minimum clearance
from the tank base of 300 mm.
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Haulage eyes shall be provided on each side and each end of the transformer tank. They shall be located
symmetrically about the tank centre line, 200 mm to 300 mm above the base of the tank and perpendicular to the
tank. A hole, at least 50 mm in diameter, shall be provided for the eye, and at least 100 mm of free working space
shall be provided above and below each haulage eye.

5.20.7 Pressure and Vacuum Withstand

The complete tank with all fittings and pipework shall withstand full vacuum (-1014 millibars gauge), and an internal
pressure of 50 kPa without permanent deformation or leaks. The Contractor shall test the tank in accordance with
Clauses 6.5.7and 6.5.8 to prove compliance with the above.

5.20.8  Mounting of Bushings

a. Each bushing shall be mounted on an annular steel ring equipped with studs and designed to
the following specifications:

Outside diameter = flange diameter of the bushing.

Inside diameter = lower portion bushing diameter plus 12 mm

Minimum thickness = 1.5 x diameter of fixing studs

Each ring shall be fixed to the outside surface of the cover or tank by means of continuous
welding around both the internal and external circumferences.

f.  Stainless steel studs shall be fitted to the mounting ring.

a0 o

5.20.9  Bushing Turret Bleeds

Air bleed pipework for trapped air and combustible gases shall be provided for all bushing turrets. The air bleed
and trapped gas pipework shall be connected to the main tank Buchholz relay.

5.20.10  Gun Studs

Stainless steel gun studs shall be used for all stud fittings on the external surfaces of the main tank. Subject to the
approval of the Employer, the following alternative method of stud installation may be used: Stainless steel threaded
rods inserted into tapped blind holes - provided a suitable method for preventing moisture ingress into the tapped
blind holes is used.

5.20.11  Conservator Tank

Each transformer shall be provided with an overhead conservator tank formed of substantial steel plates and
arranged above the highest point of the oil circulating system. Connections into the main tank shall be at the highest
point to prevent the trapping of air or gas under the main tank cover. Main tank conservator vessels shall be
equipped with elastic diaphragms of the air-bag type. The capacity of each conservator tank shall be adequate for
the expansion and contraction of oil in the whole system under the specified operating conditions. Conservator
tanks shall also be provided with a cleaning door, filling cap, filter and drain valve with captive cap and a prismatic
type oil level indicator of MR Reinhausen MESSKO brand or equivalent in each compartment. Each oil level
indicator shall have the minimum and maximum levels indication and alarm contacts.

The main conservator tank shall be provided with a partitioned chamber, with the same diameter as the main tank
conservator, for the tap change conservator. The tap change conservator shall also be fitted with a VE Series
Cedaspe Brand and an oil level gauge with alarm contacts.

All bolted connection plates of the conservator tank supports shall be a non-corrosive material that does not require
painting. The material may be either a non-magnetic black steel or stainless steel. The conservator tank supports
that are bolted to the side wall of the main tank shall have bottom stops welded on the tank side wall to hold the
supports in place when bolted into position during site assembly. Access for inspection, cleaning and painting of
the main tank and tap change conservator chambers shall be provided via one of the following two options:

1. Removable end plates, or

2. Sealed end plates but with an opening at the top of the main tank chamber of a sufficient size to
allow entry and for the tap changer chamber removal of the oil level gauge to allow entry.

The second of the above two options is preferred.
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Conservator tanks shall be provided with a filling cap, drain valve with captive cap, and oil level gauge. The
conservator shall have the same pressure and vacuum withstand, and be tested in the same manner as the
transformer tank specified.

Gusset plates or other reinforcing members shall be so arranged as to ensure the free passage of oil along the
bottom of the conservator. The location of the conservator tank shall not obstruct the removal from the tank of
equipment such as the tap-changer.

The conservator for the main tank shall be of the fully sealed type to prevent oxygen, moisture, and particles from
entering into the transformer oil. It shall consist of:

i.  Animpermeable synthetic cell type rubber membrane that separates the oil from the air.
ii.  Abreather connected to the airside of the rubber membrane at 1400mm above the transformer base.
jii. — Asump.
iv.  Anoil level gauge with alarm contacts.
v.  Anair release valve to permit bleeding off air during filling of the transformer or when in service.
vi.  An oil handling facility.

Inspection covers shall be provided to permit inspection of the rubber membrane without dismantling the
conservator. The internal surfaces of the conservator shall be varnished to resist corrosion. The design of the
conservator shall be such that internal re-treatment (of the conservator) and replacement of the rubber membrane
can be easily carried out. The conservators shall have sufficient capacity to accommodate expansion and
contraction of the oil due to temperature changes from -5°C to 120°C.

5.20.12 MTRAB Self Dehydrating Breathers DB100

The location of the conservator tank shall be so arranged that it does comply with the requirements and a valve
shall be provided at the conservator to cut off the oil supply to the tank. Each conservator shall be fitted with or
equivalent. Due to the climatic conditions at site, this breather shall be larger than what would be fitted for use in a
temperate climate. All (two units) breathers MTRAB Self Dehydrating breathers of MR Brand shall be mounted at
a height of approximately 1400 mm above ground level. The pipe work between the conservator and the transformer
tank shall comply with the requirements and a valve shall be provided at the conservator to cut off the oil supply to
the tank.

5.20.13  Valves and Location

All valves up to and including 75 mm bore shall be made of gunmetal. Each Transformer shall be fitted with the
following valves as required for:-

Draining the case (flanged-gate valve)

Sampling oil from the extreme bottom and top of the case.
Lower filter press connection and complete drain.
Upper filter press connection.

Isolating each radiator.

Air relief or venting from each radiator.

Draining oil from each radiator.

Nitrogen.

Conservator oil removal and filling.

Tap Changer.

Isolation of Buchholz relay for main tank.
Transformer conservator main valve.

Vacuum line connection.

Gas analysis sampling.
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The omission of any, or the provision of alternative arrangements to the above requirements, will not be accepted
unless approved in writing by the Employer’'s Representative before manufacture.
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Valves shall be arranged so that the hand wheel moves in a clockwise direction to close the valve. The face of each
hand wheel shall be clearly marked with the words "open" and "shut" and be provided with an arrow to indicate
direction for opening and shutting. Valves shall not be fitted in an inverted position. Unless the valve is one that
can only be either fully open or fully closed, valves of 50 mm nominal bore or larger shall have position indicators.
These show the amount by which the valve is open or closed in relation to its full travel.

All valve hand wheels shall be fitted with nameplates. Suitable means shall be provided to protect the operating
mechanisms of all valves against mechanical damage and dust or dirt. Adequate provision shall be made for the
lubrication of the mechanism and guides and this shall be of the pressure type.

All valves that are part of the oil flow circuit, either via the radiators or to and from the conservator, shall be of the
indicating lockable type.

Precautions shall be taken to prevent corrosion of the valve spindles in contact with the gland packing. Isolating
valves for the radiators shall be the Butterfly type with lockable positions.

Radiator isolating valves, oil inlet valves, oil outlet valves, oil sampling valves and any on-line monitoring valves
fitted to the main tank, conservators and radiators shall use bolted flange connections and be easily removable for
maintenance purposes.

Isolating valves shall be Gate type valves with lockable positions.

5.20.14  Oil Handling Facilities
Each transformer shall be provided with the following female gate valves and fittings that, with the exception of
sampling outlets, shall where necessary be brought down to a height of 1.5 m or less from ground level, with 40
mm galvanised C Grade pipe complying with ISO 65.

All threads in valves, fittings, and on pipes shall comply with ISO7/1. The valve and fitting sizes shall be the metric
equivalent of the sizes given in the table below:

ltem | Description Requirements Size
Main Tank:
Inlet filter connection valve Rc 1%

1.2 Outlet filter connection valve Drains the tank to within 15 mm Rc 1%
of the tank bottom

1.3 Drain plug Rc 17

1.4 Oil sampling valve Samples from top & bottom of Rc %2
tank

2 Transformer Conservator Tank:

2.1 Inlet filter connection valve Rc 1%

2.2 Outlet filter connection valve Rc 1%

2.3 Drain valve Rc 1%

3 On-load Tap-changer Conservator Tank:

3.1 Inlet filter connection valve Rc 1%

3.2 Outlet filter connection valve Rc 1%

3.3 Drain valve Rc %%

4 Radiators:

41 Drain plug Rc 17

4.2 Bleeder Valve Rc 1%

5 Radiator Bank:

51 Inlet filter connection valve Rc 1%

52 Outlet filter valve Drains tank to within 40 mm of its Rc 1%
bottom

5.3 Drain plug Rc 1%
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ltem | Description Requirements Size

6 Tap-changer Switch Chamber:
6.1 Drain valve Rc 1%
6.2 Oil sampling valve Rc V2

5.21  Galvanising

5.21.1 General

a. Galvanising shall be in accordance with BS 729 and shall consist of a thickness of zinc coating of between
100 to 120pm.

b. Hot dip galvanising of metal, including the threads of bolts and screwed rods shall be carried out after all
machining, bending, cutting, drilling, punching, marking and welding operations have been carried out.

c. Nuts shall be tapped up to 0.4 mm oversize after galvanising and the threads shall be lubricated by water-
resisting rust-inhibiting oil.

d.  Where punching is used the draw shall be removed together with all burrs from drilling, punching etc prior to
galvanising.

e. The zinc coating shall be smooth, clean and of uniform thickness and free from defect.

f. The preparation for galvanising and the galvanising itself shall not adversely affect the mechanical properties
of the coated material. Surfaces in contact with oil shall not be galvanised.

g. Galvanising Damage and Shipping Corrosion - If the extent of damage found on site to a galvanised part
appears capable of repair, the Manufacturer may, after receiving agreement from the Employer, attempt to
effect such repair by approved methods.

h. This agreement shall not bind the Employer to accept the repaired part when it is reoffered for inspection.

i. Inthe event that it is found that galvanised parts are subject to the formation of white rust during shipment or
storage on site, the Employer shall either :

a. Approve a system of scrubbing and protective painting to be applied on site if, in his opinion, this is
expedient, or

b. Reject the affected parts. Replacement parts shall be given special dip or spray treatment without
extra charge to the Employer. Replacement parts are subject to the Employer’s inspection and
approval.

5.21.2  Castings

a. All castings shall be true to pattern, of uniform quality and condition, and free from blowholes, flaws, and
cracks. No welding, filling or plugging of defective parts is to be done under any circumstances.

b. The surfaces of castings, which do not undergo machining, shall be free from foundry irregularities and burrs.

5.21.3  Iron Castings

All cast iron is to be of close-grained quality approved by the Employer. Iron casting material shall be in
accordance with ASTM A 126 Class B, and shall be subject to appropriate tests and inspection as detailed
therein.

5.21.4  Steel Castings

Steel castings shall be manufactured in accordance with ASTM A27, and shall be subject to appropriate tests and
inspection as detailed therein.

5.21.5  Non-ferrous Castings

Non-ferrous casting material and castings shall be manufactured in accordance with the appropriate ASTM
standards for the material concerned.
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5.21.6  Welding

a. Welds across oil tight joints shall be subject to the approval of the Employer. Such welds may be allowed
providing the joining process is by automatic submerged arc welding with welding from both sides of the
plate.

b. Where gussets are provided cut-outs shall be provided and of sufficient size to allow welding behind. Al
tanks, fittings and flanges shall be double welded.

c. No Space welding is allowed externally. No end-to-end jointing of steel sections shall be allowed. Joints
between members connected by welding shall be completely sealed by a continuous weld.

d. The Manufacturer is to submit evidence, satisfactory to the Employer, that the welding operations are
qualified in accordance with the requirements of the appropriate section of BS 4871, or such other standard
approved by the Employer

e. Inall cases where welds are liable to be highly stressed such as in the case of containing short-circuit forces;
the Manufacturer shall supply to the Employer a general arrangement drawing of the proposed welding and
the supporting evidence that the structure will contain the above mentioned forces.

f.  Subsequently, and before fabrication commences, a detailed drawing of all proposed weld preparations on
the fabrication shall be supplied to the Employer for approval.

5.22  ANTI CORROSION DESIGN

The design shall be based severe marine on worst atmospheric classification with a durability of minimum 20 years
in accordance AS/NZS 2312.

In choosing materials and their finishes, due regard shall be given to the conditions under which equipment is to
work, particularly since the corrosion of outdoor equipment is of continuing and serious concern to the Employer.
The equipment offered shall be constructed of suitable high-grade materials to minimise corrosion.

I.  Metals of iron or steel shall be painted or galvanised as appropriate in accordance with this specification.
Alternatively, indoor parts may have chromium or copper-nickel plated or other approved protective
finishes. Materials and combinations of materials used to construct the equipment shall be selected and
arranged to prevent bimetallic corrosion. Aluminium alloys containing Cu or Mg shall not be used. Current
carrying parts shall be made from non-ferrous metal. Where practicable, all surfaces shall be self-draining,
and all air filled enclosures (e.g., terminal boxes) shall have an insect-proof drain hole. All surfaces,
openings and flanges shall be designed and constructed to avoid the settling or accumulation of moisture,
including condensation, and any other corrosive material.

Il. Bolts, Screws, Nuts, Springs, Pivots, etc.

Any cover bolts, nuts, washers etc shall be galvanised, and all others shall be 316 stainless steel bolts
mated with 308 stainless steel nuts together with an anti-seize compound.

When used, stainless steel screws shall be used when plating is not possible owing to tolerance limitations,
be of corrosion-resisting steel. Instrument screws (except those forming part of a magnetic circuit) shall
be brass or bronze. Springs shall be of non-rusting material, e.g., phosphor-bronze, or nickel silver.

M. Fabrics, Cork, Paper, efc.

These materials, which are not to be protected subsequently by impregnation, shall be adequately treated
with an approved fungicide. Sleeving and fabrics treated with linseed oil or linseed varnishes shall not be
used.

IV.  Gaskets
All'joint faces shall be arranged to prevent the ingress of water or leakage of oil with a minimum of gasket
surface exposed to the action of oil or air. Qil resisting synthetic rubber is not permissible except
where metal inserts are provided to limit compression.
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Gaskets shall be as thin as is possible consistent with the provision of a good seal and full details of all
gasket sealing arrangements shall be shown on the Plant drawings. ALL Gaskets shall single piece without
joints. Where joints are inevitable then dovetail or other approved joints shall be used.

All “O” Ring gaskets shall be of the Green (or other nonblack colour) Viton high temperature type. Any
alternative gasket type supplied shall be to the approval of the Employer.

All flat gaskets (including the LV Cable Box) shall be of the Klingerite type or the Green (or other nonblack
colour) Viton high temperature type. NEBAR Cork/Rubber Gasket is also acceptable. Any alternative
gasket type supplied shall be to the approval of the Employer.

Welded lid gaskets and all Control Cubicle gaskets may be of a suitable type at the discretion of the
Contractor. Gaskets shall not deteriorate due to weathering or when exposed to transformer oil at
operating temperature of 130°C.

If sealing rings are used for the main oil retention control:
a. Machined flanges

The machined flanges shall be painted with the same external paint system as the main tank, excluding “O” ring
seats and sealing surfaces. The method of effecting the above in relation to the sealing ring shall be to the
Employer’s approval.

It is required from the “O” ring outwards that a sealant be used to prevent ingress of moisture between faces after
assembly of the flange. This can be in the form of a thin gasket or sealant to the approval of the Engineer and shall
cover the surface from the “O” ring to the outside of the flange.

b.  Non-machined flanges

Non-machined flanges shall be painted with the same external paint system as the main tank. The use of gaskets
each side of the bolts in any flange is not acceptable. The flange shall have its mating surface fully covered by the
gasket.

c. Main Flange

The joint shall be sealed by a restrained “O” ring, or full flange gasket that prevents moisture ingress.

5.23  FINISHES

Special attention shall be given to ensure the integrity of all protective coatings during sea freight.

5.23.1  Tanks, Accessories, Pipe-work
Painting shall commence with the least possible delay after inspection of the cleaned surfaces by the Employer.
No visible deterioration as compared to a freshly cleaned area shall be allowed. A blast-cleaned surface shall not
stand overnight without being coated. The tank base underside shall have the same paint system applied as other
tank surfaces.

5.23.2  Zinc Spraying of Main Tank Base
The outside of the main tank base and all sides of the main tank wall up to a level of 500 mm from the bottom of
the tank base shall be zinc sprayed prior to painting. The zinc spray applied shall have a minimum dry coating
thickness of 120 pm.

5.23.3  External Surface Preparation
1. Air Filled Cable Box shall have only external surfaces painted to the same standard as the main tank external
surface requirements
2. Exterior surfaces to be painted shall be prepared by a dry method of blast-cleaning to one of the following
standards :

a) "First Quality" in accordance with BS 7079, with the metallic abrasive
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conforming to BS EN ISO 11124-3 & 4.
b) "Class 2.5" in accordance with AS 1627.
c) "Sa2.5"in accordance with Swedish Standard SIS 05 59 00.

3. The external colour of outdoor equipment shall be Neutral to BS 4800, reference 00A05. Each coat of paint
shall have a contrasting colour to all the adjacent coats of paint.

A) First Coat
Exterior surfaces shall have an inorganic zinc silicate primer applied, “Dulux ICI” Zincanode 304, or
equivalent, with a dry film thickness between 65 to 75 microns, and with no porosity.

B) Second Coat
The second coat shall be “Dulux ICI” Ferreko No 3 Micaeous Iron Oxide Mid Grey, or equivalent, with a
dry film thickness ranging between 80 to 100 microns.

C) Third Coat
The third coat shall be “Dulux ICI” Luxepoxy 4 White Primer, or equivalent, with a dry film thickness ranging
between 30 to 40 microns.

D) Fourth Coat
The fourth coat shall be “Dulux ICI” Urethane or epoxy Enamel, or equivalent, with a dry film thickness
ranging between 30 to 40 microns.

4. The total thickness shall range between 205 microns and 255 microns.

5. All corners, nuts, bolts, tap changer, fan and pump housings shall be covered to the above specified paint
thickness.

6. Interior Surfaces
Interior voids and surfaces of all oil-filled chambers shall be free from all rust, scale and other detritus. Accessible
interior surfaces shall be power brushed.

The interior of all oil filled chambers (except for radiators), shall be painted with an oil resistant white anti-tracking
varnish or enamel.

5.23.4 Radiators

a) Surface Preparation
Internal surfaces of radiators shall be hot acid flushed and shall be free of all rust, scale and detritus.
Alternatively, a nitrogen lance shall be used to purge the atmosphere of oxygen during welding and fitting.
A non-return valve shall be used to prevent the entry of air into the radiator during galvanising.

External radiator surfaces shall be hot-dip galvanised.

b) Painting
i. Clean galvanised surfaces of all grease, oil and fluxing residues using galvanising-preparation
solution and hot water blast.
ii. Phosphate and pre-treat all surfaces to ensure proper adhesion of primer and subsequent coats
and allow sufficient time to dry.
jii.  Apply full immersion prime in ZP zinc phosphate to 50 um DFT.
iv. Apply intermediate coat to 100 um DFT using epoxy hi-build.
v. Apply top coat in acrylic urethane to 60 um DFT (Colour: 00A05 to BS5252).
vi. Provide Quality Control documentation.
vii. No damaged radiator shall be acceptable on site.
viii. The transformer manufacturer shall supply sufficient spare amounts of all four layers of transformer
paint for the repair work at site of all damaged transformer surfaces - with the exception of the
radiators.

Section 5 Employer’s Requirements - Part Il Technical Specifications 67



5.23.5  Galvanising Damage and Shipping Corrosion

If the Employer considers that on-site damage to a galvanised part is repairable, then the contractor may attempt
repair by using approved methods. Any agreement to attempt repair shall not bind the Employer to accept the
repaired part when it is re-offered for inspection. If galvanised parts are found to be subject to the formation of white
rust during shipment or storage on site, the Employer shall either:

Approve a system of scrubbing and protective painting to be applied on site if, the Employer considers
this expedient, or,

ii.  Reject the affected parts. Then, before any future shipments are dispatched from the works, replacement
parts shall be given special dip or spray treatment at no extra cost to the Employer. Replacement parts
are then to the Employer’s inspection and approval.

5.23.6  INTERNAL FASTENINGS

Spring washers shall not be used. The preferred method of locking nuts is to use a full nut and a half nut. After
tightening a nut and washer or nut and lock nut assembly, the steel thread shall be "popped" with a sharp pointed
punch to prevent loosening of the nut. Non-steel bolts and nuts shall use a locking system together with glue or
ties.

5.24 RATING, DIAGRAM AND VALVE PLATES

The following plates, or an approved combined plate, shall be fixed to each Transformer tank at an average height
of 1500 mm above the ground level:-

a. Plates are to be of stainless steel 316 marine grade with minimum 4mm thick capable for continuous
outdoor service and withstanding the climatic conditions of the site.

b. A rating plate with the data specified in IEC 60076 Part 1. This plate shall also include a space for the
Employer's serial number and in addition include the short-circuit current rating and time-factor for each
winding.

c. Adiagram plate showing in an approved manner, the internal connections and the voltage relationship of
the several windings, in accordance with IEC 60076 Part 1 with the Transformer voltage ratio for each tap
and, in addition, a plan view of the Transformer giving the correct physical relationship of the terminals.

d. A plate showing the location and function of all valves and air release cocks or plugs. This plate shall also,
if necessary, warn operators to refer to the Maintenance instructions before applying vacuum.

e. The recommended electric strength and moisture content at the reference temperature of the oil for both
the initial fill and in service.

f.  Vacuum withstand in negative millibars (gauge) of the transformer tank, conservator tanks and
radiators/coolers.

g. The internal and external connection arrangements for the transformer in both of its possible winding
connection orientations.

h. The type and quantity of oil to be used for filling as IEC 60296.

i.  Metrosils or other type of voltage limiting devices installed across the tapping windings.

. Aplate showing the location and function of all valves, vents, cocks and plugs. This plate shall also warn
operators to refer to the maintenance manual before applying vacuum treatment.

k. The above plates shall be located adjacent to each other on the tank wall.

5.25 COOLING PLANT

5251  Cooling Plant - General
Radiators and cooling fans shall be hot dip galvanized in accordance with ISO 1459. The design shall also avoid
pockets in which water can collect and shall be capable of withstanding the pressure tests specified in Schedule of
Works Tests for the transformer main tank.
The clearance between any oil or other pipe work and live parts shall be not less than the minimum clearances as
specified in the specification.
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5.25.2 Radiators

Honeycomb-tube type radiators are not acceptable to the Employer. The radiators shall have the same pressure
and vacuum withstand, and be tested in the same manner as the transformer tank. Radiators shall have the
following features:

a. Oil handling facilities.

b. Two lifting lugs per radiator.

c. Isolating gate valves to permit uncoupling of the radiator from the transformer or the separate radiator bank,
without draining the oil from the transformer or the separate radiator bank. These valves shall withstand full
vacuum.

d. Braced to withstand the seismic forces detailed in this specification.

e. If a separate radiator bank is supplied there shall be two bolted earth bonds to the support structure, one on
each diagonally opposite corner of the radiator.

f.  If the radiators are attached to a manifold welded to the tank then this manifold shall have:

o Removable end plates.
e Drain Plug and an air admission vent.

If the manifold is detachable it shall have all the fittings with the gate valves attached to the tank indicating and
lockable. Any radiator shall be able to be removed from a bank without first removing any other item such as
conservator or other radiators.

5.25.3  Pipe Supports

All pipe-work and accessories included in this contract shall be supported and mounted in a manner approved by
the Employer The Contractor shall supply all necessary saddles, structural steelwork, foundation bolts, fixing bolts
and all other attachments.

The number and positions of all intermediate flexible supports between anchor points shall be determined by the
weights to be carried and by the steelwork available for the purpose. All this shall be subject to the Employer’s
approval.

5.254  Pressure Gauges

If required, all pressure gauges shall be fitted with stop-cocks immediately adjacent to each gauge, and all pressure
gauge piping shall be fitted with an isolating valve at each point of connection to the main system. Where pressure
gauges are mounted on panels, the stop-cocks shall be suitable for the connection of a test gauge.

Where a difference in level exists between the position of the gauge and the point at which pressure is measured,
appropriate compensation shall be made in the dial reading (the dial shall be marked with the degree of
compensation). However, dials only need marking if the degree of compensation is greater than 2%.

Pressure gauges shall be mounted on panels where practicable. The Employer shall approve the locations of the
pressure gauges. All pressure gauges shall be clearly identified by means of separate labels of an approved type
and lettering.  All high pressure gauge piping shall be stainless steel 316 grade but other pressure gauge piping
may be of copper tube or other material approved by the Employer.

5.25.5  Radiators Connected Directly To Tank

Radiators connected directly to the tank shall be detachable and shall be provided with flanged inlet and outlet
branches. Plugs shall be fitted at the top of each radiator for air release and at the bottom for draining. A gate valve
shall be provided on the radiator at each point of connection to the tank.

5.25.6  Air Forced Cooling

Forced cooling equipment for transformers of similar rating and design shall be completely interchangeable one
with the other without modification on Site.
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5.25.7  Oil pipes and Flanges

All oil piping shall be of approved material with machined flanged joints. Copper pipe work is to comply with BS.61.
Dimensions of steel pipes shall be in accordance with BS.3600 and the drilling of all pipe flanges shall comply with
BS.4504.

It shall be possible to drain any section of pipe work independently of the rest and drain valves or plugs shall be
provided as necessary to meet this requirement.

5258 TRANSFORMER COOLING FAN
Air blowers for forced air cooling shall be ZIEHL- ABEGG AG and be suitable for continuous operation out-of-
doors. They shall also be capable of withstanding the stresses imposed when brought up to speed by the direct
application of full line voltage to the motor.

To reduce noise to the practical minimum, motors shall be mounted independently from the coolers or, alternatively,
an approved form of anti-vibration mounting shall be provided. It shall be possible to remove the blower complete
with motor without disturbing or dismantling the cooler structure framework.

Blades shall be of galvanized steel unless otherwise approved. Blower casings shall be made of galvanized steel
of thickness not less than 2.6 mm (14 S.W.G.) and shall be suitably stiffened by angles or tees.

Galvanized wire mesh guards shall be provided to prevent accidental contact with the blades and to prevent access
of birds and their nests. Guards shall also be provided over all moving parts. Guards shall be designed such that
blades and other moving parts cannot be touched by test fingers to IEC.60529.

The Transformer Cooling fans blowers shall be from ZIEHL- ABEGG AG.

5259 COOLER CONTROL

Where multiple fan cooling using three-phase 240V 50HZ motors is from ZIEHL- ABEGG AG, the motors in each
cooling bank shall be grouped so as to form a balance three-phase load. Each motor or group of motors shall be
provided with a three-pole electrically operated contactor and with control gear of approved design for starting and
stopping manually. The electrical supply for the control of the cooling units shall be provided by means of two
independent feeders.

Where forced cooling is used on transformers provision shall be included under this Contract for automatic starting
and stopping from the contacts on the oil / winding temperature indicating device as specified. Where small motors
are operated in group, the group protection shall be arranged so that it will operate satisfactorily in the event of a
fault occurring in a single motor.

The control arrangements are to be designed to prevent the starting of motors totalling more than 1.5 kW
simultaneously either manually or automatically. All contacts and other parts, which may require periodic renewal,
adjustment or inspection, shall be readily accessible. All wiring for the control gear accommodated in the
marshalling kiosk P55 together with all necessary cable boxes and terminations and all wiring between the
marshalling kiosk and the motors shall be included in the Contract.

The first group of fans shall come into operation at lower temperature (i.e. at 50° C hot spot temperature) and the
second group at a higher temperature. (l.e. at 659 C hot spot temperature). The winding temperature shall give the
starting signal for the fans and the oil temperature shall give the stopping signals.

The cooling equipment shall be controlled by the control contacts on the electronic winding temperature monitor.
The cooling fans shall be controlled separately with separate Off/Manual/Auto selector switches. Fan failure alarms
shall be provided and wired back to the cooling control cubicle. Each fan shall have independent protection, i.e.
failure of one fan shall not trip the remaining fans.

The control scheme shall not inhibit the action of the Buchholz relay at any time. Electrical isolation of the Buchholz
relay during fan starts is not acceptable.
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Manual reset, inverse time, ambient temperature compensated, overload and single-phase protection shall be
provided in each phase of the supply to each motor. Arrangements shall be such that operation of a protective
device in any phase automatically disconnects all supply from that motor and closes a cooling failure alarm contact.
Disconnectors shall be provided to permit maintenance work to be carried out independently on each motor. All
equipment shall be suitably housed for installation outdoors on the transformers.

The fan motors shall be of the 3-phase type and shall comply with IEC 60072. All bearings shall be self-lubricating
and sealed for life.

526 VOLTAGE CONTROL

5.26.1 General

Transformers shall be provided with voltage control equipment MR Reinhausen Vacuum VacuTAP on-load circuit
divertor switch tap changing (OLTC) type for varying the effective transformation ratio. Winding taps as called for
in the Employer's Requirements shall be provided on the high voltage winding. All terminals shall be clearly and
permanently marked with numbers corresponding to the cables connected thereto.

5.26.2  VACUUM ON-LOAD TAP-CHANGER DIVERTOR SWITCH EQUIPMENT

The on-load tap-changer (OLTC) shall comply with [EC 60214, and selected in accordance with IEC 60214-2 and
shall be suitable for bi-directional power flow. The tap-changer shall withstand the type test short-circuit test current
detailed in IEC 60214.

On-load tap-changers diverter switch shall be of the vacuum type and shall be supplied from Maschinenfabrik
Reinhausen (MR) Gmbh of Germany.

The tap-changer be an in tank type the Contractor shall provide handles and lifting lugs on the top cover.

The tap-changer design shall be such that, should an incomplete tap change operation occur, (because one or
more phases of the supply to the driving or control apparatus is interrupted, or because of mechanical failure in the
driving mechanism) no damage to the tap-changer or the transformer shall occur.

Tap-changer compartments shall be capable of withstanding full vacuum.

Tie-in resistors and potential control switches shall be installed to provide overvoltage protection for all reversing
and coarseffine type tap-changer mechanisms unless it can be demonstrated by the tap-changer manufacturer that
they are not required.

5.26.3 OLTC Compartment

The tap-changer diverter switch shall be readily accessible without draining the main transformer tank oil and so
located as to be easily removed without the need to dismantle any appendage. Any access covers to the tap-
changer shall be easily removable for maintenance. The tap-changer compartment, or the diverter switch chamber
on in-tank tap-changers, shall have oil handling facilities as detailed in this specification.

5.26.4  OLTC Driving Mechanism

The driving mechanism and its electric motor shall be enclosed in a ventilated weatherproof box to IP 55
classification in IEC 60529. The ventilation and drain shall be insect proof.

A mechanical counter shall be fitted to record the number of tap-changer operations. The motor shall be a 3-phase
induction type.

5.26.5 OLTC Protection and Alarms

All OLTC protection and alarm auxiliary contacts shall be rated for 125V 2A DC. Mercury switches shall not be
used.

The tap-changer mechanism cubicle shall be fitted with:
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Electrical interlocks and mechanical stops to prevent the tap-changer mechanism from over-running the
contacts at the upper and lower limits.

ii.  One or more of the protective devices against increase in pressure specified in IEC 60214. Each device
shall have separate alarm and trip contacts.

iii.  Alarm contacts to indicate tap change in progress to the Employer's AVR REG-DA Controller

iv.  Alarm contacts to indicate incomplete tap change to the Employer's SCADA.

v.  The contacts of all protective and alarm devices shall be wired to the cooling control cubicle.

5.26.6  Tap Position Indicator and Transducer

A mechanical tap-position indicator, clearly visible to a person standing at base level, shall be provided inside the
tap-changer mechanism cubicle.

A tap position transducer for SCADA indication shall be installed in the cooling control cubicle. The tap position
transducer shall comply with the following requirements:

i.  2.0kV isolation rating between input and output and to earth.
ii.  Outputrange of 0to 10 mA.
ii.  Rated output burden of 1500 ohm.

To give indication mechanically at the transformer and electrically at the remote control point of the number of the

tapping in use.

iv.  To give electrical indication, separate from that specified above, of tap position at the remote supervisory
point.

v.  To give indication at the remote control point and at the supervisory control point that a tap change is in
progress, this indication to continue until the tap change is completed.

vi.  Toindicate at the tap change mechanism the number of operations completed by the equipment.

5.26.7  OLTC Control System
There shall be a Local/Remote selector switch provided in the cooling control cubicle or in the tab changer MB. The
Local/Remote selector switch shall be provided with a total of 4 sets of contacts (2 sets for Local and 2 sets for
Remote) for status indication of both operating positions to the Employer’s AVR and SCADA.

In the Local position, the selector switch shall allow separate tap-change raise and tap-change lower push buttons
or switches located in the tap-change drive mechanism cubicle to be enabled. The remote raise and lower functions
shall be disabled with the switch in the Local position.

In the Remote position, the selector switch shall allow the Employer's AVR to issue both tap-change raise and tap-
change lower commands to the tap-change drive mechanism. The local raise and lower functions shall be disabled
with the switch in the Remote position.

The selected OLTC control mode shall not change due to power loss to any relays or other equipment used to
implement the OLTC control mode selection.

Any commands issued to the OLTC while a tap change operation is in progress, shall be deferred until the tap
change operation has been completed.

It shall be possible to manually change taps at rated voltage and on load using a mechanical crank. The manual,
mechanical, control of the tap-changer driving mechanism shall be easily hand operated by a person standing at
transformer base level. Insertion of the hand crank, and before the crank is mechanically engaged, shall isolate all
the OLTC electrical controls including Local/ Remote.

It shall be possible to isolate all the AC and DC power supplies to the OLTC mechanism housing, to de-energise
the OLTC mechanism housing for routine maintenance purposes. The isolation points shall be either at the cooling
control cubicle or at the tap changer mechanism cubicle. The status of these isolation switches shall be provided
for connection to the Employer's SCADA.
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5.27 BUSHING

i.
ii.
.
iv.

V.

Vi,

Vii.
viil.

Xl.

Xil.
Xiil.

XIV.

XV,

XVi.
XVii.
Xviii.

XiX.
XX.

XXi.

XXii.

XXiii.

XXV,

All bushings shall comply with IEC 60137.
All bushing shall be purchased from ABB/Hitachi Sweden Micafil - this is a Mandatory requirement
All types of bushings shall satisfactorily withstand the specified climatic and service conditions.
The strength of bushings, as given by the electromechanical test load, shall be such that the factor of
safety when supporting their maximum working loads shall be at least 3.0.
The end fixings for all porcelain bushings shall be designed so the porcelain bushing attains the full
strength of the porcelain material. The following requirements for end fixings shall also be met:
a. Finger clamps shall not be used on the end fixings of bushings.
b. Split flanges shall not be used on the end fixings of bushings.
c. There shall be no grinding of glazed porcelain on the bushings.
Stresses due to expansion and contraction in any part of the bushings and fittings, shall not lead to the
development of defects. Damaged bushings shall be replaced and not repaired. All bushings for outdoor
switchyards whether pedestal post, cylindrical post or string shall have plain shed profiles.
All bushings shall be dark chocolate. Bolted porcelain sections shall not be accepted.
The creepage distance required for bushings shall be 53.7 mm per kV of the highest system voltage.
All bushings shall have permanent terminal marking plates adjacent to the bushing flange.
The bushing flange shall not be of a type that may trap air.
Bushings shall be mounted so that:
a) The external connections can be taken away clear of all obstacles.
b) Removing the bushings does not require lowering the oil level below 300 mm above the top of
the windings and/or removal of the tank cover.
c) Removing the bushings does not disturb any associated current transformers.
d) The base of any bushing shall be at least 1640 mm above the transformer base level.
Solid core bushings shall be designed so the internal space in the bushing is kept totally separate from oil
in the main tank of the transformer.
All bushings fitted to the transformer shall be of a proven low partial discharge design.
Be fitted with a test tapping with protective cap, to permit the capacitance and dielectric loss angle to be
measured. The insulation of this test tapping the associated conducting layer shall be capable of
withstanding, throughout the life of the bushing.
The bushings manufactured by ABB Sweden shall be only supplied
The Contractor shall advise if any of the above bushings are not suitable.
Oil to air bushings in a cable box, shall be used to bring the HV 33kV and LV 11 kV winding connections
out through the transformer wall.
The bushings shall be mounted on non-magnetic metal plate prefer 316 Stainless steel and/or means
taken to minimise the effects of eddy currents.
Electrical rated voltage of 36kV in Air.
Transformers are to be provided with air medium bushing and terminals for phase and neutral terminals
as required in the Technical Particulars & Guarantees.
All bushings shall comply with IEC.60137 and the minimum creepage distance for outdoor bushings shall
be as specified in the Employer's Requirements.
Bushings shall be of sealed construction suitable for service under the very humid conditions at Site and,
in addition, to the very rapid cooling of equipment exposed to direct sunlight when this is followed by
sudden heavy rainstorms.
Typical sections of bushing insulators showing the internal construction, method of securing the
top cap and methods of sealing shall be included in the Tender.
On all condenser bushings a tapping shall be brought out to a separate terminal for testing purposes on
site

High Voltage Bushing — 36kV in Air

The high voltage bushing shall be rated to 52kV and be of condenser type, self-grounding measuring tap and
provision for venting.

Rated Voltage: 52kV

AC withstand voltage: 120kV

Lightning Impulse withstand: 250 kV
Creepage distance: 1,642mm per kV
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Low Voltage Bushing — 11kV in Air

Rated Voltage: 52kV

AC withstand voltage: 120kV

Lightning Impulse withstand: 250 kV
Creepage distance: 1,642mm per kV
Low Voltage Neutral Bushing

Rated Voltage: 52kV

AC withstand voltage: 120kV

Lightning Impulse withstand: 250 kV
Creepage distance: 1,642mm per kV

Special precautions shall be taken to exclude moisture from paper insulation during manufacture, assembly,
transport and erection. The surfaces of all paper insulators shall be finished with approved non-hygroscopic varnish,
which cannot easily be damaged.

5271  Marking
Each porcelain insulator shall have marked upon in the manufacturer's ABB Sweden name as identification mark
and year of manufacture. These marks shall be clearly legible and visible after assembly of fittings and not
impressed but shall be imprinted before firing.

When a batch of insulators bearing a certain identification mark has been rejected, no further insulators bearing
this mark shall be submitted and the Contractor shall satisfy the Employer's Representative that adequate steps
will be taken to mark or segregate the insulators constituting the rejected batch in such a way that there can be no
possibility of the insulators being re-submitted for the test or supplied for the use of the Employer.

Each bushing shall be marked with the manufacturer's name or identification mark, year of manufacture, serial
number, electrical and mechanical characteristics in accordance with IEC 60137.

5.27.2  Mounting of Bushings
Bushing insulators shall be mounted on the tank in a manner such that the external connections can be taken away
clear of all obstacles. Neutral bushings shall be mounted in a position from which a connection can be taken to a
neutral current transformer mounted on a bracket secured to the transformer tank.

The current transformer will be supplied by the contractor manufacturer be made on the tank for mounting to the
Employer’'s Representative’s requirements. The clearances from phase to earth and phase to phase must not be
less than those stated in the specification.

When bushings with an under-oil end of a re-entrant type are used the associated flexible pull-through lead is to be
fitted with a suitably designed gas bubble deflector. The bushing flanges must not be of re-entrant shape, which
may trap air.

Clamps and fittings made of steel or malleable iron shall be galvanised in accordance with the specification and all
bolt threads are to be greased before erection.

5.27.3 Main Terminals

Main terminals shall be electrically compatible with both copper and aluminium connections and shall be tinned. Al
current carrying connections shall be drilled flat lugs that follow the specifications set out in the following table:

Current Rating Dimensions Drilling Arrangements
(A) (mm)
800 100 x 100 Four holes 17.5 mm dia on corners of 50 mm square
1600 100 x 100 Four holes 17.5 mm dia on corners of 50 mm square
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Both sides of the terminal shall be machined flat. Both sides of the palm shall be accessible for the insertion of
bolts. Corona or voltage grading rings shall be situated so they do not interfere with the connections in either
direction.

If the bushing current itself is not one of these standard figures then the terminal dimension shall follow the standard
specifications set out for the next highest current.

5.27.4  Terminal Markings

The high voltage terminals shall be marked A, B, C and the low voltage terminals shall be marked a, b, and c,
respectively. Likewise, the neutral shall be marked N or n, respectively.

The winding connections to the terminals shall be such that with a phase order of A, B, C on the high voltage
terminals, the phase order shall be a, b, ¢ on the low voltage terminals in accordance with the specified vector
symbol.

Other terminal and tapping markings shall comply with IEC 60616.

Section 5 Employer’s Requirements - Part Il Technical Specifications 75



6.0 MECHANICAL STRENGTH AND SEISMIC REQUIREMENTS

The Contractor shall supply a Seismic Design Report for review that proves the requirements specified are met.

6.1 GENERAL

The equipment will be installed in areas subject to earthquakes and shall be designed to withstand, in working order
and without normal working stresses being exceeded, the stresses arising from the following earthquake loads in
addition to loads present during normal operation:

a) Formain structural components, including attachments, a horizontal load acting in any direction corresponding
to its own weight multiplied by a seismic design factor of 3g acting through the centre of gravity of the
transformer, excluding the associated cooling plant and attachments.

b) For all attachments to the main tank, including radiators, conservator tank and pipe work, but excluding gas
and oil actuated relays:

i. A horizontal load acting in any direction and corresponding to the weight multiplied by a seismic
design factor of 1.5.

ii.  Avertical load added to the weight of the equipment and equal in weight of the equipment multiplied
by a seismic design factor of 1.5.

Special consideration shall be given to fastening the core and other components inside the tank and Manufacturer
shall confirm that the core will not be able to move within the tank and cause damage to connections, bushings and
other components. The consideration of an angle of 60 degrees for travelling and transportation during the design
stages must be submitted for approval to the Manufacturer. Special consideration shall be given to fastening the
core and other components inside the tank. The core shall not be able to move within the tank and cause damage
to connections, bushings or other components.

Any separate radiator banks or other equipment shall be designed so that relative displacement between the bank
and the transformer tank is minimised. Pipe-work between the tank and associated separate radiators shall be
designed to allow for any relative displacement, and shall not be used as a structural connection.

6.2 SEISMIC REQUIREMENT FOR GAS OPERATED RELAYS

Gas operated relays or any other device arranged to trip the transformer from service automatically, whether
mounted on the tank or elsewhere shall not falsely operate when subject to earthquake induced motion.

a. Buchholz and oil flow relays or any other device arranged to trip a transformer from service automatically
whether mounted on the tank or elsewhere shall not falsely operate or suffer damage when subject to
earthquake induced motion.

b. Seismic Stability Test Requirements

The stability tests on the relays offered shall (as a minimum):

(@)  Be carried out on each of the three axes of the gas operated relay, under the following
conditions:

(@)  with the float chamber completely filled with insulating oil; and

(b)  With 5 % of the oil by volume drawn from the float chamber.

(c)  Be carried out using oil that complies with BS 148.

(d)  Be carried out with the oil at a typical operating temperature for Fiji conditions (in the range 40

°C to 80 °C with a reasonable average being 60 °C).

(e)  Gas operated relays arranged to trip the transformer from service automatically, shall not falsely
operate when subject to a 5 cycles per beat sine beat vibration test, producing a maximum
acceleration of 2.25 g, at any frequency between 2 and 15 Hz.
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6.3  WIND LOADS

Wind pressures shall be calculated assuming a maximum wind speed of 70 m/s.

b. For circular and flat sections, minimum drag factors of 0.7 and 1.0 shall be used, resulting in pressures of 1050
N/m2 and 1500 N/m2 respectively, unless calculations are performed to demonstrate that lower drag factors
are applicable.

c. Thevalues used for drag coefficients and solidity ratio shall be supported by reference to common international

practice.

64  ALLOWABLE STRESS

a. Testing to determine porcelain strength shall be performed with the same end fittings as proposed for service.
End fixings for all porcelain bushings shall avoid local stress concentrations and be designed so the bushing
attains the full strength of the porcelain material.

b. Components shall be designed such that brittle components shall be the lowest on the Failure Hierarchy.

Quoted strength of porcelain insulators shall be supported by testing

d. [ftest certificated are not available, bending test at 70% of the quoted mechanical failing load of the complete
porcelain assembly shall be carried out. IEC 60137 or equivalent standards shall be used

6.5 DESIGN LOAD CASES

The table below provides the design load cases to be used for the qualification of power transformers (electrical
equipment and support structures). Any additional special loading conditions that may apply to the equipment shalll
be considered.

o

134

Load case Ultimate limit states
Earthquake and line-pull G+Eut+P
Wind 1.1*G+Wu

Table 1: Design cases and load factors for power transformers

6.6 Design loads (summary)
The loads used in design calculations and equipment shall be not less than the following:

Design loads Summary of requirements

Dead load (G) Includes equipment, accessories and support.

Terminal loads (P) Longitudinal direction: 2 kN
Transversal direction : 1kN

Wind loads (Wu) Derived from AS/NZS 1170.2 using the annual probability of 1/2500.
Alternatively, a value of 4.47 kPa can be used.

Seismic loads (Eu) Loads from IEEE 693 High performance level. The vertical
acceleration shall be 80% of the horizontal accelerations. Horizontal
and vertical actions shall be considered simultaneously.

Table 2: Summary of design loads for power transformers

6.7 SEISMIC QUALIFICATION

The qualification consists of a test or analysis (as required below), a seismic qualification report and a permanent
seismic qualification identification plate attached to the equipment, compliant with the recommendations of IEEE
693. The compliance with the requirements of IEEE 693 shall to be demonstrated by using, as a minimum, the
qualification methods listed in the table below. No item or equipment should be considered as “inherently
acceptable” and that seismic qualification should be carried out for all essential equipment and structural
components.

The input spectra for both test and analysis shall take into account amplification due to first support performance
(mounted equipment) or building structure performance (if not installed at ground level). Equipment mounted on
stand shall be tested with their stand. A damping value of 2 % of critical damping shall be assumed when qualifying
by analysis. Any damping values for equipment greater than 2 % shall be supported by test records.
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Equipment employing composite bushings or housings shall be shake table tested or dynamically analysed to
performance level. Load-deflection characteristics for composite bushings or housings shall be provided in order
to determine the degree of non-linear behaviour. Acceptance criteria (including maximum allowable stress for brittle
materials) shall be as defined in IEEE 693 Section A.2. Holding-down bolts and foundation attachments shall be
designed not to yield under maximum earthquake accelerations (performance level). Equipment qualified by shake
table test shall undergo and pass functional electrical tests before and after the shake table tests.

Equipment item Nominal voltage Seismic qualification method —minimum
requirements

Power transformer tanks, All Static analysis

cores, coils and anchorages

Power transformer radiators, All Static analysis (with amplification factor of 3.0)

conservators

Power transformer bushings All Static pull test (with amplification factor of 2.0)

Table 3: Employers minimum requirements for seismic qualification method

6.8 Seismic qualification plate

The seismic qualification of equipment shall be stated on a seismic identification plate that shall be attached
permanently to the equipment — refer to IEEE 693 section A.8.

6.9 General design requirements

A1 Information required
Information required once contract awarded:

(@  Adesign report addressing all the applicable load cases. Actions on anchors and foundations
shall be calculated.

(b) A seismic qualification report according to IEEE 693.

(c)  Mechanical strength test reports for porcelain bushings and housings.

(d)  Mechanical strength test reports for composite bushings and housings including load-deflection
characteristics.

(e)  Supporting documents if a damping greater than 2 % is assumed for the qualification of the
equipment.

(f)  Detailed drawings of structural frames and holding down connections.
(9) Installation drawings of the complete assembly.
(h)  Drawing of the rating plate attached to the equipment.
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7.0 COMPLIANCE REQUIREMENTS

71

QUALITY ASSURANCE

Design, manufacture and testing of the equipment supplied shall comply with the ISO 9001 Quality Systems, or an
equivalent standard approved by the Employer. The Employer will appoint an independent inspecting authority to
verify that the Contractor's design, production, testing and quality assurance facilities and procedures are
appropriate to the specified work.

7.2

CORE AND WINDING CALCULATIONS

A Design Review shall be performed at the Contractor’s premises and the Contractor shall provide the following
core and winding calculations to verify that the design complies with the performance requirements:

1.
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1.

7.3

A core magnetic saturation curve based on design data, showing the core loss and excitation
characteristics up to a point at which the air core reactance line becomes tangential to the magnetisation
curve.

Major insulation details including the positioning of cylinders, barriers, angle rings, caps, angle collars,
stress rings efc.

The grading of the winding turn insulation and the design limits compared to the permissible limits in these
areas.

The method of effecting cross-overs, transpositions and lead-outs.

Clearances to the tank, end frames and core.

All lead insulation and clearances.

The method of joining winding lead-outs to other conductors.

Areas affected by the leakage flux field will have temperature rises.

The calculated hot-spot temperature rise of all windings and leads with temperature gradient calculations
verified by reference to like units.

. Short circuit strength calculations including adequate documentation and experimental test data to verify

the free buckling, short circuit currents, transport requirements and seismic earthquake loadings.
Impulse calculations demonstrating whether metrosils or other types of voltage limiting devices are
required across the tapping windings.

FIELD PLOTS

A Design Review shall be performed at the Contractor’s premises and the Contractor shall provide the following
field plots to verify that the design complies with the performance requirements:

1.

2.

Electric Field Plots

Field Plots for both Induced Voltage withstand and Separate Source Voltage withstand shall be provided,
showing actual positions of windings, leads, crossovers, transpositions, insulation cylinders, angle rings,
caps, and angle collars. The information provided shall be sufficient to enable the determination of
puncture strength and creep strength of all the solid insulation including the winding strand covering. It
shall also enable the determination of the oil strength.

Impulse Voltage verification shall be provided by computer calculated design for both the full wave and
chopped wave conditions. These calculations shall allow interrogation of axial, radial and the vectorised
resultant stresses within the winding to which the impulse is applied and shall also allow time based
interrogation to apply. The criteria shall also apply to the transferred voltage to the other windings and
shall allow the maximum voltage stress between windings and within windings to be calculated.

The actual position of the cross-over, transposition and lead-outs shall be fixed in the radial and axial
dimensions based on the field plots. The positions and oil duct spacing shall be checked during
manufacture.

Line End Tap Changers
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Line end connected tap changers on HV windings shall be analysed to determine that under full wave
and chopped wave impulse conditions, the tap changer insulation withstand ratings (with a suitable safety
margin) are not exceeded. If the line end tap changer does not meet these impulse requirements, it shall
be placed in the middle of the HV winding.

3. Magnetic Leakage Field Plots

Field Plots of the magnetic leakage field shall be provided to verify the temperature rise limits for all the
ratings.

The actual hot spot gradient determined by magnetic leakage field plots shall be used to determine that
the maximum allowable temperature limits specified are not exceeded.

7.4  SHIPMENT AND DRYING OUT

741 Shipment
Each transformer when prepared for shipment shall be fitted with a shock indicator or impact recorder that shall
remain in situ until the transformer is delivered to Site. In the event that the transformer is found to have been
subjected to excessive shock in transit, such examination as is necessary shall be made in the presence of the
Employer’s Representative.

Transformers shipped under pressure of gas shall be fitted for the duration of delivery to site and for such time
thereafter as is necessary with a gauge and gas cylinder adequate to maintain internal pressure above atmospheric.

74.2 Drying Out
All transformers shall be dried out by an approved method at the manufacturer's works and so arranged that they
might be put into service without further drying out on site.

Clear instructions shall be included in the Maintenance instructions and any required material shall be provided
with the transformers regarding any special precautionary measures (e.g. strutting of tap changer barriers or tank
cover) which must be taken before the specified vacuum is applied to the transformers so that they can withstand
the treatment.

743 Oil Storage
The Contractor shall supply the first filling of transformer oil, which in accordance with the Employer's current
practice shall be to IEC 60296. It is envisaged that the oil will be supplied to site in 200L drums or 1000L tanks and
filtered prior to transfer into the transformer.

744 UNLOADING EQUIPMENT
Special attention has to be given for unloading the transformers as the harbour in Fiji has limited facilities to handle
such heavy equipment. Also the transport to site by trailers etc. has to be thoroughly planned by the Contractor,
with regard to maximum permissible loads for roads and bridges or other obstacles and detailed information has to
be included in the Bid. Industrial cranes are available in Fiji up to a maximum load rating of 50 Tonne for
loading and unloading of the transformer. For movement, alignment and positioning of the main transformers
on site the Contractor shall provide hydraulic jacks, heavy duty tank type steel rollers and other equipment required.
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8.0 TEST AT MANUFACTURE’S WORK

8.1 GENERAL

a. The Manufacturer shall carry out the tests listed below, together with such additional tests that the Employer
considers that are reasonable to determine that the equipment complies with the specification. The cost of all
tests and of such additional tests shall, unless otherwise agreed, be borne by Manufacturer.

b. All material used in the manufacture of the equipment to be supplied shall be subjected to, and shall pass,
such routine tests as are customary for these materials.

c. Adequate notice of all tests shall be given to the Employer in order that these tests may be witnessed if
required. As many tests as possible should be arranged together.

d. Three copies of the Contactor’s test certificates recording the results of all tests and inspections required by
this specification should be supplied to the Employer. The test results shall include all raw data as well as
adjusted figures.

e. The Employer may agree to the omission of the whole or part of any type test upon submission of details of
type test that have been carried out previously on identical or substantially similar equipment. The Contactor
is to separately detail the cost of each of the type tests and the cost of any tests not performed shall be credited.
These costs are to be submitted at time of tender.

8.2 Additional Tests to be carried out during Manufacture

The following additional tests shall be carried out during manufacture, before final assembly of the transformer. The
Employer may require these tests to be carried out in the presence of the Employer’s inspector.

8.2.1 Conductor Tests

A sample of conductor from each reel used shall be made available for testing. The profile edges of the conductor
shall be checked for quality of finish.

8.2.2 Inter Strand Check

Once the windings have been dried out and compressed to their final dimensions a 500V insulation test between
strands for paper covered conductor and 250V insulation test between strands for continuously transposed cable
shall be carried out.

8.2.3 Harmonic Test as per IEC standard

8.24 Dimensional Checks of Windings and Ducts

The following measurements shall be made on each winding to confirm their compliance with the design drawings:
a. Internal diameter;
b. Outside diameter;
c. Radial dimension of duct next to inside of winding;
d. Radial dimension of duct next to outside of winding.

8.2.5 Polymerisation Tests of Insulation Samples before and after Dry-out

a. Before and after the dry-out Degree of Polymerisation tests shall be performed on a sample of paper insulation
taken from the sample roll. The Manufacturer shall remove the sample from the roll before dry-out, one half of
which shall be kept by the Manufacturer and one half shall be provided to the Employer. On the completion of
the dry-out, test shall be performed on a second sample of paper insulation taken from the sample roll, the
Manufacturer shall keep one half and one half shall be provided to the Employer.

b. Tests determining the extent of degradation of the life of the paper shall be carried out.

c. The test method for Degree of Polymerisation shall be in accordance with ASTM D4243.The weight of each
sample shall be 3 grams.

d. The measured Degree of Polymerisation after dry-out shall not be less than 1100.
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8.3 Main Transformers

Each of the transformers shall be subject to acceptance tests to be performed at the Contractor’s premises (and at
site) in order to verify their conformity with the guaranteed and other design data. The methods of testing shall be
submitted for approval at least three months before testing. The transformers shall be completely assembled in
every respect. All of the tests shall be performed with all original bushings installed. The tests shall be performed
in accordance with the latest issues of the recommendations of the (International Electrotechnical Commission)
IEC, in particular IEC 60076 and IEC 60060. The Contractor is obliged to submit a detailed test program (including
detailed test connections for all dielectric tests) for approval in due time, prior to the tests (at least three months
before testing). Detailed test schedules separately for each unit showing exactly when each of the tests will be
carried out shall be submitted for approval at least six weeks prior to the tests. The following test shall be performed
in the presence of the Employer/Employer’s Representative:

8.4 Routine Tests
Routine test shall be according to the IEC 60076, part 1, clause 10.1.1.

Clause 10.2 - measurement of winding resistance at each tapping

Clause 10.3 - measurement of voltage ratio and check of phase
displacement and vector group

Clause 104 - measurement of short-circuit impedance and load loss. This test
shall be done on highest, nominal and lowest taps.

Clause 10.5 - measurement of no-load loss and current.

IEC 60076, part 3 - Dielectric routine tests

IEC 60076, part 3 - Insulation of Auxiliary wiring

IEC 60076, part 3 - Separate source AC withstand voltage

IEC 60076, part 3 - Induced AC voltage test

IEC 60076, part 3 - Partial discharge measurement before and after induced over

voltage test

The transformer shall be subjected to all the routine tests specified in IEC 60076-1 above and shall include the
following:

8.5 Type Tests
Type test shall be conducted on the transformer according to the IEC 60076, part 1, clause 10.1.2.

8.5.1 Temperature rise test (IEC 60076-2)

a. The transformer shall be subjected to a temperature-rise test. This shall be at the continuous rating
associated with each mode of cooling, at the tap position giving maximum losses in accordance with
IEC 60076-2.

b. The transformer shall be temperature-rise tested for compliance with the requirements of Clause 2.1.1.

c.  The hot winding resistance measurements of the transformer shall commence no later than 30 seconds
from supply shutdown at the end of the temperature-rise period.

d. A check shall be made to ensure there is no overheating of the tank including flange bolts.

8.5.2 Dielectric type test (IEC 60076-3)

8.6 FACTORY ACCEPTANCE TEST

Special test shall be conducted on the transformers according to the IEC 60076, part 1, clause 10.1.3 -
a. Dielectric special tests (IEC 60076 , part 3)
b. Determination of capacitances windings—to-earth, and between windings.
c. Determination of transient voltage transfer characteristics.
d. Measurement of zero-sequence impedance(s) on three-phase transformers. This test shall be
done on highest, nominal and lowest taps as specified in [IEC 66007-1.
e. Determination of sound levels (IEC 60551).
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f.  Measurement of the harmonics of the no-load current IEC 60076-1 to determine the combined
harmonic content of the magnetizing current. The tests shall be conducted at 90%, 100% and
110% of rated voltage. .
Measurement of the power taken by the fan.
Measurement of insulation resistance and polarisation index of the windings Insulation resistance
of the transformer shall be measured between windings, and between windings and earth, at a
minimum DC voltage of 5 kV using a test instrument capable of measuring a minimum of 500,000
megohms. The transformer’s temperature shall be constant over the test period.
i. Measurement of dissipation factor (tan d) of the insulation system capacitances
j. Efficiency and voltage regulation on load factors of 25%, 50%, 75% and 100%.
k. Lightning Impulse Voltage test including lightning impulse chopped on tail test (LIC) (IEC 60076,
part 3)
Each winding of the transformer shall be subjected to full wave and chopped wave lightning
impulse tests in accordance with IEC 60076-3.

e

i.  The order of the different impulse applications during testing shall be as follows:
One reduced full impulse

One 100% full impulse

One reduced tail chopped impulse

Two 100% tail chopped impulses

Two 100% full impulses

One reduced chopped impulse

One reduced full impulse.
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ii. Impulse tests shall meet the following requirements:
a. Theinstant of chop on the full voltage test shall be within 0.1 microseconds of that
on the reduced voltage test.
b. The applied voltage oscillograms shall show a virtual time of voltage collapse
during chopping of not greater than 0.2 microseconds.
c. The oscillograph sweep times for the applied terminal voltage tests shall be:
A. Full wave: Not less than 50us; not greater than 100us
B. Chopped wave: Not less than 5ys; not greater than 1us
C. The oscillograph sweep times for the fault detection current oscillograms
of the winding under test shall be:
a. Full wave: Not less than 100ps; not greater than 300us
b. Chopped wave: Not less than 10us; not greater than 30 ps.
D. The oscillograph sweep times for the fault detection ground current of the
other winding shall be:
a. Fulland chopped wave: Not less than 10us; not greater than 30ps.

jii.  The tap switch on the winding under test shall be set at the minimum turn position.
When the other winding is being tested it shall be set in the maximum turn position.
If this position is in conflict with the RSG determination then the scenario that
produces the most extreme condition shall apply.

iv.  The transferred voltages appearing at the line terminals of the other winding shall be
recorded. The transferred voltage shall not be greater than the BIL of the winding
that the impulse is transferred to. The method of measuring transferred voltage shall
be by setting up the impulse generator with the voltage applied not greater than 50
% of the respective proof stress voltage. In all cases the applied voltages shall have
a wave front of not more than 1.5 microseconds and a wave tail of not less than 40
microseconds.

Insulation test of oil and measurement of dielectric strength of oil

. Dissolved gases analysis
Sweep Frequency Response Analysis
Pressure test of complete assembled transformer (tank, radiators, pipe work and all gas relays,
pressure relief device, etc) over a period of 24 hours. During this period there shall be no leakage
and after release of pressure no permanent deflection should be observed.

© =37
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p.

Losses and Impedance shall be checked to prove compliance with the guarantees of no-load
loss, no-load current and impedance voltage. The no-load loss, no-load current shall be
measured at 90%, 100% and 110% of rated voltage at normal voltage. The load losses and
impedance voltages at the maximum, principal and minimum tap positions shall be measured at
not less than 50% of the ONAN current. The waveform of the excitation voltage and the excitation
current shall be recorded and the excitation voltage and current shall be measured and recorded
with r.m.s., average and peak instruments.

Tap change operation tests as specified in IEC 60214. Core Frequency Voltage Withstand: The
insulation between the core and the clamping framework shall be tested at 2.5 kV rms. for one
minute.

Insulation power factor shall be measured by Method Il of ANSI/IEEE C57.12.90 and recorded
in the test report. The measured values shall be 0.5% or less at 20°C ambient reference
temperature.

Partial discharge measurements carried out in accordance with IEC 60076-2.

Noise Level

The transformer shall be subjected to a sound power level test in accordance with IEC 60551.
The sound power level shall not exceed the value given in Tender.

Pressure and Vacuum Withstand Tests

The transformer complete with conservator tank, cooling system and all other fittings including
valves shall be pressure and vacuum tested as follows:

a) Pressure Tests

A hydraulic pressure test of 50kPa shall be applied to the transformer filled with oil. This test shall
be applied for 24 hours without any oil leakage occurring. The conservator tank shall be tested
for leaks in the same manner. The Manufacturer shall demonstrate that the equipment will
satisfactorily withstand a pressure equal to the vent diaphragm release pressure.

b) Vacuum Tests

With the tank empty of oil, a full vacuum no greater than 1.0 mm Hg shall be applied for 2 hours.
A string line shall be placed around the transformer and measurements taken before and after
full vacuum to verify that no permanent distortion has taken place.

Sweep Frequency response Test on all tap positions

With the tank empty of oil, a full vacuum no greater than 1.0 mm Hg shall be applied for 2 hours
and then the vacuum pump shall be disconnected at the tank. After another 2 hours, the vacuum
shall not have risen to a value greater than 1.5 mm Hg.

The above tests shall not cause any measurable permanent distortion of the conservator or main
tanks. Any distortion shall be rectified and the tests repeated. The test is deemed successful if
no further permanent distortion occurs.

c) Distortion
The transformer, when completely assembled and filled with oil, shall be jacked up at each
jacking point in turn such that the tank is lifted by 10 mm (measured at the pad being jacked).

There shall be no weld fractures.
There shall be no measurable permanent distortion of the tank or jacking pad.

8.7 Main Transformer Bushings

Each of the transformer bushings shall be subject to routine tests to be performed at the place of manufacture. All
of the tests shall be performed on each bushing on an individual basis.

The tests shall be performed in accordance with the latest issues of the recommendations of the (International
Electrotechnical Commission) IEC, in particular IEC 60137 and IEC 60060.
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8.8 Routine Test

a. Measurement of power factor
b. Measurement of capacitance

c. AC voltage withstand

d. Partial discharge measurement

8.9 Type test

Type test reports shall be provided for bushings of the same type and rating as the bushings installed on the
transformer covering the following:

power factor and capacitance measurement

Low frequency dry withstand voltage

Power factor and capacitance check

Wet withstand voltage

Repeat power factor and capacitance measurement

Impulse voltage withstand

Repeat power factor and capacitance

8.10 MR Reinhausen VACUUM VACUTAP ON-LOAD DIVERTOR SWITCH Tap
Changer
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8.10.1 Routine test

Routine operations tests shall be done with the tap changer completely installed in the transformer. The following

test shall be performed in the presence of the Employer/Employer's Representative:

a. Ten complete cycles of operation of the ON-LOAD Divertor Switch tap changer with the transformer un-
energised.

8.11  Type Test

Type test results shall be submitted for a same type of on-load tap changer with the same number of taps covering
the following tests
a. Temperature rise of contacts

b.  Short circuit current test

c. Switching tests

d. Mechanical endurance test
e. Dielectric test

8.12 Site Tests

8121  Transformers and Auxiliary Equipment

The following site tests shall be performed:-
1. Measurement of the excitation current at any star-connected winding with low voltage (AC, 3
phase) when the transformer is completely de-magnetised.
Measurements of voltage ratio at all tap positions.
Check of vector group.
Measurement of winding resistance at all taps.
Measurement of insulation resistance between the core and core tank at 2500 V DC.
Measurement of insulation resistance and polarization index at 5kV or 10kV DC.
Determination of capacitances windings—to-earth, and between windings.
Measurement of dissipation factor (tan ) of the insulation system capacitances
Dissolved gases analysis
0. Sweep frequency response analysis (to be compared with the initial test carried out at the factory
prior to dispatch) for minimum, maximum and normal operating tap.
1. Measurement of the dielectric strength of the insulation oil.
12. Applied over-voltage test at 2000Von AC wiring, control and supervision equipment
13. Functional test on control & supervision test.

SN wd
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14, Functional test of tap changer

15. Functional test of alarm and trip signals from all auxiliary protection (bucholz gas relays, winding
temperature, oil temperature, pressure relief device, oil level indicators)
16. Visual checks.

Prior to commencing installation at site, the data from the impact recorders is to be extracted and analysed to
assess any major shock/vibration incurred by the transformer. If there is evidence of a substantial impact on the
transformer, a sweep frequency analysis will be carried outimmediately to determine the extent of damage, followed
by transformer examination. If the impact recorders do not show any substantial shock experienced by the
transformers during transport, then the SFRA will be carried out after installation of the transformer.

8.12.2  Paint and Galvanising Thickness Tests.

The Manufacturer shall test and record the paint and galvanising thickness and may be required to demonstrate to
the Employer’s inspector that the thicknesses comply with the requirements of the specification.

8123  Performance Tests
The following tests shall be performed on the transformer after final assembly. For the tests the transformer shalll
be as near as in-service as possible. If a transformer, or any part thereof, fails to meet the test criteria then the
transformer shall be rejected at no cost to the Employer.

8.12.4  Test Order

The following type and special tests shall be carried out sequentially and in the following order with the transformer
still hot:
a) The temperature rise test.
b) Impulse test.
c) Separate source test.
d) Induced withstand tests, including partial discharge.
Samples of the oil for the dissolved gas analysis (DGA) testing shall be taken before and after each of the above
tests. The results of the DGA shall be supplied to the Employer.

Section 5 Employer’s Requirements - Part Il Technical Specifications 86



9.0 PACKING

The transformer shall be carefully packed for transport and shipment in such a manner that it is protected from all
dust and climatic conditions during loading, transport, unloading and subsequent storage in the open. Equipment
shall be suitably packed and protected against vibration, movement and shock which may occur during loading and
transport. Particular care in packing shall be taken when the apparatus is transported by road.

Upon delivery to site, the impact force readings from both impact recorders fitted in accordance with Clause 7.4
shall be supplied to the Employers Engineer for review. For all impact recorder readings in the range 1.0g, 2.0 g to
3.0 g, the main tank exterior shall be visually inspected by the Transformer Manufacturer upon arrival in Fiji Islands
for signs of transport damage. A written report with photographs of the inspection shall be provided to the Employers
Engineer.

For all impact recorder readings above 3.0 g, the main tank external and main tank interior shall be visually
inspected upon arrival in Fiji Islands by the Transformer Manufacturer for signs of transport damage. The main tank
interior inspection shall be performed via bushing and manhole access covers. A representative of the Employers
Engineer shall also participate in the external and internal inspections. A written report with photographs of the
inspection shall be provided to the Employers Engineer.

For all impact recorder readings above 3.0 g, the Transformer Manufacturer shall also request the Impact Recorder
Manufacturer to review the readings to determine if the Impact Recorders were functioning correctly at the time of
the readings. A written report of the Impact Recorder Manufacturer’s review shall be provided to the Employers
Engineer.

9.1 MAIN TANK

The transformer shall be delivered in its tank. The tank shall be made moisture proof by charging the tank with dry
air under pressure, and an approved means of maintaining pressure in the event of slow leakage shall be provided.
Dry air shall be to the appropriate industrial standard.

Details of charging pressure, and temperature and dew point (measured 48 hours after filling the transformer) shall
be forwarded to the Employer with the shipping documents. Strong mechanical protection shall be placed over the
pipe between the air container and the tank, to prevent it being damaged in transit.

9.2 ELECTRONIC IMPACT RECORDERS

Before dispatch from the site, the transformer shall be equipped with electronic impact recorders to monitor the
impacts the transformer is subjected to during transportation. The impact recorders shall not be dismantled until
the transformer has been delivered to site and final reading has been taken. The electronic impact recorders should
have capability of recording shock and vibration history with date and time stamping, together with GPS coordinates
and have provision for extraction of the logs so that the data can be analysed on either vendor’s software, or on a
spreadsheet format. The impact recorder's battery should have enough capacity to power up the device for a
minimum of 3 months. Upon completion of the project the impact recorders will be handed over to EFL.

Two types of impact recorders, sourced from different manufacturers, shall be fitted and sealed out of visual site
inside the HV and LV cable box prior to shipment. One impact recorder shall be the Shocklog RD 298 F5 type with
a 90 Hz filter and RD 404 tilt and other choice of the Contractor.

Instruments and fragile items shall be packed separately. All items, which include delicate equipment, shall be
sealed in polythene sheeting and silica gel desiccant or vapour corrosion preventive shall be inserted within the
polythene packing. Straw shall not be used as packing material.
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9.3  COMPONENTS AND SPARES

All transformer components and spares shall be packed securely within totally enclosed wooden crates and
protected against corrosion. The wooden crates shall be strong enough to resist major impacts that can occur
during shipping. The final packing arrangements shall be subject to the Employer’s approval.

All spares shall be interchangeable with the original parts. Spare parts shall be packed separately in a case marked
"Spares". Individual items shall be clearly labelled. The label shall include the transformer manufacturer's name,
part number, and the contract number. Small, similar items shall be packed together in moisture-proof, suitably
labelled bags. Each radiator shall be sealed with dry air.
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Form of Tender

To: Mr. Jitendra Reddy
Manager Procurement, Inventory & Supply Chain,
Energy Fiji Limited
2 Marlow St, Suva, Fiji.

Contract No:

Gentlemen:

We have examined the Conditions of Contract, Employer's Requirements, Schedules, Addenda Nos and the matters
set out in the Appendix hereto. We have understood and checked these documents and have not found any errors in them.
We accordingly offer to design, execute and complete the said Works and remedy any defects, fit for purpose in conformity
with these documents and the enclosed Proposal, for the fixed lump sum of (in currencies, of payment)
or other such sums as may be determined in accordance with the terms and
conditions of the Contract. The above amounts are in accordance with the Price Schedules herewith and are made part of this
bid.

We confirm our agreement with the appointment of (name proposed in Bid Data Sheet or during the clarification meeting of the
First Stage bid) as the Adjudicator.

We agree to abide by this Bid until and it shall remain binding upon us and maybe accepted at any time before
that date. We acknowledge that the Appendix forms part of our Bid.

If our bid is accepted, we will provide the specified performance security, commence the Works as soon as reasonably possible
after receiving the Employer's Representative's notice to commence, and complete the Works in accordance with the above-
named documents within the time stated in the Appendix to Technical Proposal.

Unless and until a formal Agreement is prepared and executed this Bid, together with your written acceptance thereof, shall
constitute a binding contract between us.

We understand that you are not bound to accept the lowest or any bid you may receive.

Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to contract execution if we are
awarded the contract, are listed below:

Name and Amount and Purpose of Commission
Address of Agent Currency or Gratuity

(if none, state “none”).

We are, Gentlemen
Yours faithfully

Signature in the capacity of duly authorized to sign bids for and on behalf
of

Address

Date
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Appendix to Tender

[Note: with the exception of the items for which the Employer's requirements have been inserted, the following
information must be completed before the Bid is submitted]

Sub-Clause
Employer’'s name and address 1.1.2.1 Energy Fiji Limited,
Private Mail Bag,
& 1.8 Suva, Fiji
Contractor’s name and address 1.1.2.2
&1.8
Name and address of the Employer’s 1.1.2.2 General Manager Network,
Representative &1.8 EFL, Private Mail Bag,
Suva, Fiji
Time for notice to commence 8.1 28 days
Time for Completion of the Works 1.1.3.4 18 months
Electronic transmission systems 1.8 Email & Facsimile
Confidential details 1.12 Nil
Time for access to the Site 2.2 5 days after the Commencement Date
Amount of performance security 42" Ten (10%) of the Contract Price and in
the proportions of currencies which the
Contract Price is payable
Time for submission of programme 414 14 days after the issue of Letter of
Acceptance
Normal working hours 6.5 8.00 am to 4.30pm, Monday to Friday
Liquidated damages for delay 8.6" 0.25 % of the Contract Price per day, in the
proportions of currencies in which the
Contract Price is payable
Limit of liquidated damages for delay 8.6 Ten (10) % of the Contract Price
Total amount of advance payments 13.2* Refer to Payment Schedule
Number of instalments 13.2 Two (2) upon submission of Advance
Payment Guarantee
Start repayment of advance payment 13.2(a) After receiving Bank Guarantee/Standby Letter of
Credit
Repayment amortization of advance 13.2(b) 30% (With Bank Guarantee/Standby Letter of
Credit)
Payment.
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Percentage of retention

13.3(c)* TEN (10) % cash retention

Limit of Retention Money 13.3(c)* TEN (10)% of the Contract Price
Minimum amount of Interim Payment 13.6* Five (5)% of the Contract Price
Certificates
If Sub-Clause 13.15 applies:
Payments in Local and Foreign 1.1.5.3
Currencies &13.15
Currency Unit Amount Payable
in such Currency
Local: [name ]
Foreign: [name]
[name ]
Amount of insurance for design 18.1 Full value of the Contract Price
Amount of third party insurance 18.3 FJD 3,000,000 or contractor to propose
Periods for submission of insurance: 18.5
(a) evidence of insurance * Not later than Commencement Date.
(b) relevant policies * Fourteen (14) days after Commencement
Date.
Number of members of Dispute 20.3" Three (3)
Adjudication Board
Arbitration rules 20.6* International Chamber of Commerce, Rules
of Arbitration
Number of Arbitrators 20.6* Three (3)
Language of arbitration 20.6* English
Place of arbitration 20.6 Fiji

Initials of signatory of Bid
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Form of Contract Agreement

This Agreement made this day of 20 between
of Energy Fiji Limited

(hereinafter called “the Employer") of the one part and of
(hereinafter called "the Contractor") of the other part

Whereas the Employer desires that the Works known as Supply and Installation of Transformers should be designed and
executed by the Contractor, and has accepted a Bid by the Contractor for the design, execution and completion of such Works
and the remedying of any defects therein.

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the
Conditions of Contract hereinafter referred to.
2. The following documents shall be deemed to form and be read and construed as part of this Agreement:
(a) The Letter of Acceptance dated
(b) The Employer's Requirements
(c) The Addenda nos.
(d) The Bid dated
(e) The Conditions of Contract (Parts | and 1)
(f) The completed Schedules, and
(9) The Contractor's Proposal.
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the

Contractor hereby covenants with the Employer to design, execute and complete the Works and remedy any defects
therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the design, execution and completion of
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable under
the provisions of the Contract at the times and in the manner prescribed by the Contract.

5. This Agreement shall come into effect on signing by both parties.

In Witness whereof the parties hereto have caused this Agreement to be executed the day and year first before written in
accordance with their respective laws.

Authorized signature of Contractor Authorized signature of Contractor
SEAL SEAL

(if any) (if any)

in the presence of: in the presence of:

Name Name

Signature Signature

Address Address
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Form of Performance Security (Bank Guarantee/Standby Letter of Credit)

To: Energy Fiji Limited
2 Marlow st, Suva
Fiji.

Tender Name: Design, manufacture transport, Supply and Installation of Two X 33kV/11kV, Dyn1, 50Hz,
15/18 MVA Transformers for Voivoi Substation.

Tender No:
WHEREAS [name and address of Contractor] (hereinafter
called "the Contractor") has undertaken, in pursuance of Contract No. dated to execute

[name of Contract and brief description of Works] (hereinafter
called "the Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you
with a Bank Guarantee/Standby Letter of Credit by a recognized bank for the sum specified therein as security for
compliance with its obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee/Standby Letter of
Credit;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the
Contractor, up to a total of [amount of Guarantee]
[in words], such sum being payable in the types and proportions
of currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written demand
and without cavil or argument, any sum or sums within the limits of
[amount of Guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand
for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us
with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the Contract documents which may be made between you and the
Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

This guarantee shall be valid until the date of issue of the Performance Certificate.

Signature and Seal of the Guarantor
Name of Bank
Address

Date
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Form of Advance Payment Security (Bank Guarantee/Standby Letter of Credit)

To: [name of Employer]
[address of Employer]
[name of Contract]

Tender Name: Design, manufacture transport, Supply and Installation of Two X 33kV/11kV, Dyn1, 50Hz,
15MVA/18MVA Transformers for Voivoi Substation.

Tender No:

Gentlemen:

In accordance with the provisions of the Conditions of Contract, Sub-Clause 13.2 (“Advance Payment") of

the above-mentioned Contract, [name and Address of Contractor] (hereinafter
called “the Contractor") shall deposit with [name of
Employer] a Bank Guarantee/Standby Letter of Credit to guarantee its proper and faithful performance under the
said Clause of the Contract in an amount of [amount of
Guarantee] [in words].

We, the [bank or financial institution], as instructed by the Contractor,

agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the payment to
[name of Employer] on its first demand without whatsoever
right of objection on our part and without its first claim to the Contractor, in the amount not exceeding

[amount of Guarantee]
[in words].

We further agree that no change or addition to or other modification of the terms of the Contract or of
Works to be performed thereunder or of any of the Contract documents which may be made between
[name of Employer] and the Contractor, shall in any
way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

This guarantee shall remain valid and in full effect from the date of the advance payment under the
Contract until [name of Employer] receives full
repayment of the same amount from the Contractor.

Yours truly,
Signature and Seal:
Name of Bank/Financial Institution:
Address:

Date:
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10.0 NOTES ON SCHEDULES

The Schedules are intended to provide the Employer with essential supplementary information in an organized
format. Examples of more commonly used Schedules are given herein. Others may be devised and added in
accordance with the requirements of the Instructions to Bidders. All the Schedules are essential for bid evaluation
and some in contract execution; they should all be incorporated in the Contract, and appropriate changes introduced
with the approval of the Employer or its representative.

The schedules are to be completed and submitted as part of the Tender submission in accordance with the
Instructions to Bidders Clause 13, Documents Comprising the Bid.

101  SCHEDULE OF PRICES & CONDITIONS OF PAYMENT

10.1.1  CONTRACT PRICE
The Contract Price is comprehensive in that, in consideration of the Contractor meeting all obligations, conditions
and liabilities under the Contract, including the Contractor’s allowance for the cost of supply of all labour, materials,
plant, supervision required to complete the Contract Works, overheads and profit, subject only such adjustment as
is provided for the Contract. The contract price shall be Supply and Install New Transformers.

10.1.2  BASIS OF SCHEDULES

Descriptions of various items contained in the Schedule of Prices are intended to be a complete definition of the
scope of the Contract Works, for which reference shall be made to the Specification, Drawings, Basis of Payments
and other Contract Documents. The items descriptions on the Schedule of Prices shall be used only for the purpose
of calculating progress payments and for valuing variations.

10.1.3  BASIS OF PAYMENTS
The rate or cost of the items shall represent the total cost of designing (where appropriate), checking, approving,
purchasing, constructing, installing, commissioning, training the Employer’s staff, testing and providing as-built
drawings and O&M manuals for the works unless separate items have been included for some of these activities.

10.1.4  PAYMENTS TERMS
All payments shall be due and payable by the Employer in accordance with the payments terms detailed below.
The payments shall be made on completion of milestones as identified and agreed by both the Employer’s
Representative and the Contractor.

| Particulars | Milestone | Payment (%)
SUPPLY AND INSTALL NEW TRANSFORMERSs
1 | Advance payment As per clause 13.2 of Section 3 - Conditions of Particular 30%
Application (Bank Guarantee/Standby Letter of Credit
Required)
2 | Delivery of Plant Upon completion of FAT and shipment to Fiji (Lautoka Port) 60%
with Bill of Lading Documents ’
3 | Installation and Upon completion of transportation, installation of transformers
commissioning of new on pad, commissioning, rectification of defects and issuing of 10%
transformers including WHT | performance certificate
4 | Retention 12 months after issuing of performance certificate Nil (BG or
SBLoC
required)
TOTAL 100%

Offshore payment for all services provided on-shore (such as installation and commissioning) by the contractor
is liable for taxation under the laws of Fiji. If the contractor is not a registered entity in Fiji, then a withholding tax
of 15% MAY be levied by the Government of Fiji on all work carried out by the contractor related to installation and
commissioning in Fiji. This amount will be deducted from the outward payments being made to the contractor. The
contractor shall therefore specify in the price schedules whether the bid price is inclusive of the 15%
withholding tax. Note that this will not be levied on the design, manufacture or supply of any plant or equipment.
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The contract price will be subject to the applicable Non- Resident Withholding Tax (“NRWHT”) which will be
deducted by EFL upon payment to the supplier. This applies to the services carried on-shore. The NRWHT is
claimable by the Suppliers under double treaty agreement with Fiji Government and EFL will provide the necessary
tax deduction certificate to the supplier.

10.2

1.

SCHEDULES OF RATES & PRICES

10.21  NOTES ON SCHEDULES OF RATES AND PRICES

The Schedules are divided into seven separate sections as follows:
3.2 Plant and Equipment Including Mandatory Spare Parts
3.3 Installation and Other Services
34 Grand Summary
35 Alternative Offer
3.6 Bidders Tools & Equipment
3.7 Recommended Tools and Spare Parts
3.8 Rates for Variation

The Schedules do not generally give a full description of the plant and equipment to be supplied and the
services to be performed under each item. Bidders shall be deemed to have read the Employer's
Requirements and other section of the bidding documents and reviewed the Drawings to ascertain the full
scope of the requirements included in each item prior to filling in the rates and prices. The entered rate
and prices shall be deemed to include for the full scope as aforesaid including overheads and profit.

Bid prices shall be quoted in the manner indicated and in the currencies specified in the Instructions to
Bidders in the bidding documents. For each item, bidder shall complete each appropriate column in the
respective Schedules, giving the price breakdown as indicated in the Schedules. Prices given in the
Schedules against each item shall be for the scope covered by that item as detailed in the Employer's
Requirements, Drawings or elsewhere in the bidding documents.

Items left blank with be deemed to have been included in other items. The TOTAL for each Schedule and
TOTAL of the Grand Summary shall be deemed to be the total price for executing the facilities and sections
thereof in complete accordance with the Contract.

These schedules are intended primarily to provide information for bid evaluation but not intended to be
used for the evaluation of work done for the purpose of interim payment. They may however, be used as
a reference for the adjustment of the Schedule of Payment should the need arise.

These schedules can also be used as a basis to value variations of work done under the Proposal Sum.
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Supply and Installation of Transformers Bidding Document: Revision 1

10.3 PART A - PLANT AND EQUIPMENT INCLUDING MANDATORY SPARE PARTS

DDU FIJI DDU FIJI
ITEM DESCRIPTION Quantity Currency - Currency - FJD
NO. . Total . Total
Unit Rate Unit Rate
Amount Amount

A NEW 33kV/11kV TRANSFORMERS - Design, Test, Supply & Freight
A1 33kV/11kV Power Transformers, 15/18 MVA, ONAN, Dyn1, 9 Nos

' 50Hz (Inclusive of freight, insurance and transportation to site.) '
A.2 | Design Review — 2 EFL staff at the Factory
A.3 | Factory Acceptance Witness testing - 2 EFL staff at the Factory
A4 | Mandatory Spares and other Accessories 1 Nos.
A.5 | Impact Recorders for transportation 2 Nos.
A.6 | Required Tools & Equipment (Clause 2.9) 1 Nos.

TOTAL AMOUNT FOR PART A
(Excluding Taxes & Duties)

Note: Bidder to provide price in either foreign currency or FJD Currency.
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Supply and Installation of Transformers

Bidding Document: Revision 1

10.4 PART B - INSTALLATION AND OTHER SERVICES - Local Component

. Currency - Currency - FJD
ILE)M DESCRIPTION Quantity . Total . Total
. Unit Rate Unit Rate
Amount Amount
B NEW 33kV/11kV TRANSFORMERS - Local Transportation, Installation & Testing
B.1 Local Transportation & Erection on Site — Transformer 1 1 Nos
' (Excluding Withholding Tax) '
B Local Transportation & Erection on Site — Transformer 2 1 Nos
' (Excluding Withholding Tax) '
Installation and testing of new 33kV/11kV Transformer 1,
15MVA/18MVA ONAN/ONAF Dyn1, together with tap changer,
B.3 o : : 1 Nos.
Temperature Monitoring equipment and other accessories on
the constructed transformer pad.
Installation and testing of new 33kV/11kV Transformer 2,
15MVA/18MVA ONAN/ONAF Dyn1, together with tap changer,
B.4 o : . 1 Nos.
Temperature Monitoring equipment and other accessories on
the constructed transformer pad.
B.5 | Training (Clause1.4) 1 Nos.
WHT (FIJI) 15% - Will be only paid if applied by Fiji Revenue
B.6 , 1 Nos.
and Customs Services.
TOTAL AMOUNT FOR PART B
(Including Withholding Tax)

Note: Bidder to provide price in either foreign currency or FJD Currency.
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Supply and Installation of Transformers

Bidding Document: Revision 1

10.5 GRAND SUMMARY
Total Price Total Price
Part DESCRIPTION Currency - __ Currency - FJD
A Plant and Equipment Including Mandatory
Spare Parts & equipment (Clause 10.3)
Local Transportation, Installation and Other
B | Service including WHT 15%
(Clause 10.4)
GRAND TOTAL
(Part A + Part B)
10.6 BIDDERS TOOLS & TEST EQUIPMENT

During the pre-commissioning and commissioning tests, specialised tools and equipment will be required to carry

out the testing mentioned in Section 5 Technical Requirements clause 8.12 of this tender. The bidders shall provide

a list of such tools and equipment that they will use and the associated cost including cost of freight. These are the
tools and equipment which will be used for commissioning the transformers.

ltem
No.

Description

Model No. Manufacturer Cost
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Supply and Installation of Transformers Bidding Document: Revision 1

10.7 RECOMMENDED TOOLS & SPARE PARTS

As per clause 2.10 of the technical specifications, the bidder is required to provide a list of spare parts as
recommended by the Manufacturer. These shall be divided into two categories i.e. Mandatory and Optional. Thus
the bidders are required to provide two separate tables for the two categories.

. Unit Price Total Price
Item Description Qty FIC FID FIC FID
1 PRD Device 1
2 PT100 Temperature Probe with tail 2
3 Silica Gel Breathers for Cable Box 2
4 Qualitrol 509DW 1
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Supply and Installation of Transformers Bidding Document: Revision 1

10.8 RATES FOR VARIATION

The Contractor shall aim to carry out the project without any variations. However, if unforeseen circumstances and
event warrant any variation, the Contractor shall only proceed with a written approval from the Employer's
Representative. The agreed price variation shall be documented.

The rates stated in this schedule shall be applicable to variations ordered by the Employer's Representative and
not covered by the Schedule of Prices. These rates shall be deemed to include the cost of construction facilities,
professional and technical services, royalties, taxes, transport of equipment, labour and other changes necessary
to perform the work. The Contractor shall not be entitled to any allowance above unit rates stated in the schedule
by reason of any amount of work being required under such items during the currency of the Contract.

10.8.1 Materials

Materials required for variations or day work shall be paid for on the basis of the net quantities actually used in
accordance with the Employer's Representatives. Payment will be at the cost on site based on evidence of
purchased prices after deductions of all trade and bulk discounts, transport, and any other charges applicable to
the materials plus the percentage stated below to cover contractor’s profit and overheads. Materials supplied by
the Contractor will be at prices to be agreed, due regard being paid to the prices for similar materials if supplied
from outside sources.

10.8.2 Labour

Payment of labour shall be in accordance with the table of hourly rates below which shall include Contractor’s profit,
overheads, superintendence, insurance, time keeping and all clerical and office work and use of hand operated
tools and all incidental chargers whatsoever. The time of technicians or leading hands working with the crews will
be paid for at rates stated but the time of the supervisors and foremen shall be covered by the overhead component
of the hourly rates.

Item . Rate/hour Rate/hour
No. Grade of Officer/Workman FIC FJD

% for Cost of Materials ...........covvveveiiiiiiiiei,
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Supply and Installation of Transformers Bidding Document: Revision 1
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Supply and Installation of Transformers

Bidding Document: Revision 1

11.0 Technical Parameters

111 MANUFACTURERS, PLACES OF MANUFACTURE & TESTING

ITEM RECOMMENDED BIDDER’S PROPOSAL
MANUFACTURER PLACE OF MANUFACTURE | PLACE OF TESTING & INSPECTION
33kV/11kV TRANSFORMER
Transformer Complete
Windings
33 kV terminal Hitachi/ABB Sweden
Neutral terminal Hitachi/ABB Sweden
11 kV terminal Hitachi/ABB Sweden
33kV & 11kV cable end box
33kV and 11kV Insulators Hitachi/ABB Sweden
ON LOAD Vacuum Divertor Switch MR Reinhausen
Copper SAM DONG KOREA
Core parts JFE Japan
Tanks
Radiators Menk USA
QOil level indicators MR Reinhausen
Oil Valves
Pressure relief device MR Reinhausen
. MR Reinhausen Cedaspe VE
Dehydrating breather Model
Alarm devices
Gas and QOil actuated relays MR Reinhausen
Temperature Monitoring SEL/Qualitrol 509DW
Transformer Fan & Controller ZHEIL ABEGG
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Supply and Installation of Transformers

Bidding Document: Revision 1

11.2 TECHNICAL PARTICULARS AND GURANTEES - ELECTRICAL WORKS
15/18MVA 33kV/11kV TRANSFORMER
Item Units Required Tendered
(a RATING & PERFORMANCE
1. Manufacturer's Name
2. Manufacturer's Address
1. County of Manufacture
4, Type number
Delivery and off-loading
5 a. Transformer delivered to Voivoi Substation
' b. Spares delivered to Voivoi Substation
c. Delivery effected on Date
Type of Construction
6 a. Type (core or shell)
' b.  Number of limbs
c. Type of Cooling
7. Anti- corrosion design classification Severe marine
Rated Power and continuous rating
8. ONAN MVA 15
ONAF MVA 18
Nominal rated voltage on principal tapping:
9. a. Hv kV r.m.s. 33
b. LV kV r.m.s. 11
10. Vector Group Dyn1
1. Number of phases 3
12. Number of Windings 2
13. Applicable Standard - [EC 60076
. - HV 36 kV
14, System maximum voltage for both windings Um LV 2KV
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Supply and Installation of Transformers

Bidding Document: Revision 1

Termination Type
a. HvV
15. b LV
c. Neutral
: HV Graded
16. Insulation type LV Uniform
. . HV 36 kV
17. Highest Voltage for equipment MV 12 kv
HV 170-95
18. Winding Insulation Level N 95-38
LV 95-28
19. Transformer Nominal ratio 33kV/11kV
Short circuit withstand fault level at
20 terminals of
' 36kV busbars kA 315
12kV busbars kA 315
21. Type of Cooling ONAN
22. External cooling medium Air forced (FAN)
Service conditions :
Altitude not exceeding m 300
Air temperature not exceeding °oC 50
23. . . .
Average air temperature in any one year not exceeding °oC
In any one day °oC 38
Average in one year °oC 30
Divertor Switch ON-LOAD Tap Changer MR Reinhausen — Vacuum
(A) Type
(B) Category of voltage control CFW
(C) HV or LV winding HV
o4 (D) Range (+ &-) % +12% to -15%
' (E) Step size % 1.5
(F) Power frequency withstand test voltage between first and
last contacts of the selector switch between any two adjacent (V)
contacts
of the selector between diverter and switch contacts
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Supply and Installation of Transformers

Bidding Document: Revision 1

(G) Type test certificate reference

25.

Size of tapping step with position
nos.

26.

Approximate ONAN rating

MVA

27.

Hot spot temperature rise at CMR under service and at 30°C
ambient temperature

°oC

28.

Top oil temperature rise (average daily ambient air
temperature 32°C)

(A) CMR

°oC

(B) ONAN rating

°oC

29.

Maximum hot spot temperature when loaded according to
IEC 60354

°oC

30.

Winding hot spot temperature on emergency overload not
exceeding

°oC

31.

Flux density in iron at normal voltage and frequency and
at normal ratio - (no load).

1.5T

(A) Core

Tesla

(B) Yokes

Tesla

Magnetising current (approx) at nominal ratio and

at 0.9 x nominal voltage

%

32.

at 1.0 x nominal voltage

%

0.25

at 1.1 x nominal voltage

%

at 1.2 x nominal voltage

%

Guaranteed Losses at nominal ratio

33.

(A) No Load losses

kW

(B) Copper losses at CMR

kW

(C) Auxiliary losses at CMR

kW

Regulation at 75°C and normal ratio -

34.

(A) At unity power factor

%

(B) At 0.8 lagging power factor

%

35.

Impedance voltage at 75°C and CMR. Between HV and
LV Windings at Tap

Maximum

%
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Supply and Installation of Transformers

Bidding Document: Revision 1

Nominal

%

~7.00

Minimum

%

Equivalent circuit zero sequence impedance between HV
and LV windings

36.

Maximum Tap (1)

Q/phase

Nominal Tap (6)

Q/phase

Minimum Tap (16)

Q/phase

Zero sequence impedance as a Percentage of U, 2IM

Maximum Tap (1)

%

37.

Nominal Tap (6)

%

Minimum Tap (16)

%

Maximum current density in windings at C.M.R.

38.

(A) HV Winding

A/mm?

(B) LV Winding

A/mm?

Short circuit current that the transformer is designed to
withstand, per unit (p.u.) of r.m.s. rated current

39.

a. HV

p.uU.

b. LV

p.uU.

No load loss of Principal tapping

40.

a. At1.00Un

kW

b. At1.10U,

kW

41.

Efficiency

%

99.5

Continuous On-line Bushing Monitoring Equipment:

Manufacturer's Name

Manufacturer's Address

Equipment Model

List type of parameters which can be measured

42.

Communication options

Number of monitoring channels

Rated voltage

Rated Current

Frequency

50

Power

43.

Digital Temperature Monitoring Equipment:
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Supply and Installation of Transformers Bidding Document: Revision 1

Manufacturer's Name Qualitrol or SEL equivalent

Manufacturer's Address

Equipment Model

Number of inputs

Number of outputs

Number of fiber optic sensor probes

Tank wall plate assembly Welded on tank

Number of optical feedthroughs

Communications options

Rated voltage v
Frequency Hz 50
Power W
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Supply and Installation of Transformers

Bidding Document: Revision 1

Item Units Required Tendered
(b) CONTROL CIRCUITS
1. Type of controls for cooler
9 Whether automatic control required and the Yes
' reference voltage (VT output line to ling) V 110 V AC 50 Hz
3. Whether load compensation required on the AVR. N/A
4, Whether separate remote control panel required No (use existing)
DC supply (control voltage) :
6. Nominal V 110
Maximum float voltage V 125
7. AC supply voltage for tap changer operating motor 3 phase. 415V
8 Whether provision for supervisory control required, including VES
' AVR setting
9. Whether marshalling kiosk required YES
10 Number of transformers for which automatic control is to be Al
' provided
Transformer terminals for line and neutral
1 (i) HV line Cable box
' (ii) Neutral Cable box
(iii) LV line Cable box
19 Accommodation of tank for outdoor weatherproof HV neutral YES
' current transformers
13, Pollution lcategory of bushings High-53.7mm/kV based on mm/kV
system highest voltage
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Supply and Installation of Transformers Bidding Document: Revision 1

Item Units Required Tendered
(c) COOLING
1. Minimum number of radiators per transformer
9 Maximum rating of each radiator as percentage of total loss
' at CMR
(d) GENERAL
1. Type of oil preservation system Dehydration
2. Whether wheels, skid or flat bottom base required Flat bottom
3. Whether anti-vibration pads required Yes
4, Transformer sound pressure acceptance level dB
(e) DETAILS OF CONSTRUCTION
Types of winding -
1. (A) HV
(B) MV
Material of Insulation
2. (A) HV Windings
(B) MV Windings
3. Insulation of tapping connections
Insulation of -
4. (A) Yoke bolts.
(B) Side plates.
5 Winding connections brazed or crimped Specify material
' (winding material and the joint material)
6. Is. fagility provided for adjustment of axial pressure on Yes/No
windings?
Thickness of transformer tank
7. (A) Sides mm
(B) Bottom mm
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Supply and Installation of Transformers

Bidding Document: Revision 1

8. Material used for gaskets for oil tight joints.
Top Cover flange:-
9. Level: Low/High
Joint: WELDED/GASKETTED
Core design
a) manufacturer of core steel:
a. grade and thickness of core steel Grade/mm
b. number and length of limbs No./mm
c. core diameter mm
b) cross sectional area of:
1) wound limbs mm?
2) yoke mm?
3) unwound limbs mm2
c) distance between core limb centres Mm
d) total core mass Kg
e) design flux density at U, for:
10. a. yoke T
b. limb with winding T
c. volts per turn at the above flux densities V
f) magnetizing current, at rated frequency, on
principal tapping, as a percentage of rated current
at maximum HV rating:
a. at0.90Un %
b. at1.00 Un %
c. at1.10Un %
g) load loss (I°R + stray) at 75°C and at maximum HV
rating with LV fully loaded:
a. on principal tapping kW
b. on extreme plus tapping kW
. on extreme minus tapping kW
Transformer Cooling Fans
1" a. Voltage V
' b. Power per fan kW
c. Current per fan A
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d. No. of fans

No.

Ohmic impedance at 75°C and rated frequency based on
maximum rated power of HV winding:
HVILV:

12.

a. on principal tapping

%

b. on extreme plus tapping

%

. on extreme minus tapping

%

Tolerances applicable to guaranteed impedances.
HVILV:

13.

a. on principal tapping

%

b. on extreme plus tapping

%

C. on extreme minus tapping

%

Temperature rises at altitude of 1000m:

14.

a. topail

b. windings (by resistance)

c. hot spot

15.

Maximum acoustic sound level

16.

Winding design:

Cross-sectional diagram of the windings showing relative
position to the core, dimensioned to indicate inner and outer
diameters and axial length of each coil.

(Supply on separate sheets.)

17.

Indicate, per coil, the following:

a) type (i.e. multilayer helix)

) number of turns

c) conductor size, number and configuration

d) number and width of support spacers per turn
e) total conductor mass

f)  dry insulation mass

18.

Give details of processing of the active part (core and
windings) making reference to temperatures, time, vacuum
levels and clamping pressures.

Include sizing of windings as part of the processing.
(Supply on separate sheets.)

19.

Impulse withstand test voltage for:
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a) HvV
b) LV

20.

Sixty-second, separate source:
a) HvV
b) LV

21.

Induced over voltage withstand test voltages:
a) HVtoearth

b) LVtoearth

between terminals HV to HV

between terminals LV to LV

test frequency

test duration

—leoz

22.

Impulse withstand test voltage of main terminal
bushings at sea level (1.2/50ps):

a) HvV

b) LV

c) LV Neutral

23.

Sixty-second, power-frequency
withstand test voltage to earth:
a) HV

b) LV

c) LV Neutral

24.

Total creepage distance:
a) HvV

b) LV

c) LV Neutral

25.

Protected creepage distance:
a) HV

b) LV

c) LV Neutral

26.

Oil quantities:

a) transformer tank
b) conservator
c) radiators

d) tap-changer
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e) total

27.

Masses:

a) mass of core and windings

b) mass of core steel

mass of winding copper (insulation excluded)
mass of tank and fittings

mass of coolers

mass of oil

) total mass

) greatest transport mass

—_—— — —

oQ > DO OO0

28.

Filling medium for transport

29.

Overall dimensions of complete unit:
a) height

b) length

c) width

30.

Overall dimensions of tank only:
a) height

b) length

c) width

31.

Overall dimensions of coolers only:
a) height

b) length

c) width

32.

Tank and cooler material thickness:
a) sides

b) bottom

) top

) conservator
) cooler tubes

f) pressed-sheet radiators

D O O

33.

Safe withstand vacuum at sea level

34.

Bushings type, ratings and dimensions (attach data

sheets):
a) HvV
b) LV
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c) HV/LVINeutral

35.

Fan Motors:
a) make

b) type

36.

Nominal 50 Hz ratings of tap-changer:
a) voltage
b) current

37.

Lightning impulse insulation level
(1.2/50 ps full wave) of tap-changer:
a) phase-to-ground

b) phase-to-ground

38.

Tap-changer 50 Hz insulation level withstand:
a) phase-to-ground
b) phase-to-phase

39.

Nominal voltage and current rating of tap-changer
contacts:

a) selector

b) selector switch

c) diverter switch

Nominal voltage and current rating of tap-changer transition
resistor

40.

Tap-changer driving motor:
a) type of driving motor

b) power

c) voltage

d) current

41.

Resulting no-load voltage appearing:
a) on principal tapping

b) on extreme plus tapping

c) on extreme minus tapping

42.

Have type test certificates been submitted with the tender for
approval?

If no, it will be assumed that no type tests for identical units
are available.
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43.

Actual maximum overall dimensions of the transformer
(including surge arresters and their mounting brackets):
a) height

b) length

c) width

44.

Guaranteed loss values:

a) no load current with rated voltage on secondary winding
b) no-load loss at rated voltage

c) load loss at ONAN rating

d) load loss at ONAF rating

45.

Are there any limitations in the performance of the required
tests?
If yes, state limitations
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item Units Required Tendered
(f RADIATORS VALVES & FANS
1. Thickness of radiator plates and/or cooling tubes. mm
Valve type/material:
2. 75mm and below
above 75mm
Equipment for ONAN cooling state (A) or (B) - A
3. (A) Radiator on main tank
(B) Separate cooler bank
4, Number of cooling air blowers per transformer 2
5. Speed of air blowers and air flow rpm/m?2 per min
6. Rating of each air blower motor kW
7. Starting current of each blower motor, A
(9) OIL VOLUMES & WEIGHTS
1. Total oil required including cooler system Litres
2. Volume of oil to fill transformer to above the top yoke. Litres
3. Total volume of conservator Litres
4 Volume of oil in conservator between highest and lowest Lit
' visible 1res
5. Weight of core and winding assembly Tons
6 Weight of each oil cooler bank complete with oil if mounted T
' separately from transformer ons
Total weights of complete transformers, including attached
7. coolers, voltage regulating Tons
equipment, all fittings and oil
8. Weight of transformer arranged for transport Tons
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Required Tendered

Item Units

(h) | TRANSFORMER OIL

1. Manufacture, type and class of oil to BS 148-1972 mm

(i) TRANSFORMER PARTS SUBJECT TO SHORT-
CIRCUIT TEST

Brief description of Transformer or parts thereof
1. subjected to short circuit test for which short-circuit Yes/No
calculations are available.

(i) TRANSFORMER BUSHING

1. Manufacturer

Insulator material (solid/oil-paper):

a. HV bushing

b. Neutral bushing

c. MV bushing

3. Manufacturer’s type reference and rated voltage

Rated current

a. HV bushing

b. Neutral bushing

c. MV bushing

5. Manufacturer of porcelain

Length of insulator (overall).

a. HV bushing mm

b. Neutral bushing mm

c. MV bushing mm

Weight of insulator.

a. HV bushing kg

b. Neutral bushing kg

c. MV bushing kg

Electrostatic capacity of complete bushings.

a. HVbushing pF

b. Neutral bushing pF

c. MV bushing pF
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Dry lightning impulse voltage withstand. (1.2/50
wave)

9. a. HV bushing KV
b. Neutral bushing kV
c. MV bushing KV
50Hz dry voltage withstand
10 a. HV bushing KV
' b. Neutral bushing kV
c. MV bushing KV
50Hz wet withstand voltage without arcing horns
1" a. HV bushing KV
' b. Neutral bushing KV
c. MV bushing kV
Total creepage distance of shed (specified minimum
25mm/kV based on maximum system
12 voltage)
' a. HV bushing mm
b. Neutral bushing mm
c. MV bushing mm
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11.3  TIMES FOR DELIVERY & COMPLETION AND CONTRACT COMPLETION
TIMES

11.3.1  TIMES FOR DELIVERY & COMPLETION

The individual dates are all contractually binding.

The times given include all necessary equipment to enable the respective circuit or item of plant to be completely
commissioned and put into commercial operation, together with such other associated equipment, e.g. bushing
monitoring equipment, etc. as well ensure that subsequent shut-downs are unnecessary or at least only of a
temporary or short time nature.

The dates assume an order is placed by Week No. 1.

Key to dates be provided as follows.

- Target completion dates planned by EFL

- Construction (installation and commissioning) date guaranteed by contractor.

- Shipping completion dates guaranteed by contractor.
- Earliest date by which access is required by the contractor.

> OO

A B C D
Site Earliest access
permitted Week Week No. Week No. Week No.

No.

Two x 33kV/11kV Transformers
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114 DEPARTURES FROM SPECIFICATIONS

(To be completed by the Contractor)

All deviations shall be forwarded in the format given below. Any details that will lead to deductions of final Bid price shall not be inserted.

Section

Clause No.

Proposed Deviations
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11.5 MANUFACTURERS’ STATEMENT OF EXPERIENCE

Bidders are to complete this schedule giving details of substation contract of the same type of construction as this contract and which they have completed or which are in the course
of completion by them.

Country

System Voltage kV

Type of Construction

Employer

Consultant

Capacity of Power Transformer (MVA)

Contract Award Date

Contractual Completion Date

Actual Completion Date

Contract Value
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11.6 CONTRACTOR HEALTH & SAFETY PLAN

The bidder shall complete the following sub-sections to provide details in relation to the Health and Safety plans
for the project.

11.6.1  CONTRACT DETAILS

Contractor Name:
Contractor Address:
Contractor Representative:
Contract Description:
Location of Works:

Timing of Works (approximate): Start Date: End Date:
11.6.2  RESPONSIBILITIES
Name Position Held Safety Responsibilities | Contact Number
(Direct)

11.6.3  EMERCENGY CONTACT DETAILS

Contact Name Position Contact Number
(Direct)

First Contact

Second Contact

Third Contact

Forth Contact

11.6.4  SCOPE & TASK DETAILS

List Major Tasks

11.6.5 RISK ASSESSMENT

Risk assessment is a fundamental tool in management of risk. It involves the identification of hazards and control
measures. Describe how you plan to carry out this process for this particular application contract.
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11.6.6  SAFE WORK PROCEDURES
After completing the risk assessment, you must compile a safe system of work describing how you plan to control
the hazards you have identified. Complete the following section outlining how you will ensure that all employees
and subcontractors understand the Safe Work Procedures (SWP). Also attach copies of the relevant SWP.

11.6.7 PERSONAL PROTECTIVE EQUIPMENT
Where risk assessment identifies the need for personal protective equipment (PPE), then PPE must be made
available. List down below the PPE you will require for this project.

11.6.8  ACCESSING SITE/TIMES OF WORK
If work is going to be carried out at EFL premises, then it is important to determine when you will be accessing
the Site. You may need to sign a PASS and sign in and out. This will avoid conflicts with other activities which
may be continuing on site during contract works. Describe below your site access requirements.

11.6.9  FENCING & SEPARATION OF WORK
In order to protect our employees as well as general members of the public, the work areas should, so far as is
possible, be physically isolated with barriers like bollards, cones, tapes, netting, etc. Describe below how you will
fence or separate your work.
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11.6.10  SIGNS AND WARNINGS

Sufficient signs should be erected or placed so that adequate warning is afforded around the worksite. Describe
the kinds of notices you will be putting up and places where you will be putting this.

11.6.11 GENERAL STORAGE & DISPOSAL OF WASTE

Describe below what waste you anticipate producing and how you plan to store and/or dispose off waste. You
must take into account the nature of the waste e.g. hazardous/flammable.

11.6.12  FIRST AID & INJURY MANAGEMENT

A first aid program for contractors is outlined in EFL Safety Manual. Please describe below any additional first aid
needs and specific Injury management process for this contract.

11.6.13 EMERGENCY PROCEDURES
Identify specific emergency procedures or equipment required for the contract.

11.6.14  INCIDENT REPORTING & INVESTIGATION
Describe how incidents will be reported and investigated during the contract.
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11.6.15 SPECIALISED WORK OR LICENSING
List any special licences required for the contract.

11.6.16  TRAINING & INDUCTION REQUIREMENTS
Training and inductions for contractors are to be completed in accordance with the EFL Training requirements.
List any training required for the contract works in relation to safety, for example safe procedure training and
attach training certificates:

11.6.17 SAFETY MONITORING
List any ongoing inspections, hazards management or incident reporting or investigation processes to be used
during the works, if relevant.
Describe below your site access requirements.

11.6.18 SUBCONTRACTOR MANAGEMENT

Complete the attached Subcontractor List detailing the subcontractors to be used and the details of the
subcontractor management:
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Sub-Contractor Name

Sub-Contractor
Representative Name

Description of Work

Date of Local Induction
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11.7  PLANT & EQUIPMENT REGISTER

Complete the following table:

Type Registration Purpose Inspection Date and Frequency | Inspected by
Include: Design, Design No. Item, Item No. (Use on Site)
Contractor Signature:
Date:
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11.8 CONTRACTOR CHEMICAL REGISTER

Complete the following table:

Product Name

Hazard

Controls Required

Location

Quantity

Contractor Signature:

Date:
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11.9 OTHER DOCUMENTS & DRAWINGS TO BE SUBMITTED WITH BID
As a minimum requirement to be considered for technical evaluation, the following documents & drawings shall be
submitted with the Bid:
1.1 Typical plan and section drawings of transformer.
1.2 Foundation drawings of transformer.
1.3 Manufactures Technical Broachers type number, reference number and Drawings showing details
of construction and dimensions of :-
a) Power Transformers.
b) Bushings (33kV and 11kV)
1.4  Typical arrangement drawing of transformer marshalling kiosk.
1.5  Control and wiring drawings of auxiliary relays (transformer temperature monitor, bushing monitor,
oil and gas relays, etc.).
1.6 Cross section drawings of transformer terminal boxes and terminal sealing ends.
1.7 Independent type test certificates for,
a) Power Transformers.
1.8 General bar chart of the design, manufacturing, shipping, erection and commissioning schedule
clearly showing the dated.
1.9  Evidence of Bidder’s experience in works similar to this.
1.10 Evidence of Bidder’s subcontractor’s experience in works similar to those subcontracted.
1.11 Certificates issued by an independent International Organization to ensure compliance with the ISO
9001:2000 standards by Bidder and manufacturers.
1.12 List of standards the Bidder intends to follow for the electrical works.
1.13 Evidence of Manufacturer’s experience in manufacturing comparable type of equipment or
equivalent as offered under this contract.
1.14 Descriptive information for equipment being offered including:

a) List of recommended spare parts with prices.

b) List of special tools or fixtures required for installation, testing, maintaining and operating the
equipment

c) Listand cost of special tools, liting devices required for installation, operation and maintenance.

d) List of exceptions to and deviations from this specification. All exceptions shall be clarified and
separately itemized. It shall not be necessary for the employer to examine the standard literature and
documents of the manufacturer to determine the existence and extent of any exceptions or deviations
from this specification.

e) Evidence of field service experience of main equipment.
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11.10 TENDER SUBMISSION CHECK LIST

The Bidders must ensure that the details and documentation mention below must
be submitted as part of their tender Bid

Tender Number

Tender Name

1.

10.

11.

12.
13.

Full Company / Business Name:

(Attach copy of Registration Certificate)

Director/Owner(s):

Postal Address:

Phone Contact:

Fax Number:

Email address:

Office Location:

TIN Number:
(Attach copy of the VAT/TIN Registration Certificate - Local Bidders Only (Mandatory)

FNPF Employer Registration Number: (For Local Bidders only) (Mandatory)
Provide a copy of Valid FNPF Compliance Certificate (Mandatory- Local Bidders only)
Provide a copy of Valid FRCS (Tax) Compliance Certificate (Mandatory Local Bidders only)

Provide a copy of Valid FNU Compliance Certificate (Mandatory Local Bidders only)

Contact Person:

| declare that all the above information is correct.

Name:
Position:
Sign:
Date:
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Tender Submission - Instruction to bidders

Bidders are requested to upload electronic copies via Tender Link by registering their
interest at: https://www.tenderlink.com/efl

EFL will not accept any hard copy submission to be dropped in the tender box at EFL Head
Office in Suva.

This tender closes at 4.00pm (1600hrs) on Wednesday 9" October, 2024.

For further information or clarification please contact our Supply Chain Office on phone
(+679) 3224360 or (+679) 9992400 or email us on tenders@efl.com.fj

The Site visit at EFL’s Voivoi Substation will be in Wednesday, 18" September, 2024 at
11lam.

The bidders must ensure that their bid is inclusive of all Taxes payable under Fiji Income
Tax Act. Bidders are to clearly state the percentage of VAT that is applicable to the bid
prices.

The lowest bid will not necessarily be accepted as the successful bid.
The Tender Bids particularly the “Price” must be typed and not hand written.

Any request for the extension of the closing date must be addressed to EFL in writing three
(3) working days prior to the tender closing date.

Tender Submission via email or fax will not be accepted.
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