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TENDER NO - MR 203/2025

PREFERRED SUPPLIER FOR TRENCHING &
REINSTATEMENT WORKS FOR
UNDERGROUND CABLE FAULT REPAIRS IN
THE CENTRAL DIVISION
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Notes :
1.

e wN

Bidders to provide 2 hardcopies of tender bid or electronic submission via Tender Link.
Company Safety Plan to be included in tender bid, and will be part of evaluation.

Cable Jointer Certificate to be included in tender bid.

Safety Report for 2021, 2022 to be submitted with tender.

Contractor shall provide photo ID of all employees who will be working on the trenching and
reinstatement works, clearly indicating their Employment/FNPF number and Job Description.
A tabulated list of the same shall be provided.

All work requiring EFL supervision shall be started and completed during normal working hours of

EFL.

Note: it is mandatory for a certified cable jointer to be part of the team carrying out works. Failure to
have a cable jointer in the team may render the bid non-compliant.
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HSE REQUIREMENTS

The following documents are to be submitted with the Tender:

1). Contractor HSE Specification — it contains 10 clauses which contains the overall
HSE requirements and the contractor needs to agree to this.

2). Contractor HSE Plan (Document HSE41C04) — The contractor shall fillin each part
of the Plan.

3). The Contractor will list down all the plants and equipment to be used in the Plant &
Equipment Register as well as chemicals in the Chemical register.

4). The JSA & Risk Assessment form will require the contractor to identify hazards
which may not have been adequately addressed in EFL’s existing procedures and
outline proposed controls.

5). The Contractor must provide a list of all Tools, Equipment and Machinery
available with them that will be utilized for this project.
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A.

FIRST SCHEDULE

SPECIAL CONDITIONS OF CONTRACT

1. The works shall comprise of Trenching to expose Cable and Reinstatement of trench as per FRA

and EFL Standards.

Work Scope
Part | Trenching (Different Surface) Trenching Route
1.0
Concrete Surface Approx. Route length as per requested
1.1
1.2 | Tarseal surface Approx. Route length as per requested
1.3 | Grass Verge Approx. Route length as per requested
1.4 | Soapstone Surface Approx. Route length as per requested
2.0 | Sand bed, Sand, Slab, Backfill and Reinstate
2.1 | Reinstatement of all trenches must be as per | Refer attachment labelled: ‘Standard EFL Trench
FRA and EFL standards and carried out under | Detail (Signed Drawing)’.
EFL supervision. Reinstatement works is
inclusive of sand bedding, cable cover, base
course (AP60 & AP40), Hep tape and
driveway/tarseal reinstatement. (This s
inclusive of test results if required by FRA)

2.

Please enter prices in FID (VIP) in the table below;
Items Amount $ (VIP)
Wailekutu to Matanipusi
Trenching per Cubic Concrete
Meter and Sand Tar seal
bed, Slab, Backfill
and Reinstatement Soapstone
Grass

Wailekutu to Nausori Corridor

Trenching per Cubic Concrete

Meter and Sand Tar seal

bed, Slab, Backfill

and Reinstatement Soapstone
Grass

Nausori Corridor to Navesau
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A.

Trenching per Cubic Concrete

Meter and Sand Tar seal

bed, Slab, Backfill

and Reinstatement Soapstone
Grass

Note: Payable in a single lump sum upon final completion of the works.

For the purpose of supervising the contract on behalf of the Authority, references in the General
Conditions to the Authority shall include the Manager Distribution Central or his designated
officer. The Project Manager, Project Engineer and Project Supervisor shall be the Construction
Coordinator Central.

Insurance (refer clause 14)

(a) Contractor's risk $500,000.

(b) Public Liability $500,000.

(c) FNU Compliance

Liquidated and ascertained damages (refer clause 20):
$200 per day.

Defects Liability period (refer clause 21): 6 months

SECOND SCHEDULE

Preferred Supply for Trenching & Reinstatement Works for Underground Cable Fault
Repairs in the Central Division.

1.0

General

Trenching to expose Cable and Reinstatement of trench as per FRA and EFL Standards.

2.0

Scope of Work

Work involved in this contract is broadly classified into three phases:

Phase 1. Trenching.
Phase 2. Sand, Slab, Backfill and Reinstatement.

Trenching To expose Power Cable

The first phase comprises of the following works:

e Cable Trenching. Allthe work of phase one must be as per the specifications given in the
drawing and it shall conform to all aspects of the standards outlined in the "Standard
Overhead Line Design and Construction Manual" a guideline set by EFL.

This work shall be carried out incompliance with EFL ad FRA (Fiji Roads Authority) guidelines,
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standards and procedures. (FRA compliance certification must be provided with the bid for
materials used and reinstatement works carried out)

Sand Bed, Slab, Backfill and Reinstatement

i) Apply suitable layer of sand bedding (to be supervised by EFL).

i) Backfill sand on top of cable to height specified by EFL site supervisor (minimum as per
EFL standard).

iii)) Installation of slabs and danger/warning tape. (To be supervised by EFL).

V) Carry out concrete reinstatement of any footpath or driveway damaged, removed or cut

for cable trenching and installation purpose.
This phase shall be completed once the cable has been tested healthy by EFL Technicians.

The following materials (cable, Hep tape, danger/warning tape) are to be transported to work site
by the contractor and will be supplied by EFL.

The contractor is responsible for ensuring that all unused excavated soil is cleared off the site at
the earliest and these materials shall not be used for backfilling of the trenches.

Fine sand from Sigatoka (as per EFL standard) and Base coarse (AP40 & AP60) shall be provided
by EFL and the Bidder shall arrange transportation of these material from EFL’s Kinoya Depot to
Project Site. Concrete reinstatement (and tarseal/asphalt if required) items shall be provided
and transported to site by the bidder.

All backfill material is to be AP65/AP40 to the finished surface level, compacted in layers not
exceeding 200 mm thickness, and compacted to 98%. Contractor is to ensure that all testing is
undertaken by a FRA approved laboratory.

Contractor is to ensure footpath damages as a result of works on site must be reinstated from
construction joints to joints/ whole slab reinstatement. Partial/section reinstatement of footpaths
is not allowed.

Contractor must undertake NDM testing for the compacted base for the footpath before concrete
pouring. The acceptable NDM is 98%.

The following layout shall be used for reinstatement of all trenches on the tarseal surface and
within 1 meter of the tarseal surface.
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All the works of the phases must be as per the specifications, and it shall conform to all aspects of
the standards outlined in the "Standard Overhead Line Design and Construction Manual”,
guideline set up by EFL.

C: CONTRACTOR REQUIREMENTS

General Below is a list of minimum requirements for overhead power line construction contractors:

1) Bid - Contractor shall submit a firm bid clearly listing unit costs for all items required. Vegetation
clearing and Transportation costs shall be submitted as a lump sum.

2) Site Visit — Contractor shall participate in a site visit (date, time and location as advised by EFL)
which is compulsory. Bids from companies who do not participate in the site visit shall be
disqualified. Site visits outside the date/time/location specified by EFL will not be entertained.

3) Standards—All construction work shall be in compliance with EFL Standard Overhead Line Design
& Construction Manual. If any instances occur whereby the requirements of this Manual cannot
be complied with or where it is desired for a specific reason to depart from them, written
permission must first be obtained from the EFL Unit Leader Distribution

4) Materials — To ensure quality control, all material for the project shall be supplied by EFL. Non-
technical items may be supplied by the contractor only if it is specifically stated in the bid
document.
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5)
6)

7)

8)

9)

10)

11)
12)
13)
14)

15)

Safety Record —bid shall include a brief report on safety performance over the last two years. The
report shall include all incidents and accidents.

First Aid — each team on the jobsite must have a full First Aid Kit.

Sub-contracting — Subcontracting shall not be permitted, except where it is specifically stated by
the contractor, and only upon approval by EFL. Subcontractors shall be required to fulfil all
requirements as if they were the contractor.

Scope of works - Work involved in this contract is broadly classified into the following two phases,
and progress payments shall be processed accordingly.

i) Trenching and Cable Transportation
ii)  Sand, Slab, Backfill and Reinstatement

Contact - Contractor shall have a valid postal address, office phone/fax/e-mail contact. The
Principal shall be available by mobile phone at any time.

Work Program - Contractor shall submit a work program before start of project. This shall be part
of the contract. Work shall commence within seven (7) days after receiving an official EFL
Purchase Order.

Ground condition — Contractors are to note that sub-soil comprises soapstone and could contain
other services such as Telecommunication, Water & Sewerage, etc.

Invoicing — Contractor shall submit details of work completed to allow prompt approval of
invoice.

Safety Induction - A Safety induction must be conducted before start of power line construction
work.

Instruction to Commence Work - Contractor shall NOT commence work on site unless an
“Instruction to Commence Work” has been received from the Project Manager.

Signboards - One signboard (6’X 4’) must be erected at the start of the works and one at the end
of the works clearly stating :
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PROJECT: UNDERGROUND POWERLINE CONSTRUCTION - [Description of project]
Driver please reduce speed.
Pedestrians please use other footpath/side of road

CONTRACTOR: ...ccovvviirnninnsnrisssnsissnssssssssssnsssssas
Emergency phone contact:

Please reduce speed.
Pedestrians please use other footpath/side of road.

THANKS

DANGER

The above must be facing traffic entering into the work area.

The reverse face of the signage must state “Work Ends. Thank You”.

16)

17)

18)

19)
20)

21)

22)

23)

24)

25)

Accident Reporting — All accidents and incidents shall be reported immediately to EFL using
approved forms available in the EFL Safety Plan Template, or equivalent.

Project Updates - Contractor shall meet with EFL Project Manager, Project Engineer and Project
Supervisor on a weekly basis to discuss project progress and bottlenecks. These meetings shall be
minuted for records, and circulated to the appropriate stakeholders.

Weekly Reports — The Contractor shall submit weekly updates on the status of the project to the
Project Manager, Project Engineer, Project Supervisor and the General Manager Network.

Tidiness — The Contractor shall maintain the worksite in a neat and tidy condition.
Fires— No fires are to be lit at jobsites for the purpose of clearing vegetation or vegetation debris.

Village Protocols — the contractor shall comply with protocols involved in working on land owned
by Indigenous Fijians to ensure smooth work progress.

Transportation of material — The Contractor shall transport all materials from Labasa Stores to
work site, EXCEPT concrete poles, which may be picked up from Humes Depot. Sand shall be
available from EFL Labasa Depot unless a site is available for sand offloading near to worksite.

Security - Contractor shall be responsible for the safekeeping of all materials at work site, and will
be required to pay for damage and/or loss.

Damage to property — The Contractor shall ensure that there is no damage to roadways,
footpaths, drains, water-courses, properties and other services. The Contractor shall make good
to the satisfaction to the owner any damage caused by the contractor.

Portable signboards - Portable signboards must be placed as per the EFL Safety Manual along the
roads, and must meet minimum FRA requirements.
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26)

27)

28)

29)

30)

31)

32)

33)

34)

Traffic and Pedestrian Management — The Contractor shall ensure that there is minimum
disruption to the flow of traffic and pedestrian. EFL procedures on Traffic Control and Pedestrian
Control shall be diligently exercised. Traffic and pedestrian management shall, as a minimum,
meet Fiji Roads Authority standards.

Worksite protection - Bollards/cone must be placed at intervals not exceeding 10m. At critical
locations the interval distances shall be reduced to 5m or lower (e.g. 1m) depending on the risks.

Barricades - Open trench/pole-hole is to be barricaded on a full time basis by the Contractor.

Jobsite Safety Assessment - Contractor to carry out Jobsite Safety Assessment daily, and as and
when required, and submit these to EFL on a weekly basis.

Credit of surplus material — The contractor shall transport and credit all unused materials to the
designated EFL Stores promptly after the completion of each job. Note that the award of new
projects may be put on hold until material verification has been completed.

Defects Rectification — The contractor shall rectify all defects within seven (7) days as per the
contract.

Project completion — The contractor shall complete work on time as per the contract.

Project progress — If the Contractor fails to proceed with the works with reasonable diligence or
suspends the works or refuses to comply with the reasonable direction from EFL by reason of
which the works are materially affected and any such default continues for a period of seven (7)
days after the issue of written notice, EFL may itself call any other person/company/new
contractor to complete the works at the Contractor’s risk and expense.

Insurance — The Contractor will be required to possess valid insurance policies as shown below :

Policy type Value
Public Liability $500,000
Contractors All Risk $500,000

Accident Compensation Insurance

Itis understood that under the Accident Compensation Act 2017 it is a no fault based system and as

such these are the maximum amounts payable by the Accident Compensation Commission of Fiji
(ACCF) for personal injuries and death arising out from Motor Vehicle Accidents are as follows:-

Permanent Partial incapacity FI$75,000;
Permanent Total Incapacity FJ$150,000;
Any other cases (other than the above)  FJ$75,000;
Deaths FJ$75,000.

It would be prudent that the Contractor have in place safe working and driving mechanisms to equip

their employees with survival skills so as to avoid Personal Injuries at work or Motor Vehicle
Accidents for that matter.
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Comprehensive General Liability Insurance

Comprehensive general liability insurance, covering Contractor, its employees and Third Party for all of

Contractor's operations hereunder, including all activities at the Work Site, including, but not
limited to, bodily injury, property damage, premises operations, elevators, products, completed
operations and blanket contractual coverage with limits of not less than FJD$500,000.00
combined single limit.

Automobile Liability

Coverage for claims for bodily injury, including death, and property damage by any person, arising

from the use of any automobile while engaged in the performance of Work hereunder, will be
purchased locally in accordance with local statutory requirements.

Professional Indemnity (‘PI’) Insurance Cover

For the contracts with the various monetary amounts listed below signed with EFL, the Contractor is

0O O O O

35)

36)

37)

38)

required to obtain their Pl covers (as applicable to them for the contract amount) which are as
follows:-

For EFL Contracts up to FJID$100K — $250,000 PI Cover is required,;

For EFL Contracts > FJD$S100K up to $500K — $1.5M PI Cover is required;

For EFL Contracts > S500K up to $1M — $2.5M PI Cover is required; and

For any EFL Contracts above $1M and up to $2M - $5M PI Cover is required.

OHS Compliance - To provide/submit evidence of OHS compliance from the Ministry of Labour

Personal Protective Equipment — Submit a list of personal protective equipment (PPE) available
with the contractor.

HSE Requirements — The contractor’s bid shall include all requirements from the EFL HSE
Contractor Safety Management System. These will be evaluated by the EFL’s HSE Unit. Bids with
incomplete, unacceptable, or without the HSE requirements will not be considered for award. The
Contractor must submit the following with their bid :

i) Contractor HSE Specification — it contains 10 clauses which contains the overall HSE
requirements and the contractor needs to agree to this.

ii) Contractor HSE Plan (Document HSE41C04) — The contractor shall fill in each part of the
Plan.

iii) The Contractor will list down all the plants and equipment to be used in the Plant &
Equipment Register as well as chemicals in the Chemical register.

iv) The JSA & Risk Assessment form will require the contractor to identify hazards which

may not have been adequately addressed in EFL’s existing procedures and outline
proposed controls.
Invoicing for Payment — the contractor shall submit invoices of appropriate value for payment.
The invoice shall be accompanied by a copy of the latest project status report from the
Contractor. Payment shall not be processed unless the invoice is submitted together with the
Contractor’s Project Status Report.
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D: EFL REQUIREMENT

EFL Project Supervisor shall obtain Road/footpath opening permits.

EFL Project Engineer shall obtain clearance from Municipal Council, Telecom Fiji Ltd, Water Supply
Department, and Sewerage Department.

EFL’s HSE Unit shall vet Safety Plan submitted by Contractor and approve after queries clarified by
Contractor.

EFL Project Engineer shall ensure that any EFL underground mains on the jobsite is clearly located,
marked and identified to the Contractor.

EFL Project Engineer shall submit to the Project Manager all necessary approval documentation
from Municipal Council, Telecom Fiji Ltd, Water Supply Department and Sewerage Department.
Upon receipt of these approvals, and the approved Safety Plan, the Project Manager shall issue an
“Instruction to Commence Work” to the Contractor.

EFL Project Supervisor and Project Engineer shall carry out regular site inspections to ensure
compliance with HSE requirements, and submit Safety Visit Reports of the visit.

EFL Project Supervisor and Project Engineer shall issue Non-Conformance Report if required, and
follow up for verification of implementation of Action Items arising out of the Non-Conformance

Report.

E: PAYMENT SCHEDULE

Payment shall be made as per payment schedule:

Phase | Description Percentage payment
1 Cable Trenching 50%
) Béckflll, sand, slab, warning tape installation and 50%

reinstatement

F. STANDARD HV/LV CABLE TRENCH

Refer to ‘Standard EFL Trench Detail’ PDF file for trench carried out for Trenching, Underground Power
Cable & Reinstatement Works in the Central Division.

G. MANDATORY COMPLIANCE

i. FNPF Compliance

ii. Tax Compliance

iii. FNU Compliance

iv. Insurance Certificate
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V. Company Registration Certificate

Vi. Labor Details

vii. Machinery, Tools & Equipment Details
viii. OHS Compliance

ix. Traffic Management Plan

X. Cable Jointer Certificate
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TENDER SUBMISSION CHECK LIST

The Bidders must ensure that the details and documentation mention below must
be submitted as part of their tender Bid

Tender Number

Tender Name

Full Company Business Name:

(Attach copy of Registration Certificate)

Director/Owner(s):

Postal Address:

Phone Contact:

Fax Number:

Email address:

Office Location:

TIN Number:
(Attach copy of the VAT/TIN Registration Certificate - Local Bidders Only (Mandatory)

FNPF Employer Registration Number:
(For Local Bidders only) (Mandatory)

Provide a copy of Valid FNPF Compliance Certificate (Mandatory- Local Bidders only)
Provide a copy of Valid FRCS (Tax) Compliance Certificate (Mandatory Local Bidders only)
Provide a copy of Valid FNU Compliance Certificate (Mandatory Local Bidders only)

Provide a copy of Valid Contractors all Risk and Public Liability Insurance (Mandatory Local
Bidders only)

Provide a list of machinery, labor and previous work history (Mandatory Local Bidders only)

Contact Person:

| declare that all the above information is correct.

Name:

Position:

Sign:

Date:
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Tender submission

Bidders are requested to upload electronic copies via Tender Link by registering
their interest at: https://www.tenderlink.com/efl

EFL will not accept any hard copy submission to be dropped in the tender box
at EFL Head Office in Suva.

This tender closes at 4.00pm (1600hrs) on Wednesday 18" June, 2025.

For further information or clarification please contact our Supply Chain
Office on phone (+679) 3224360 or (+679) 9992400 or email us on
tenders@efl.com.fj

The bidders must ensure that their bid is inclusive of all Taxes payable under
Fiji Income Tax Act. Bidders are to clearly state the percentage of VAT that is
applicable to the bid prices.

The lowest bid will not necessarily be accepted as the successful bid.
The Tender Bids particularly the “Price” must be typed and not hand written.

Any request for the extension of the closing date must be addressed to EFL in
writing three (3) working days prior to the tender closing date.

Tender Submission via email or fax will not be accepted.


https://www.tenderlink.com/efl
mailto:tenders@efl.com.fj

