86		Section VII - Schedule of Requirements

	1. [bookmark: _Toc135642844]List of Goods and Delivery Schedule
Goods shall be “NEW”. The definition of “NEW”, relative to this project, applies to any item that is manufactured new between 2020 and 2025, and is still at the manufacturing facility, or distributer facility and has display or dealership mileage/hours of use up to 100 miles or 10 hours recorded.

	Line Item
N
	Description of Goods 
	Quantity
	Physical unit
	Final (Project Site) Destination as specified in BDS 
	Delivery (as per Incoterms) Date

	
	
	
	
	
	Earliest Delivery Date
	Latest Delivery Date 

	Bidder’s offered Delivery date [to be provided by the Bidder]

	A.
	Cable Reel Trailers as per Annex 1.
	3
	each
	Ebeye Port, Kwajalein Atoll, Marshall Islands
	60 days
	180 days
	

	B
	Cable Reel Trailers as per Annex 1.
	3
	each
	Majuro Port, Majuro Atoll, Marshall Islands
	60 days
	180 days
	

	C
	Truck Cranes as per Annex 1.
	2
	each
	Majuro Port, Majuro Atoll, Marshall Islands
	90 days
	365 days
	

	D
	Truck Cranes as per Annex 1.
	1
	each
	Ebeye Port, Kwajalein Atoll, Marshall Islands
	90 days
	365 days
	

	E
	Mobile Test Rigs as per Annex 1.
	1
	each
	Majuro Port, Majuro Atoll, Marshall Islands
	90 days
	180 days
	

	F
	Mobil Test Rigs as per Annex 1.
	1
	each
	Ebeye Port, Kwajalein Atoll, Marshall Islands
	90 days
	180 days 
	

	G
	Inspection & Service Trucks as per Annex 1.
	2
	each
	Ebeye Port, Kwajalein Atoll, Marshall Islands
	90 days
	180 days
	

	H
	Inspection & Service Trucks as per Annex 1.
	4
	each
	Majuro Port, Majuro Atoll, Marshall Islands
	90 days
	180 days
	

	I
	Mini Excavators as per Annex 1.
	2
	each
	Majuro Port, Majuro Atoll, Marshall Islands
	90 days
	180 days
	

	J
	Mini Excavators as per Annex 1.
	1
	each
	Ebeye Port, Kwajalein Atoll, Marshall Islands
	90 days
	180 days
	

	K
	Loader Backhoes as per Annex 1
	1
	each
	Majuro Port, Majuro Atoll, Marshall Islands
	90 days
	180 days
	

	L
	Loader Backhoes as per Annex 1.
	1
	each
	Ebeye Port, Kwajalein Atoll, Marshall Islands
	90 days
	180 days
	

	M
	Telehandler as per Annex 1.
	2
	each
	Majuro Port, Majuro Atoll, Marshall Islands
	90 days
	180 days
	

	N
	Small Bucket Trucks as per Annex 1.
	1
	each
	Ebeye Port, Kwajalein Atoll, Marshall Islands
	120 days
	365 days
	

	O
	Small Bucket Trucks as per Annex 1.
	2
	each
	Majuro Port, Majuro Atoll, Marshall Islands
	120 days
	365 days
	

	P
	Large Bucket Trucks as per Annex 1.
	1
	each
	Majuro Port, Majuro Atoll, Marshall Islands
	120 days
	365 days
	




	2. [bookmark: _Toc135642845][bookmark: _Toc68320558]
List of Related Services and Completion Schedule 
[This table shall be filled in by the Purchaser. The Required Completion Dates should be realistic, and consistent with the required Goods Delivery Dates (as per Incoterms)] 

	
Service
	
Description of Service
	
Quantity1
	
Physical Unit
	Place where Services shall be performed
	Final Completion Date(s) of Services

	
	
	
	
	
	

	[insert Service No]
	[insert description of Related Services]
	[insert quantity of items to be supplied]
	[insert physical unit for the items]
	[insert name of the Place] 
	[insert required Completion Date(s)]

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
1. If applicable



