



ADDENDUM NO. 1

Tender Reference: MR307/2025

Project: Supply, Installation & Commissioning of a Battery Energy Storage System (BESS) for 4MWp Agrophotovoltaic Project in Ovalau

Date: 15th December 2025

Subject: Postponement of Scheduled Site Visit

Please be advised that the site visit originally scheduled for **16th December 2025** for the above-mentioned tender has been postponed due to the current tropical depression affecting the region.

Safety remains our highest priority, and given the adverse weather conditions, it is not safe to proceed at this time.

A new date for the site visit will be communicated once the weather has cleared and conditions are deemed safe for travel.

All other terms and conditions of the tender remain unchanged.

Issued by:

	<p>Rusiate Jale Faivakibau Manager Solar Development Special Projects Energy Fiji Limited P: +679 666 4555 Extn 6616 M: +679 999 1348 E: rusiatef@efl.com.fj W: www.efl.com.fj</p>	<p>Signature:</p> 
---	--	---